EXHIBIT 3

REQUEST FOR QUALIFICATIONS RFQ 17-067C

DESIGN PROFESSIONAL SERVICES

Lloyd Estates Elementary School



The School Board of Broward County, Florida

Dr. Rosalind Osgood, Chair Abby M. Freedman, Vice Chair Robin Bartleman Heather P. Brinkworth Patricia Good Donna P. Korn Laurie Rich Levinson Ann Murray Nora Rupert

Robert W. Runcie, Superintendent of Schools

Leo Bobadilla - Chief Facilities Officer Barbara J. Myrick, Interim General Counsel

Office of Facilities and Construction Procurement and Warehousing Services

NOTICES TO ALL BIDDERS Cone of Silence and Lobbyist Activities

For Cone of Silence requirements and for Lobbyist Activities restrictions, refer to Section 1, Introduction and General Information lines labeled 'Cone of Silence and Lobbyist Activities' (lines 1.10 and 1.11).

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA Procurement and Warehousing Services Department 7720 W. Oakland Park Boulevard, Suite 323 Sunrise, Florida 33351-6704



REQUEST FOR QUALIFICATIONS (RFQ)

RFQ # 17-067C

DESIGN PROFESSIONAL SERVICES

RFQ Issue Date: August 19, 2016

Description of Scope:

Design Services for the following project:

Lloyd Estates Elementary School

- Fire Sprinklers
- Fire Alarm
- Media Center Improvements
- HVAC Improvements
- Building Envelope Improvements

NOTICES TO ALL PROPOSERS

Cone of Silence and Lobbyist Activities

For Cone of Silence requirements and for Lobbyist Activity restrictions refer to Section 1, Introduction and General Information lines labeled Cone of Silence and Lobbyist Activities. Line numbers 1.10 and 1.11.

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA Procurement and Warehousing Services Department 7720 W. Oakland Park Boulevard, Suite 323 Sunrise, Florida 33351-6704

TABLE OF CONTENTS

Section

Page

	RFQ Cover Sheet	.1
	Table of Contents and Attachments	2
1.0	Introduction and General Information	3
2.0	Calendar	6
3.0	RFQ Conditions	7
4.0	Required Proposal Format and Response Information1	1
5.0	Evaluation of Qualifications	5
6.0	Project Scope and Schedule	17

Attachments

Attachment A	- M/WBE Participation	
/ 1110/111//		

- Attachment B Design Professional and Consultants Staffing
- <u>Attachment C</u> Sample Professional Services Agreement (With attachments)
 - Attachment 1: Project Schedule
 - Attachment 2: Project Scope (See Attachment G)
 - Attachment 3: Electronic Media Submittal Requirements
 - Attachment 4: Project Consultant's Invoice Format, Reimbursable and Supplemental Services Format
 - Attachment 5: List of Project Team Members
 - Attachment 6: Authorization to Proceed (ATP) Form

Professional Services Required – page 1 of 3

Project Schedule - page 2 of 3

- Professional Fee page 3 of 3
- Attachment 7: Document Submittal Checklist
- Attachment 8: Document 00455 Background Screening
- Attachment 9: IRS Form W-9
- Attachment 10: Truth in Negotiations Certificate
- Attachment D Required Response Form

Attachment E - Scope of Available Services

- Attachment F Proposers Request for Information Form
- Attachment G Project Scope of Work

SECTION 1.0 - INTRODUCTION AND GENERAL INFORMATION

- 1.1 The School Board of Broward County, Florida (hereinafter referred to as "SBBC") desires to receive Qualifications for Design Services as described herein.
- 1.2 <u>Questions and Interpretations</u>: Any questions, requests for clarifications or interpretations regarding any portion of this RFQ during the Submittal preparation period (or reporting errors, inconsistencies, or ambiguities) shall be received no less than ten (10) days prior to the deadline due date for submitting the completed RFQ response, and no questions or clarifications will be considered after this date. Respondents must submit Document 00220 Bidders Request For Information Form (Attachment F) for all RFI requests and all RFI requests must be typed or printed. Questions not submitted on Document 00220 will not be considered. RFI requests must be for a single RFQ, RFI requests for multiple RFQs may not be considered. Any questions which require a response which amends the RFQ document in any manner will be answered via Addendum by the Procurement and Warehousing Services Department and provided to all Proposers. Address questions or requests for clarifications in writing to:

Vanessa S. Lauchaire Strategic Sourcing Manager Procurement & Warehousing Services 7720 West Oakland Park Blvd - Suite 323 Sunrise, FL 33351 754-321-0533 Fax E-mail: vanessa.lauchaire@browardschools.com

- 1.3 Any verbal or written information, which is obtained other than by information in this RFQ document or by Addenda, shall not be binding on SBBC.
- 1.4 <u>Contract Term:</u> The term of this contract is anticipated to begin on the Notice to Proceed Date and end one year after final completion of the project.
- 1.5 <u>Proposal Format:</u> The RFQ's submittal shall follow the format and include the information as identified in Section 4.0 of this RFQ.
- 1.6 <u>Evaluation and Award:</u> All Proposals will be evaluated by the Selection Committee based upon the information submitted by Proposers in response to this RFQ and in accordance with the evaluation criteria established in Section 5.0. Based upon the evaluation of Proposals, the Committee will recommend a Proposer(s) to the Superintendent of Schools who may then recommend a Proposer(s) to the SBBC for award.
- 1.7 <u>Irrevocability of Proposal:</u> A Proposal may not be withdrawn before the expiration of 90 days after the date of the Proposal's opening.
- 1.8 Proposal Package Requirements:
 - --- One complete, original hard-copy Proposal (clearly labeled as "original").
 - --- One complete, original electronic version (clearly labeled as "original").
 - --- Five (5) complete, electronic version copies (clearly labeled as "copy").
 - --- Four (4) additional hard-copies (which must be identical to the original Proposal except they shall be labeled as "copy").
 - --- Proposals shall be submitted in a sealed envelope (package, box, etc.) with the RFQ number and description clearly identified by label on the Package along with the Proposers Name.

- 1.9 <u>Gratuities:</u> Proposers shall not provide any gratuities, favors, or anything of monetary value to any official, employee, or agent of SBBC; including any School Board Member, Superintendent of Schools and any Evaluation Committee Members, for any reason during this entire Procurement Process.
- 1.10 <u>Cone of Silence:</u> Any proposer, or lobbyist for a proposer, is prohibited from having any communications (except as provided in this rule) concerning any solicitation for a competitive procurement with any School Board member, the Superintendent, any Evaluation Committee Member, or any other School District employee after the Procurement and Warehousing Services Department releases a solicitation to the General Public. All communications regarding this solicitation shall be directed to the designated Purchasing Agent unless so notified by the Procurement and Warehousing Services Department. This "Cone of Silence" period shall go into effect and shall remain in effect from the time of release of the solicitation until the contract is awarded by the School Board. Further, any vendor, its principals, or their lobbyists shall not offer campaign contributions to School Board Members for campaigns of other candidates for political office during the period in which the vendor is attempting to sell goods or services to the School Board. This period of limitation of offering campaign contributions shall commence at the time of the "cone of silence" period for any solicitation for a competitive procurement as described by School Board Policy 3320, Part II, Section GG as well as School Board Policy 1007, Section 5.4 Campaign Contribution Fundraising. Any vendor or lobbyist who violates this provision shall cause their Proposal (or that of their principal) to be considered non-responsive and therefore be ineligible for award. This prohibition does not apply to:
 - 1. Telephone calls to the Procurement & Warehousing Services staff to request copies of this RFQ, to confirm attendance, or request directions regarding an interview notification received;
 - 2. Delivery of the Respondent's Submittal;
 - 3. Discussion at the interview;
 - 4. Delivery of written questions about the RFQ; and/or Review of background/contract documents at the staff offices.
- 1.11 <u>Lobbyist Activities:</u> In accordance with SBBC Policy 1100B, as currently enacted or as amended from time to time, persons acting as lobbyists must state, at the beginning of their presentation, letter, telephone call, e-mail or facsimile transmission to School Board Members, Superintendent or Members of Senior Management, the group, association, organization or business interest she/he is representing.
 - 1.11.1 A lobbyist is defined as a person who, for immediate or subsequent compensation (e.g., monetary profit/personal gain), represents a public or private group, association, organization or business interest and engages in efforts to influence School Board Members on matters within their official jurisdiction.
 - 1.11.2 A lobbyist is not considered to be a person representing school allied groups (e.g., PTA, DAC, Band Booster Associations, etc.) nor a public official acting in her/his official capacity.
 - 1.11.3 Lobbyists shall annually (July 1) disclose in each instance and for each client prior to any lobbying activities, their identity and activities by completing the lobbyist statement form which can be obtained from official School Board Records, School Board Member's Offices or the Superintendent's Office and will be recorded on SBBC's website, www.browardschools.com.
 - 1.11.4 The lobbyist must disclose any direct business association with any current elected or appointed official or employee of SBBC or any immediate family member of such elected or appointed official or employee of SBBC.
 - 1.11.5 Senior-level employees and/or School Board Members are prohibited from lobbying activities for two years after resignation or retirement or expiration of their term of office.
 - 1.11.6 The Office of the Superintendent shall keep a current list of persons who have submitted the lobbyist statement form.
- 1.12 <u>Preparation Cost of Proposal:</u> Proposer is solely responsible for any and all costs associated with responding to this RFQ. SBBC will not reimburse any Proposer for any costs associated with the preparation and submittal of any Proposal, or for any travel and per diem costs that are incurred by any Proposer.

- 1.13 It is the sole responsibility of the Proposer to assure it has received the entire Proposal and any and all Addendum.
- 1.14 It is the sole responsibility of the Proposer to assure that its Proposal is time stamped in the Procurement and Warehousing Services Department <u>on or before 2:00 p.m. EST</u> on the date due.
- 1.15 No verbal or written information which is obtained other than by information in this document or by Addenda to this RFQ shall be binding on SBBC.
- 1.16 No submissions made after the Proposal opening, amending or supplementing the Proposal, will be considered.

SECTION 2.0 CALENDAR

August 19, 2016	Issuance of RFQ #17-067C
September 7, 2016	Written questions due on or before 5:00 p.m. ET in the Procurement and Warehousing Services Department 7720 West Oakland Park Blvd., Suite 323, Sunrise, Florida 33351-6704.
September 23, 2016	Proposals due on or before 2:00 p.m. ET in the Procurement and Warehousing Services Department. 7720 West Oakland Park Blvd., Suite 323, Sunrise, Florida 33351-6704.
October 13, 2016**	Selection Committee reviews Qualifications and makes a recommendation for Selection in the Procurement and Warehousing Services Department 7720 West Oakland Park Boulevard, Suite 323 Sunrise, Florida 33351-6704 at 9:00 a.m.*
October 18, 2016	Evaluation Committees Posting of Recommendations.
December 6, 2016	Tentative School Board Award Date.

*These are public meetings. SBBC prohibits any policy or procedure which results in discrimination on the basis of age, color, disability, gender identity, gender expression, national origin, marital status, race, religion, sex or sexual orientation. Individuals who wish to file a discrimination and/or harassment complaint may call the Executive Director, Benefits & EEO Compliance at 754-321-2150 or Teletype Machine (TTY) 754-321-2158.

Individuals with disabilities requesting accommodations under the Americans with Disabilities Act (ADA) may call Equal Educational Opportunities (EEO) at 754-321-2150 or Teletype Machine (TTY) 754-321-2158.

**Proposers may be asked to be present at this public meeting to answer questions related to their submittal. Proposers may also be invited to make a presentation to the Selection Committee. If a presentation is requested, it must be limited to information included in their Proposal submitted to SBBC. Details related to the Selection Committee meeting will be provided to the proposers when they are given notice of the meeting.

SECTION 3.0 - RFQ CONDITIONS

- 3.1 <u>Evaluation Committees and Proposals</u>: State Statutes 119.071 and 286.0113 are adhered to by SBBC in the review and awarding of contracts.
- 3.2 <u>Public Record</u>: Proposer acknowledges that all information contained within their Proposal is part of the public domain as defined by the State of Florida Sunshine and Public Record Laws.
- 3.3 <u>Governing Law:</u> This RFQ, and any award(s) resulting from this RFQ, shall be interpreted and construed in accordance with the laws of the State of Florida. Any protests arising from this RFQ shall be subject to Section 120.57(3), Florida Statutes. Any disputes or controversies arising out of a contract awarded under this RFQ shall be submitted to the jurisdiction of the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida.
- 3.4 <u>Advertising</u>: In submitting an RFQ, Proposer agrees not to use the results therefrom as a part of any commercial advertising without prior written approval of SBBC.
- 3.5 <u>Billing Instructions and Payment:</u> All payments made to the Design Professionals shall be made by ACH (Automated Clearing House). Monthly invoices shall be submitted to the Project Manager for review and approval. Refer to the PSA for the specifics. The ACH Payment Agreement Form is an attachment to the PSA (PSA Attachment 12). This form shall be submitted at the time of the execution of the Contract.
- 3.6 <u>Contract Value</u>: No guarantee is given or implied as to the total dollar value or work as a result of this RFQ. SBBC is not obligated to place any order for services performed as a result of this award. Order placement will be based upon the needs and in the best interest of SBBC.
- 3.7 <u>Conflict of Interest and Conflicting Employment or Contractual Relationship:</u> Section 112.313 (3) and (7), Florida Statutes, sets forth restrictions on the ability of SBBC employees acting in a private capacity to rent, lease, or sell any realty, goods, or services to SBBC. It also places restrictions on SBBC employees concerning outside employment or contractual relationships with any business entity which is doing business with SBBC. Each Proposer is to disclose any employees it has who are also SBBC employees. This Conflict of Interest Form is an attachment to the PSA (PSA attachment 9). This executed document shall be submitted at the time of Contract Execution. Any employees identified by the Proposer, should obtain legal advice as to their obligations and restrictions under Section 112.313 (3) and (7), Florida Statutes.

3.8 <u>Disputes:</u>

- 3.8.1 In the event of a conflict between the documents, the order of priority of the documents shall be as follows:
 - 1. The Agreement resulting from the award of this RFQ (if applicable); then
 - 2. Addenda released for this RFQ, with the latest Addendum taking precedence; then
 - 3. the RFQ Documents; then
 - 4. Awardee's Proposal.
- 3.8.2 In case of any other doubt or difference of opinion, the decision of SBBC shall be put in writing and shall be final and binding on both parties.
- 3.9 <u>Insurance:</u> Refer to PSA Agreement Part 5 Article 3 for Design Professional Insurance Requirements (RFQ Attachment C).
- 3.10 <u>Public Entity Crimes:</u> Section 287.133(2)(a), Florida Statutes, as currently enacted or as amended from time to time, states that a person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a Proposal on a contract to provide any goods or services to a public entity, may not submit a Proposal on a contract with a public entity for the construction or repair of a public building or public work, may not submit a Proposal on leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount

provided in Section 287.017 for CATEGORY TWO [currently \$25,000] for a period of 36 months from the date of being placed on the convicted vendor list.

3.12 <u>M/WBE:</u>

3.12.1 M/WBE Goals: The Design Professional shall comply with the Owner's current M/WBE policies and procedures. The Design Professional's M/WBE goal for this Contract is 25 percent.

3.12.2 Information: SBBC encourages each Proposer to make every reasonable effort to include M/WBE participation on any contract award under this RFQ. An M/WBE is defined by SBBC as any legal entity, other than a joint venture, which is organized to engage in commercial transactions and which is at least 51% owned and controlled by a minority or women and has been Certified by SBBC as an approved M/WBE.

- 3.12.2.1 Any participation by firms not certified by SBBC at the time of proposal will not count in the RFQ evaluation process for the award of points in the Design Professional M/WBE Participation Category. However, firms that are certified by SBBC after the proposal's tentative award, will count towards the Design Professional's M/WBE project goal attainment. Design Professional to contact SDOP to provide the updated information.
- 3.12.2.2 For information on M/WBE Certification, or to obtain information on locating certified M/WBE's, contact SBBC's Supplier Diversity and Outreach Programs at 754-321-0550 or http://www.broward.k12.fl.us/supply/sdop/mwbe.html.
- 3.13 <u>Protesting of RFQ Conditions/Specifications:</u> Any person desiring to protest the conditions/specifications in this RFQ, or any Addenda subsequently released thereto, shall file a notice of intent to protest, in writing to the Director of Procurement and Warehousing Services Department. The formal written protest shall be filed within ten calendar days after the date the notice of protest was filed. Saturdays, Sundays, state holidays or days during which the school district administration is closed shall be excluded in the computation of the ten (10) calendar days. The formal written protest must be received on or before 5:00 p.m. EST of the 10th Calendar Day at the office of the Director of Procurement and Warehousing Services Department. Refer to Section 120.57(3)(b), Florida Statutes, as currently enacted or as amended from time to time, for the requirements for the written protest.

3.13.1 Failure to file a notice of protest or to file a formal written protest within the time prescribed by Section 120.57(3), Florida Statutes, or a failure to post the bond or other security required by SBBC Policy 3320, Part VIII, within the time allowed for filing a bond, shall constitute a waiver of proceedings.

- 3.14 <u>Posting of RFQ Recommendations</u>: RFQ Recommendations will be posted in the Procurement and Warehousing Services Department and on <u>www.demandstar.com</u> as noted on the Calendar (Section 2.0) or as modified by an addendum or by posting in the Procurement and Warehousing Services Department and at <u>www.demandstar.com</u> (under the document section for this RFQ). The Recommendations will remain posted for 72 hours. It is the responsibility of each Proposer to ascertain any revised date for the posting of RFQ Recommendations.
- 3.15 <u>Protest of Intended Decision:</u> Any person desiring to protest the Recommended Decision shall file a notice of protest, in writing, within 72 hours after the posting of the RFQ Recommendation and shall file a formal written protest within ten calendar days after the date the notice of protest was filed. The formal written protest must be received on or before 5:00 p.m. EST of the tenth (10) calendar day. Saturdays, Sundays, state holidays and days during which the school district administration is closed shall be excluded in the computation of the 72 hours.

3.15.1 Failure to file a notice of protest or to file a formal written protest within the time prescribed by Section 120.57(3), Florida Statutes, or a failure to post the bond or other security required by Policy 3320, Part VIII, within the time allowed for filing a bond, shall constitute a waiver of proceedings.

3.15.2 Notices of protests, formal written protests, and the bonds required by Policy 3320, shall be filed at the office of the Director of Procurement and Warehousing Services, 7720 West Oakland Park Boulevard, Suite 323, Sunrise, Florida 33351 Fax filing will not be acceptable for the filing of bonds.

RFQ - 17-067C Design Services Version Date: 06/20/16

- 3.16 <u>Use of Other Contracts:</u> SBBC reserves the right to utilize any other SBBC contract, any State of Florida Contract, any contract awarded by any other city or county governmental agencies, other school boards, other community college/state university system cooperative agreements, in lieu of any offer received or award made as a result of this RFQ if it is in SBBC's best interest to do so. SBBC also reserves the right to waive irregularities or technicalities in any Proposal received if such action is in the best interest of SBBC. However, such a waiver shall in no way modify the RFQ requirements or excuse the Proposer from full compliance with the RFQ specifications and other contract requirements if the Proposer is awarded a contract.
- 3.17 <u>Assignment:</u> Neither party to the Agreement shall sell, assign or sublet the same without the written consent of the other; nor shall a Design Professional assign any monies due or to become due to the Design Professional, or by reason of the Contract without the previous written consent of the Owner and as approved by the Attorney for the Owner.
- 3.18 <u>Cancellation:</u> In the event any of the provisions of this RFQ are violated by the Awardee, the Director of Procurement and Warehousing Services shall give written notice to the Awardee stating the violations and unless they are corrected within five days, a recommendation will be made to SBBC for cancellation.

3.19 SBBC Photo Identification Badge:

<u>Background Screening</u>: Awardee agrees to comply with all the requirements of Sections 1012.32 and 1012.465, Florida Statutes, and that Awardee and all its personnel who (1) are to be permitted access to school grounds when students are present, (2) will have direct contact with students, or (3) have access or control of school funds will successfully complete the background screening required by the referenced statutes and meet the standards established by the statutes. Personnel shall include employees, representatives, agents or sub-contractors performing duties under the contract to SBBC and who meet any or all of the three requirements identified above. Awardee will bear the cost of acquiring the background screening required under Section 1012.32, Florida Statutes, and any fee imposed by the Florida Department of Law Enforcement to maintain the fingerprints provided with respect to Awardee and its personnel. The Parties agree that the failure of Awardee to perform any of the duties described in this section shall constitute a material breach of this RFQ entitling SBBC to terminate immediately with no further responsibilities or duties to perform under this Agreement. Awardee agrees to indemnify and hold harmless SBBC, its officers and employees of any liability in the form of physical or mental injury, death or property damage resulting in Awardee's failure to comply with the requirements of this section or Sections 1012.32 and 1012.465, Florida Statutes.

3.19.1 SBBC issued identification badges must be worn at all times when on SBBC property and must be worn where they are visible and easily readable.

3.19.2 Badge Vendor Information shall be provided to the Design Professional at the time of Award.

- 3.20 <u>Withdrawal of RFO:</u> In the best interest of SBBC, SBBC reserves the right to withdraw this RFQ at any time prior to the time and date specified for the Proposal opening.
- 3.21 <u>Severability:</u> In case of any one or more of the provisions contained in this RFQ shall be for any reason be held to be invalid, illegal, unlawful, unenforceable or void in any respect, the invalidity, illegality, unenforceability or unlawful or void nature of that provision shall not affect any other provision and this provision shall be considered as if such invalid, unlawful, unenforceable or void provision had never been included herein.
- 3.22 It is the sole responsibility of the Proposer to assure it has received the entire Proposal and any and all Addendum.
- 3.23 It is the sole responsibility of the Proposer to assure that its Proposal is time stamped in the Procurement and Warehousing Services Department on or before the due time on the date due. No submissions made after the Proposal opening, amending or supplementing the Proposal, shall be considered.
- 3.24 No verbal or written information which is obtained other than by information in this document or by Addenda to this RFQ shall be binding on SBBC.

3.25 Acceptance and Rejection of Proposals:

3.25.1 Acceptance: All Proposals properly completed and submitted will be evaluated in accordance with Section 5.0.

- 3.25.2 Rejection: A Proposal may be rejected if it does not conform to the rules or the requirements contained in this RFQ. Examples for rejection include, but are not limited to, the following:
 - 3.25.2.1 The Proposal is time-stamped at the Procurement and Warehousing Services Department after the deadline specified in the RFQ.
 - 3.25.2.2 Proposers found legally guilty of collusion among Proposers, shall be rejected, and the participants to such shall be barred from future procurement opportunities until such time as they may be reinstated.
 - 3.25.2.3 The Proposal shows non-compliance with applicable laws; or contains any unauthorized additions or deletions; is a conditional Proposal; is an incomplete Proposal; or contains irregularities of any kind.
 - 3.26.2.4 The Proposer adds provisions reserving the right to accept or reject an award or to enter into a contract pursuant to an award or adds provisions contrary to those in the RFQ.

3.25.3 SBBC also reserves the right to waive irregularities or technicalities in any Proposal received if such action is in the best interest of SBBC. However, such a waiver shall in no way modify the RFQ requirements or excuse the Proposer from full compliance with the RFQ specifications and other contract requirements if the Proposer is awarded the contract.

3.26 <u>Maintenance of Records</u>:

3.26.1 Design Professional shall keep all records and supporting documentation which concern or reflect its Services hereunder. The records and documentation shall be retained by the Design Professional for a period of seven (7) years from the completion date of the project associated with the Authorization to Proceed; or such period of time as required by law. The Owner, or any duly authorized agents or representatives of the Owner, shall have the right to inspect and copy all such records and documentation as often as they deem necessary during the period of this Agreement and during the period noted above in which the records are to be retained. Such activity shall be conducted at the reasonable convenience of the Design Professional.

- 3.27 Liability: Refer to Attachment C Sample Professional Services Agreement (PSA), Part 5 Article 2 Liability Clause.
- 3.28 <u>SBBC Information Security Guidelines:</u> It is the responsibility of the Design/Builder to read and adhere to the SBBC Information Security Guidelines when using any device connected to the SBBC's network. Following the conclusion of the contract term, all of SBBC's confidential information must be removed from the Design/Builder's equipment and all access privileges must be revoked. Final payment will be withheld until the Design/Builder has confirmed, in writing, that all SBBC's confidential information has been purged from any and all electronic technology devices that were used during this contract and were connected to the SBBC's network.

SECTION 4.0 - REQUIRED QUALIFICATIONS FORMAT AND RESPONSE INFORMATION

- 4.1 The SBBC's Procurement and Warehousing Services Department shall determine whether each Proposer has Addressed and provided all RFQ submittal requirements. SBBC's Procurement and Warehousing Department shall identify the status of completion for each Proposer's proposal on a spreadsheet for the Evaluation Committee's use.
- 4.2 It is required that Proposals be organized in the manner specified below and with all the information as identified.
 - 4.2.1 <u>Title Page:</u>
 - Line 1 Include RFQ number and name;
 - Line 2. The RFQ Due Date;
 - Line 3 The name of the Proposer (company/firm name);
 - Line 4 Company/firm address;
 - Line 5 and telephone number.

4.2.2 <u>Section A – General</u>

NOTE: Failure to strictly comply with this section may result in a recommendation to reject the proposal.

- <u>Section A1</u> <u>Table of Contents:</u> Include a clear identification of the material by scoring sections, section number and by page number.
- <u>Section A2</u> <u>Letter of Responsibility:</u> Include the names of the persons who will be authorized to make decisions for the Proposer for this proposal, and for the Design efforts that may result from this RFQ. Provide titles, work addresses, telephone numbers and e-mail addresses. Letter to be on Company Letterhead and signed by an Officer of the Company.

Section A3 – Signed Addenda: Include signed and dated copies of all addenda to verify and acknowledge receipt.

4.2.3 <u>Section B – Required Forms, Licenses, certificates, History</u>

NOTE: Failure to strictly comply with this section may result in a recommendation to reject the proposal.

Section B1 - Required Response Form

Modifications or alterations to this form shall not be accepted and will cause the Proposal to be rejected and not reviewed. The Required Response Form, shall be the only acceptable form. The Required Response Form shall be completed in ink or typewritten. The signed "original" Required Response Form shall be submitted within the Proposal Package labeled as the "original." Refer to Attachment D.

JOINT VENTURES

Required Response Form for Joint Venture Proposals shall follow the following requirements. In the event multiple Proposers submit a joint Proposal in response to the RFQ, a single Proposer shall be identified as the Prime Proposer. If offering a joint Proposal, Prime Proposer must include the name and address of all parties of the joint Proposal. Prime Proposer shall provide all bonding and insurance requirements, execute any Contract, complete the Required Response Form shown herein, and have overall and complete accountability to resolve any dispute arising within this contract. Only a single contract with one Proposer shall be acceptable. Prime Proposer responsibilities shall include, but not be limited to, performing of overall contract administration, preside over other Proposers participating or present at SBBC meetings, oversee preparation of reports and presentations, and file any notice of protest and final protest as described herein. Prime Proposer shall also prepare and present a consolidated invoice(s) for services performed. SBBC shall issue only one check for each consolidated invoice to the Prime Proposer for services performed. Prime Proposer shall remain responsible for performing services associated with response to this RFQ.

RFQ - 17-067C Design Services Version Date: 06/20/16

Section B2 Licenses and Registrations (Florida)

- 3.1 All appropriate licenses shall be provided on a list
- 3.2 Firms Architectural License/Registration if applicable
- 3.3 Architectural License/Registration for _____
- 3.4 Architectural License/Registration for_____
- 3.5 Mechanical License/Registration for_____
- 3.6 Structural License/Registration for_____
- 3.7 M/WBE Certificate (if applicable) for proposer firm
- 3.8 continue as appropriate

Section B3 Proposer History

Provide a listing of current and former business entities that the Proposer is operating under and has operated under in the past. Letter to be on Company Letterhead and signed by an officer of the Company.

Section B4 Litigation

Provide a statement of any litigation or regulatory action that has been filed or is pending against your firm(s) in the last three years. If an action has been filed, state and describe the litigation or regulatory action filed, and identify the court or agency before which the action was instituted, the applicable case or file number, and the status or disposition for such reported action. If no litigation or regulatory action has been filed against your firm(s), provide a statement to that effect. For joint venture or team Proposers, submit the requested information for each member of the joint venture or team.

NOTE: Sections C and D below shall be evaluated and scored by QSEC

- 4.2.4 <u>Section C Experience and Qualifications</u> (55 maximum points)
 - Section C1 Executive Summary / Approach / Current Work Load (25 maximum points)

Executive Summary – (7 maximum points) Submit a brief abstract stating the Proposer's understanding of the nature and scope of the services to be provided and capability to comply with all terms and conditions of RFQ (3 page maximum).

Approach – (9 maximum points) Discuss your approach for delivering this project. Discuss your firm's willingness and ability to meet the project's schedule and budget. Discuss the office location from which this work will be conducted and its distance from the project site. (5 page maximum).

Current Work Load Overall – (5 maximum points) Demonstrate your ability to perform this work given your current project workload. Provide a list of current projects for all clients including SBBC, Include all projects currently under contract and all projects where your firm has been selected but is not yet under contract. Include project construction value. (2 page maximum).

Current Work Load with SBBC - (4 maximum points) Provide a list of all projects with total fees for all active contracts with SBBC. Provide a list of all projects and total fees for all projects where your firm has been selected by SBBC but is not yet under contract. (2 page maximum). (Proposer with the most total fees on current projects will be awarded zero (0) points. Other proposers will be awarded up to 3 points based on current fees, with more points being awarded to proposers with the least amount of current fees with SBBC).

Section C2 Firm Experience and Qualifications (15 maximum points)

Provide a statement of your firm's qualifications to perform the services requested under this RFQ (3 page maximum).

Section C3 Relevant Projects / References (15 maximum points)

Provide a list and description of relevant projects (maximum of 5) successfully completed by your firm in the most recent five (5) years. For each project, include:

- Name and location of project
- Scope of work that was performed by your firm
- Summary of the project scope including construction delivery method
- Name, title and contact information for client
- Initial and final construction cost (where not deemed confidential)
- Change order percentage by type, including errors and omissions
- Planned design schedule vs actual design schedule

Include 3 references with contact information, preferably from one of the projects requested above (5 pages maximum for Section C3).

4.2.5 <u>Section D – Team Composition:</u> (35 maximum points)

Section D1 Team Structure (10 maximum points)

Describe the structure of your team, including all subconsultants. Indicate which professional design services the prime firm offers with in house staff, and indicate which professional design services the firm may opt to utilize consultants. Refer to Attachment E. (3 pages maximum. Attachment E does <u>not</u> count toward page limits)

<u>Section D2</u> <u>Key Personnel</u> (25 maximum points)

Design Professional's Staff (15 maximum points)

Provide the names of the Design Professionals staff intended for use on SBBC Projects, including applicable professional qualifications. Identify the Principal to be in charge of SBBC Projects. Identify other key personnel as appropriate, including the Senior Architect and primary production Architect. Not all staff personnel need to be listed. It is understood that staffing requirements will vary from project to project based on project scope and required design time frame. Refer to Attachment B. Resumes for key personnel should be provided.

Consultants' Staffing (10 maximum points)

For each Consultant, provide the names of the Consultants Staff intended for use on SBBC Projects, including professional qualifications. Identify the Principal to be in charge of SBBC Projects. Identify a Senior Engineer for each of the disciplines that each Consultant performs. Refer to Attachment B. Resumes for key personnel should be provided.

NOTE: Section E below shall be evaluated and scored by District Staff (not QSEC)

4.2.6 Section <u>E - Supplier Diversity and Outreach Program</u> (10 maximum points)

Section E1 M/WBE Firms for Intended Use (10 maximum points)

Identify the M/WBE firm or firms who may be working with you on this engagement utilizing Attachment A, M/WBE Participation.

SECTION 5.0 - EVALUATION OF QUALIFICATIONS

5.1 <u>Evaluation of Qualifications</u> - The Evaluation Committee shall evaluate all Qualified Proposals by the following Categories.

<u>SECTION</u>		POSSIBLE POINTS
Section A – General		Pass/Fail
Section B – Required Forms		Pass/Fail
Section C - Experience and Qualifications Section C 1 - Executive Summary / Approach / Curren Section C 2 – Firm Experience and Qualifications Section C 3 - Relevant Projects / References	nt Work Load	0 to 25 0 to 15 0 to 15
Section D - Team Composition Section D 1 – Team Structure Section D 2 – Key Personnel		0 to 10 0 to 25
Section E - Supplier Diversity & Outreach Program Section E 1 - M/WBE Participation	<u>n</u>	0 to 10
	TOTAL POSSIBLE POINTS	100

5.1.1 Scoring of M/WBE Participation – Section E1

NOTE: Section E below shall be evaluated and scored by District Staff (not QSEC)

The SBBC shall award a maximum of ten (10) points for M/WBE Participation as listed in the Evaluation Point Tables below. At the time the proposal is submitted, the proposer shall identify all M/WBE firms (if any) which will be utilized by using the M/WBE Participation Form and Statement of Intent Form. The Letter of Intent submitted with the proposal reflects the intent of the parties (prime and sub-consultant) to establish a business relationship as well as the type of work and percentage of work that the sub-consultant will perform.

5 Points For M/WBE Designer				
M/WBE Designer	5.0 Points			
5 Points	s For M/WBE Sub-Consultant Participation			
≥ 25%	5.0 Points			
≥ 20%	4.0 Points			
≥ 15%	3.0 Points			
≥ 10%	2.0 Points			
≥ 5%	1.0 Points			

NOTE: Points for Category E shall be provided by the M/WBE Coordinator for use by QSEC members.

5.2 Qualification Selection Evaluation Committee ("QSEC") members shall rank proposers based on the total number of points received from QSEC committee member scoring, The proposer receiving the most total points received from all QSEC members

RFQ - 17-067C Design Services Version Date: 06/20/16 shall be considered to be the most qualified proposer ("Firm 1"). All remaining proposers shall be ranked in order based on total points received from all QSEC members (Firm 2, Firm 3, Firm 4, and etc.).

- 5.2.1 The first tie-breaker between identically scored proposers shall be the total number of times the applicable proposers are ranked as the most qualified (Firm 1) by individual QSEC committee members.
- 5.2.2 The second tie-breaker between identically scored proposers shall be the total number of times the applicable proposers are ranked as the second most qualified ("Firm 2") by individual QSEC committee members.
- 5.2.3 The third tie-breaker between identically scored proposers shall be the total number of times the applicable proposers are ranked as the **third most qualified** ("Firm 3") by individual QSEC committee members.
- 5.2.4 The fourth tie-breaker shall be a coin flip, to be called in the air, by the <u>tied</u> proposer who held its discussions with QSEC first.
- 5.3 Failure strictly comply with the submittal requirements of sections A and B may result in a recommendation to reject the proposal.
- 5.4 After scoring has been completed, QSEC shall recommend that District staff negotiate a contract for professional design services with Firm 1 at compensation which staff determines is fair, competitive, and reasonable.
 - 5.4.1 Should staff be unable to negotiate a satisfactory contract with Firm 1, negotiations with Firm 1 shall be formally terminated.
 - 5.4.2 Staff shall then undertake negotiations with Firm 2. Should staff be unable to negotiate a satisfactory contract with Firm 2, staff shall formally terminate negotiations with Firm 2, and then undertake negotiations with Firm 3.
 - 5.4.3 This process shall continue with the remaining, most qualified firms until a satisfactory contract is negotiated. If no negotiations are successful, the procurement shall automatically terminate.
- 5.5 After successful negotiations with the applicable proposer, an Agreement shall be submitted to the Board for approval and award of a Design contract.
- 5.6 <u>Award:</u> The Agreement resulting from these negotiations shall be governed by the laws of the State of Florida, and shall have venue established in the 17th Court of Broward County, Florida or the United States Court of the Southern District of Florida.

END OF EVALUATION OF QUALIFICATIONS

SECTION 6.0 – PROJECT SCOPE AND SCHEDULE

6.1 <u>Summary Project Scope</u> - The Scope of Work is summarized below.

Lloyd Estates Elementary School

- Fire Sprinklers
- Fire Alarm
- Media Center Improvements
- HVAC Improvements
- Building Envelope Improvements
- 6.2 <u>Project Budget</u> The Budget for this package is as follows.

Lloyd Estates Elementary School		
Total Funds from District's approved ADEFP:	\$ 2,531,000	
Less:		
 School Choice and Technology 	<u>\$ 279,000</u>	
Total Project Budget Less:	\$ 2,252,000	
- Other Owner Costs	<u>\$ 112,600</u>	
TOTAL Design, Construction and Soft Cost Funds		\$ 2,139,400

6.3 <u>Project Schedule</u> - The Schedule for this project is as follows:

Authorization to Proceed	January 10, 2017
Completion of Design	September 29, 2017
Final Completion – Construction	December 5, 2018

END OF RFQ

M/WBE PARTICIPATION

Complete the following information on the proposed M/WBE participation on this contract.

Proposer's Company Name: _____

M/WBE Firm Information	Scope and/or Nature of Work to be Performed by the M/WBE	% of M/WBE Participation
Firm Name:		
Contact Person:		
Address:		
Telephone No.:		
Facsimile No.:		
M/WBE Certification No.:		
Certifying Agency Name:		
Address:		
Telephone No.:		
Firm Name:		
Contact Person:		
Address:		
Telephone No.:		
Facsimile No.:		
M/WBE Certification No.:		
Certifying Agency Name:		
Address:		
Telephone No.:		
Firm Name:		
Contact Person:		
Address:		
Telephone No.:		
Facsimile No.:		
M/WBE Certification No.:		
Certifying Agency Name:		
Address:		
Telephone No.:		

Note: percentage amount needs to be provided to receive points.

Attachment B

Design and Professional Consulting Staff

Prime Firm:

Name	Title	Role	Time Commitment	Florida professional license	Email Address

Subconsultant:

Name	Title	Role	Time Commitment	Florida professional license	Email Address

Subconsultant:

Name	Title	Role	Time Commitment	Florida professional license	Email Address

Subconsultant:

Name	Title	Role	Time Commitment	Florida professional license	Email Address

ATTACHMENT C

Professional Services Agreement

PROFESSIONAL SERVICES AGREEMENT

BETWEEN

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

AND

PROJECT CONSULTANT

FOR

ARCHITECTURAL/ENGINEERING SERVICES

THIS AGREEMENT, made this, ____ day of _____ in the year _____, by and between THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA, hereinafter called the "Owner", and:

hereafter called the "**Project Consultant**" for the following project: **Facility:** Site No.: **Project Name: Project No: Fixed Limit Of Construction Cost (FLCC): \$**_____

The Owner and Project Consultant agree as follows:

TABLE OF CONTENTS

- ARTICLE 1 DEFINITIONS
- ARTICLE 2 PROJECT CONSULTANT SERVICES AND RESPONSIBILITIES
- ARTICLE 3 SUB-CONSULTANTS
- ARTICLE 4 THE OWNER'S RESPONSIBILITIES
- ARTICLE 5 BASIS OF COMPENSATION
- ARTICLE 6 PAYMENTS TO THE PROJECT CONSULTANT
- ARTICLE 7 REUSE OF DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS
- ARTICLE 8 INDEMNIFICATION
- ARTICLE 9 INSURANCE
- ARTICLE 10 GENERAL PROVISIONS
- ARTICLE 11 INCORPORATION OF DOCUMENTS INTO AGREEMENT

ATTACHMENTS:

- Attachment 1: Project Schedule
- Attachment 2: Project Scope
- Attachment 3: Electronic Media Submittal Requirements

The School Board of Broward County, Florida Architectural/Engineering Services Agreement (TRADITIONAL DELIVERY) Version 05/11/2016 Attachment 4: Project Consultant's Invoice Format, Reimbursable and Supplemental Services Format
 Attachment 5: List of Project Team Members
 Attachment 6: Authorization to Proceed (ATP) Form

 Professional Services Required – page 1 of 3
 Project Schedule – page 2 of 3
 Professional Fee – page 3 of 3

 Attachment 7: Document Submittal Checklist
 Attachment 8: Document 00455 – Background Screening
 Attachment 9: IRS Form W-9
 Attachment 10: Truth in Negotiations Certificate

ARTICLE 1 DEFINITIONS

- 1.1 **The Office of Facilities & Construction ("Office" or "OFC"):** The Owner's organizational entity which acts as liaison between the Consultant and Owner and provides day to day management and other professional services on the Owner's behalf. Various members of the Office of Facilities and Construction, acting as representatives of the Owner, will meet with the Project Consultant at periodic intervals throughout the preparation of the Contract Documents to assess the progress of the Work in accordance with approved schedules. Office personnel will also examine documents submitted by the Project Consultant, including invoices, and will promptly render decisions and/or recommendations pertaining thereto to avoid unreasonable delay in the progress of the Project Consultant's work. The Project Manager shall be principally responsible for direct communication to the Project Consultant and the Contractor.
- 1.2 **The Chief Facilities & Construction Officer, Office of Facilities & Construction -** An employee of The School Board of Broward County, Florida, who has the authority and responsibility for oversight and management of the specific project for the Owner. Referred to hereinafter as the Chief Facilities & Construction Officer.
- 1.3 **Authorization to Proceed:** A fully executed and approved authorization in the form of Attachment 6 to this Agreement, Authorization to Proceed ("ATP") accompanied by an executed purchase order document issued by the Owner to the Project Consultant, authorizing the performance of specific professional services, authorizing commencement of a Phase as defined in Article 2.1 through Article 2.8, and stating the time for completion and the amount of fee authorized for such services.
- 1.4 **Basic Services**: Those architectural, engineering and other professional design services defined in Article 2.1 through Article 2.8.
- 1.5 **Supplemental Services**: Those architectural, engineering and other professional design services defined in Article 2.9.
- 1.6 **Project Consultant:** The individual, partnership, corporation, association, joint venture, or any combination thereof, of professional architects, engineers or other design professionals properly registered and licensed in Florida, who has entered into a contract with the Owner to provide professional services for development of the design and contract documents for the Work of this Project and provide construction contract administration and warranty services as described in the Project Manual and under this Agreement.
- 1.7 **Project Scope**: The activities necessary to respond to the Owner's requirements for the Project, including but not limited to the full or partial range of design, bidding and construction support services required to meet

the Owner's educational program, construction standards, project construction support requirements, Project Budget and Project Schedule.

- 1.8 **Project Budget**: The sum, established by the Owner, as available for the entire Project, including but not limited to the construction budget (Fixed Limit of Construction Cost ("FLCC")), land costs, costs of furniture, fixtures and equipment (FF&E), financing costs, compensation for all professional services, costs of Owner-furnished goods and services, contingency allowances and other similar established or estimated costs.
- 1.9 **Project Schedule**: The Owner's requirements for the progress of design and construction activities associated with the Project characterized by milestones signifying the required completion dates for design phases, construction progress, and other significant project events culminating with the completion of the project, issuance of warranties, Owner's occupancy and use of the new or improved facilities.
- 1.10 **The Contract Documents:** The Contract Documents as used herein refer to the Agreement Form, Addenda, Supplementary Conditions, General Conditions, Documents contained in the Project Manual, the Owner's Division 0 and Division 1 documents, Drawings, Specifications, Education Specifications, all modifications thereto, issued before and after execution of the Contract and all Exhibits attached thereto used by the Owner to establish a construction contract with the Contractor. These Contract Documents, and their requirements for the Project Consultant are incorporated by reference into this Agreement.
- 1.11 **Contractor:** The individual, partnership, corporation, association, joint venture, or any combination thereof, who has entered into a contract with the Owner for construction of schools, administrative and support buildings, or various other types of facilities and incidents thereto.
- 1.12 **Program Manager:** An entity hired by the School Board of Broward County to execute the delivery of the projects and act as the Owner's Representative.
- 1.13 **Project Manager**: An employee or designated representative of The School Board of Broward County, Florida, who is assigned by the Chief Facilities and Construction Officer to manage the Project as a direct representative of the Owner.
- 1.14 **The Project:** The design of new construction, remodeling and/or renovation, and all services and incidents thereto, comprising a structure, structures, facility or facilities as contemplated and budgeted by the Owner.
- 1.15 **Sub-Consultant:** A person or organization of professional architects, engineers or other design professionals, registered and licensed in Florida, who has entered into an Agreement with the Project Consultant to provide professional services for the project.
- 1.16 **Superintendent Of Schools:** The duly appointed executive officer of the Owner authorized to act by and through The School Board of Broward County, Florida. Referred to hereinafter as the Superintendent.
- 1.17 **Fixed Limit of Construction Cost:** The Fixed Limit of Construction Cost, referred to hereinafter as the FLCC, is the total dollar value of the sum of the project's anticipated base bid (the project's essential scope) including design contingency.
- 1.18 **Building Code Inspector and Plans Examiners (BCI):** Employees of The School Board of Broward County, Florida, and others designated by the Chief Building Official, who are certified by Florida Statutes 468, 633 and 553 a BCI by the Florida Department of Education to provide plan review, inspections for code compliance and report non-compliant work to the appropriate party.

- 1.19 **Value Engineering:** Value Engineering (VE) is the creative, organized process of analysis of a project as to cost and/or performance with a focus on analysis of the proposed facility (and its systems, assemblies or components) and the elimination or modification of those features which add cost without contributing to that facility's required function or design value.
- 1.20 **Constructability:** Constructability is the creative, organized process of reviewing a project's drawings, specifications and other project documentation with a goal of eliminating design, detailing, and specification problems which might render the construction contract documents unbuildable or requiring extensive Addenda or Change Orders to make them buildable.
- 1.21 **The Project Team** The Owner, Program Manager, and the Project Consultant, collectively the "Project Team", shall work jointly during the design and through the completion of the warranty phase and shall be available thereafter should additional services be required.
- 1.22 **Substantial Completion:** The term Substantial Completion as used herein, shall mean that point at which the Work, or a designated portion thereof, is at a level of completion in substantial compliance with the Contract Documents such that the Owner or its designee can enjoy use or occupancy and can use or operate it in all respects for its intended purpose. In the event the Work includes more than one Phase, the Owner, at its discretion, may set Substantial Completion dates for each Phase and may impose provisions for liquidated damages for each Phase.
- 1.23 **Chief Building Official, Inspections and Code Compliance:** ("CBO") An employee of The School Board of Broward County, Florida, who has the responsibility for oversight and management of the Building Department, and has the authority and responsibility for issuing Building Permits.
- 1.24 Code: The term Code means and refs to all applicable codes, laws and regulations of each governmental entity, as may be amended from time to time, in effect at the time of execution of this Agreement, including all codes and standards referenced therein, including, but not limited to:, the Fifth Edition of the 2014 Florida Building Code (the "FBC"), the Fifth Edition of the Florida Fire Prevention Code, Chapter 1013, Florida Statutes (2015)Florida State Board of Education Regulations ("SREF"), Chapter 6A-2.0111 (Educational Facilities), the 1999 State Requirements for Educational Facilities (2014)Florida Department of Education's State Requirements for Educational Facilities ("SREF")adopted pursuant to Rule 6A-2.0111, Florida Administrative Code, as may be amended from time to time, to the extent such requirements are not in conflict with Section 235.211, Florida Statutes 1995, Americans With Disabilities Act (ADA), in effect at the time of execution of this Agreement, and its referenced codes and standards; Crime Prevention Through Environmental Design (CPTED) (Broward Sheriff's Office), and all guidelines and regulations of the Owner (provided same are not less stringent than applicable codes) with the Owner serving as the interpreter of the intent and meaning of SREF or any other applicable code

ARTICLE 2 PROJECT CONSULTANT SERVICES AND RESPONSIBILITIES

2.1 Basic Services

2.1.1 The Project Consultant agrees to:

- .1 Provide complete professional architectural, engineering and/or other professional design services set forth in the six Phases enumerated hereinafter and all necessary personnel, equipment and materials to perform such services;
- .2 Complete those design services in accordance with the Project Schedule (Attachment 1 to this Agreement).
- .3 Collaborate in the Owner's programs of Value Engineering at the end of Phases I and II (Schematic Design and Design Development), Constructability Reviews at the end of Phase III (Construction Documents), Statement of Probable Construction Cost at end of each phase, SIT Award Application and other additional basic services as provided in Article 2.1 through Article 2.8.
- 2.1.2 Standard Of Care: The Owner's engagement of the Project Consultant is based upon the Project Consultant's representations to the Owner that:
 - .1 It is an organization of experienced design professionals, registered and licensed to do business in Florida;
 - .2 It is qualified, willing and able to perform architect and engineer of record services for the Project; and that
 - .3 It has the past experience and ability to provide design and engineering services for projects of similar size and scope which will meet the Owner's objectives and requirements.
- 2.1.3 As to all services provided pursuant to this Agreement, the Project Consultant shall furnish services by experienced personnel and under the supervision of experienced professionals licensed in Florida, and shall exercise a degree of care and diligence in the performance of these services in accordance with the customary professional standards currently practiced by firms in Florida and in compliance with any and all applicable codes, laws, ordinances, etc. The Project Consultant shall utilize the same personnel over the course of the Work and shall, if requested by the Owner, replace personnel whom the Owner has found to be incompetent or to whom the Owner otherwise reasonably objects.
- 2.1.4 As to any and all drawings, plans, specifications or other contract documents or materials provided or prepared by Project Consultant or its Sub-Consultants, the Project Consultant agrees same:
 - .1 Are sufficiently complete, accurate, and adequate for bidding, negotiating and constructing the Project and are consistent with the Owner's requirements and Owner approved Project Budget and Project Schedule;
 - .2 Meet the Owner's aesthetic, functional and operational objectives;
 - .3 Are sufficiently fit and proper for the purposes intended;
 - .4 Comply with all applicable laws, statutes, rules and regulations, building codes and Owner's guidelines or regulations, which apply to and govern the Project, and
 - .5 Will, if constructed in accordance with the Project Consultant's Design, result in a complete and properly functioning facility. Any defective drawings, specifications or other document furnished by

Project Consultant shall be promptly corrected by the Project Consultant at no cost to Owner, without limitations to other remedies or rights of Owner. Owner's approval, acceptance or use of or payment for all or any part of Project Consultant's services hereunder or of the project itself shall in no way alter the Project Consultant's obligations or Owner's rights hereunder.

- .6 Further, any approval of drawings or construction documents by Owner and/or other governmental entities having jurisdiction which do not expressly comment and/or interpret a building code requirement shall not relieve the Project Consultant from its obligations to furnish design services pursuant to the applicable building codes nor be the basis for a waiver defense should Owner accept and/or approve any drawings and/or contract documents wherein an error or omission is not discovered during the design process.
- 2.1.5 All professional design services and associated products or instruments of those services provided by the Project Consultant shall:
 - .1 Be in accordance with all applicable codes, laws and regulations of each governmental entity, as may be amended from time to time, in effect at the time of execution of this Agreement, including all codes and standards referenced therein, including, but not limited to: the Fifth Edition of the 2014 Florida Building Code (the "FBC"), the Fifth Edition of the Florida Fire Prevention Code, Chapter 1013, Florida Statutes (2015), the State Requirements for Educational Facilities (2014) ("SREF"), Crime Prevention Through Environmental Design (CPTED) (Broward Sheriff's Office), and all guidelines and regulations of the Owner (provided same are not less stringent than applicable codes) with the Owner serving as the interpreter of the intent and meaning of SREF or any other applicable code (all of the above-referenced codes, laws, regulations and standards referenced therein are herein collectively referred to as "**Code**");
 - .2 Be provided for the benefit of the Owner and not for the benefit of any other party; and
 - .3 Include all of the design services normally required for a project of this type as listed in the Project Scope (Attachment 2 to this Agreement).
 - .4 Notwithstanding any other provisions of this Agreement to the contrary, any substantially affected person may appeal any building code dispute or interpretation of the Chief Building Official of the School Board of Broward County, Florida to the Florida Building Commission as set forth in section 1013.37, Florida Statutes and the FBC, as amended.
- 2.1.6 The Project Manager shall schedule and conduct a bi-weekly project review meeting with representatives of the Project Consultant throughout Phases I through IV of the Project. At each of these meetings, the Project Consultant and Owner shall review the Project's budget, schedule, and scope along with the Project Consultant's development and progress to date on the respective phases of the Project and any special problems related to the continuing progress of the project. The Project Consultant shall attend weekly meetings during Phase V (Construction) as required elsewhere in this Agreement. For each project review meeting, and as may be otherwise appropriate during any project phase, the Project Consultant shall provide progress sketches and other documents sufficient to illustrate progress and the issues at hand for the Owner's review, which will be made so as to cause no delay to the Project Schedule.
- 2.1.7 The Project Consultant's services shall conform to Owner's specifications, including but not limited to, Owner's Design and Materials Standards Manuals, Design Criteria, Educational Specifications, Document

Submittal Checklist for Plan Review and Owner's Forms for capital projects, provided, however, that in the event of conflict, the provisions of this Agreement shall govern.

- .1 **Non-Conforming Work:** If the Owner (by way of BCI's or other Owner personnel or consultant) observes or otherwise becomes aware of any fault or defective Work in a project, or other nonconformance with the Contract Documents during the construction phases, the Owner or Program Manager shall give prompt notice thereof to the Project Consultant. However, whether the Owner observes a defect or not, it is the Project Consultant's duty and responsibility to determine whether said Work is defective, faulty, or not in compliance with the Contract Documents. If the Project Consultant determines that the Work is defective, faulty or not in conformance with the Contract Documents, the Project Consultant shall advise the Owner in writing and make recommendations to the Owner concerning correction of the Work. The Owner may then require the Contractor to undertake such corrections as allowed by the Contract Documents is to be determined by the Owner.
- .2 **Penalty for Non-Conforming Design Documents:** Should the Project Consultant submit drawings, plans, specifications or other documents or materials for review as required herein that are deemed unacceptable as defined by the terms "Revise and Resubmit" by the plan review authority (Building Department, Design Services Department, Peer Plan Review Consultant), the costs, as solely determined by the Owner, for all subsequent reviews after the second review for that Phase shall be borne by the Project Consultant and the Owner will deduct such costs from the Project Consultant's Basic Services Fee.
- 2.1.8 The Project Consultant shall keep the Owner informed of any proposed changes in requirements or in construction materials, systems or equipment as the drawings and specifications are developed. Proposed changes must be reviewed by the Owner and approved in writing by Owner prior to incorporation into the design or construction documents.
- 2.1.9 The Project Consultant shall coordinate with Owner by participating and taking a leadership role in, reviewing and commenting on Constructability and Value Engineering studies performed by Owner, and attending meetings, where the content of design and construction contract documents will be coordinated and reconciled, scheduled during any phase of the project. In the event Owner accepts recommendations from Value Engineering and Constructability studies, the Project Consultant shall implement same, including providing revised drawings and specifications or other documents. In the event the Owner accepts such a recommendation from the Constructability and/or Value Engineering studies and requires substantial revisions by the Project Consultant, as determined at the discretion of the Owner, these revisions shall be considered Supplemental Services.
- 2.1.10 **Approval of Documents**: Owner's approval of or comments on any of the documents submitted to Owner by Project Consultant shall not be deemed the approval of or by another governmental authority having jurisdiction over the project and Project Consultant acknowledges that the aforesaid authorities may require modifications of any of the documents submitted by Project Consultant. Subject to Article 2, such modifications shall be made at no cost to Owner.

2.2 PHASE I - Schematic Design:

- 2.2.1 The Project Consultant shall confer with representatives of the Owner to verify and confirm the Program (as appropriate to the type of project), consisting of a detailed listing of all functions and spaces together with the square footage of each assignable space, gross square footage, and a description of the relationships between and among the principal programmatic elements. (If the project needs are so unique that a special analysis of the requirements is necessary to establish a more detailed program, such services may be authorized as Supplemental Services).
- 2.2.2 The Project Consultant shall, prior to commencing Phase I design activities, receive a fully approved and executed ATP and Purchase order (See 5.2.3), visit and inspect the site to verify if existing conditions conform to those portrayed on information as may have been provided by the Owner:
 - .1 Take photographs and make written documentation, sketches, notes or reports to confirm and record the general condition and age of the existing equipment and site with particular attention to the following building/site elements as appropriate to the Project:
 - .1 All above ceiling areas.
 - .2 Power supplies, switch gear, breaker panels, electrical room, electrical vault, transformers and mechanical room.
 - .3 Major components of existing HVAC systems including chillers, cooling towers, air handling units, and primary ductwork runs.
 - .4 Roofing, waterproofing and building envelope systems.
 - .5 Site drainage systems and water retention characteristics.
 - .6 Determine age and condition of fixed equipment.
 - .7 Life safety, fire alarms, public address, generators and emergency lighting.
 - .8 ADA requirements.
 - .2 Site investigations and inspections and access to concealed areas should be non-destructive except where destructive investigations, tests or means of access are authorized in advance by the Owner.
- 2.2.3 In the event that the Project Consultant believes that the project scope, schedule or budget is not achievable, the Project Consultant shall immediately notify the Owner in writing as to the reasons one or all of them are unreasonable or not achievable immediately upon discovery.
- 2.2.4 The Project Consultant shall review with Owner alternative approaches to design and construction of the project; site use and improvements; selections of materials, building systems and equipment; potential construction methods; and, if requested, shall make a recommendation among such alternatives.
- 2.2.5 The Project Consultant shall prepare, submit and present to Owner for approval by the Owner a Design Concept and Schematics Report, comprised of the SREF requirements for Schematic Design Documents and Schematic Design Studies, including an identification of any special requirement(s) affecting the Project, a Project Development Schedule, and a Statement of Probable Construction Cost, as defined below:

- .1 "Project Transmittal Form" as required by the Facilities and Construction Management Division's Design Services Department.
- .2 OEF form 208(a) "OEF Space Chart Form" formatted to follow the sequence of spaces listed in the SREF Size of Space and Occupant Design Criteria Table.
- .3 A hardcopy and electronic media copy of a site survey with the following information: the legal description of the site, acreage, points of the compass, contours, overall dimensions, vegetation, trees, hardscape elements, adjacent highways and roads, information about ownership and use of adjacent land, locations of on- and off-site utility connections, utility service point entry locations, parking areas, service areas, play areas, athletic fields, bus loop(s), parent drop off, existing buildings with height, mechanical cooling towers and chillers, floor elevations (related to base flood elevation as shown on Flood Insurance Rate Maps), and use. The site survey will be an update of informational surveys provided by the Owner but shall be prepared on electronic media and submitted in both hard and electronic media formats. (Attachment 3 to the Agreement).
- .4 **Schematic Drawings.** These documents shall be schematic drawings responding to the educational specifications and program requirements illustrating the general scope, scale, and relationship of project components. In addition to SREF requirements and information required by the Owner's document submittal checklist for phase I, the documents shall include the following:
 - .1 A site plan showing acreage, points of the compass, scale, contours and general topographical conditions, flood plain elevation and velocity zone, over-all dimensions, adjacent highways, roads, off-site improvements, emergency access, fire hydrants, power transmission lines, ownership and use of adjacent land, walks and paths, vehicle and bike parking areas, accessibility for the disabled, service areas, play areas, athletic fields, bus loop(s), parent drop off, existing buildings and use, location of proposed building(s) and future additions, portable classrooms and other relocatable or temporary structures, community use buildings, phased construction, preliminary soil borings. A statement shall be included on the site plan identifying the FEMA flood plain and velocity zone in which the project is located. The statement shall be signed and dated by the Project Consultant.
 - .2 Evidence, as jointly developed with the Owner, showing that required environmental studies have been completed and sensitive site areas have been identified as required by Florida Law or the Owner or any governmental entity having jurisdiction over the project site.
 - .3 Floor plans showing points of the compass, over-all dimensions, identity of each space, proposed door locations, accessibility for the disabled, Florida Inventory of School House (FISH) numbers, occupant load of each space, proposed passive design and low energy usage features, possible community service areas and instructional spaces that can be converted to community use areas, mechanical and electrical rooms, any existing buildings and use, future additions, and phased construction. Provide a life-safety plan delineating the necessity for and initial decisions concerning exits, accessibility for the disabled, fire walls, protected corridors, smoke partitions, fire alarm systems, fire sprinkler systems, room names and numbers, and any other life-safety features relevant to the facility.
 - .4 Provide elevations and sections of the building to fully illustrate and indicate the mass and character of the facility including fenestration, openings, walkways, preliminary material selections, and other building features and spatial relationships.

- .5 A Preliminary Project Description comprised of a narrative discussion of preliminary material selections, components, assemblies, and systems (including proposed landscape, civil, structural, mechanical, and electrical design elements, components and systems) to be used in the project. Coordinate points of service and preliminary service requirements with Florida Power and Light (FPL), BellSouth, cable TV, water, sewer, storm drainage and other utility services as required by the Project's scope and program. Format Preliminary Project Descriptions to match that specified by the latest edition of the Construction Specification's Institute's "Manual of Practice".
- .6 Mechanical Requirements Specific to Remodeling and Addition Projects: Provide a listing of capacities for existing HVAC equipment and the available tonnage for the new connected load. Provide a survey of the condition of the existing mechanical equipment.
- .7 Electrical Requirements Specific to Remodeling and Addition Projects: Provide an electrical load analysis for the existing facility for existing and new loads. Provide a survey of the condition of the existing electrical equipment and the communication equipment room.
- A Project Design Schedule: The Project Consultant shall prepare a schedule of services (Project Design Schedule) in compliance with Project Schedule and for approval by the Owner. Such schedule shall show activities including but not limited to Project Consultant efforts and Owner reviews and approvals required to complete services. This schedule shall initially be submitted to Owner for approval within twenty-one (21) days of execution of this Agreement. As a condition of payment, Project Consultant will submit with each invoice a copy of the approved schedule showing progress (indicated by percentage complete) as of the invoice cutoff date and a forecast of when each phase of Project Consultant's work will be complete. No subsequent payment shall be made if Project Consultant has not obtained approval of his work schedule, the schedule is not updated, or a forecast is not submitted with each invoice (provided that Owner conducts its review promptly and does not withhold its approval unreasonably). The project development schedules shall set forth in detail the following:
 - .1 Include all activities required to complete the design phase of the project.
 - .2 Prepare in a bar chart format, or other format as required by the Owner, which may be further developed and updated for submittal during subsequent phases of the Basic Services.
 - .3 The Project Consultant shall not be permitted to deviate from the milestones indicated on the Project Schedule without specific written authorization from the Owner (Attachment 1 of this Agreement).
- .9 The Statement of Probable Construction Cost: The Consultant shall submit to Owner for review and Owner's approval a schematic design phase estimate of probable construction cost prepared by an independent cost estimator approved by Owner, itemized by major categories and projected to the expected time of bid.
- .10 Twenty-five (25) copies of a Design Concept and Schematics Report which will be utilized to communicate the schematic design and shall include: Reduced color drawings (Site and building plans, elevations, sections, sketch perspectives and miscellaneous diagramming), photographs of massing and building models, a facilities list (including the number of spaces, net/gross square footages, etc.), the Project Development Schedule, and a summary design statement indicating the general design intent, conceptual development, and preliminary material, assembly and system

selections. Provide brochure with heavy stock covers and plastic comb or metal spiral binding. Additional copies of the Schematic Design Brochure if required by the Owner will be compensated as a reimbursable service approved in advance by the Owner.

- 2.2.6 The Project Consultant shall coordinate with the assistance of the Owner to determine the municipal, county and other jurisdictional agency (such as the South Florida Water Management District, etc.) coordination required for the Project and, make applications for site plan and other review as appropriate to this phase of the project. The Project Consultant shall attend and provide representation at all review meetings, workshops, hearings and Commission/Council meetings concerning the project as conducted by any and all other agencies having jurisdiction over the project.
- 2.2.7 The Project Consultant shall submit seven (7) copies of all full size documents required under this Phase, and a completed document submittal checklist, without additional charge, for review and approval by the Owner. The Project Consultant shall not proceed with the next Phase until the completion of all required presentations and reports and receipt of a written Authorization to Proceed with the next phase.
- 2.2.8 The Project Consultant shall provide presentations of the Schematic Design to the Owner's staff, Design Review Committee and to The School Board of Broward County, Florida, as required.

2.3 Phase II - Design Development:

- 2.3.1 Only after receiving a fully approved and executed ATP and Purchase order (See 5.2.3), from Owner and based on the approved Schematic Design Documents and any adjustments authorized by Owner in the Project Scope, Project Schedule or Project Budget, the Consultant shall prepare, submit and present for review and approval by the Owner, Design Development Phase documents, comprised of the SREF requirements for Design Development documents and the following:
 - .1 "Project Transmittal Form" as required by the Facilities and Construction Management Division's Design Section.
 - .2 OEF form 208 (a) "OEF Space Chart Form" formatted to follow the sequence of spaces listed in the SREF Size of Space and Occupant Design Criteria Table.
 - .3 **Documents:** These documents shall be design development drawings corresponding to the educational specifications and program requirements illustrating the general scope, scale, and relationship of project components. In addition to Phase I requirements, SREF requirements, and information required by the Owner's document submittal checklist for phase II, the documents shall include the following:
 - .1 Architectural and Civil site plan(s) showing, in addition to Phase I site survey requirements, landscaping, drainage, water retention ponds, sewage disposal and water supply system, chilled water supply and return piping and such physical features that may adversely affect or enhance the safety, health, welfare, visual environment, or comfort of the occupants.
 - .2 A statement, signed and dated by the Project Consultant or his designated Sub-Consultant, included on the site plan identifying the number of existing trees, the number and size of required trees, and the number of new trees to be planted.

- .3 Soil testing results including a copy of the Geotechnical Engineer's report on the site. When unusual soil conditions or special foundation problems are indicated, submit the proposed method of treatment.
- .4 Plan(s) including, but not be limited to, the following:
 - .1 Floor plan drawn at an architectural scale that will allow the entire facility to be shown on one sheet, without break lines and which indicates project phasing as applicable to the Project.
 - .2 Floor plans drawn at 1/8 inch or larger scale showing typical student occupied spaces or special rooms with dimensions, sanitary facilities, stairs, elevators, and identification of accessible areas for the disabled.
 - .3 Floor plans drawn at 1/4 inch or larger scale showing typical spaces or special rooms with dimensions, equipment and furnishing layouts.
 - .4 Floor plans for additions to an existing facility: Indicate the connections and tie-ins to the existing facilities, including all existing spaces, exits, plumbing fixtures and locations, and any proposed changes thereto. Distinguish between new and existing areas for renovation, remodeling, or an addition.
 - .5 Floor plans drawn at 1/4 inch or larger scale showing typical spaces or special rooms with dimensions, indicating door and window layouts.
 - .6 Reflected ceiling plans drawn at 1/4 inch or larger scale showing typical spaces or special rooms with dimensions, lighting equipment and ceiling panel layouts.
 - .7 Roof plans drawn at 1/4 inch or larger scale showing typical spaces or special rooms with dimensions, equipment layouts.
- .5 Life-safety plans to show exit strategy, rated doors, emergency wall openings, fire walls working stage protection, range and fume hoods, eye wash, emergency showers, ramps and vertical lifts.
 - .1 By symbol, indicate fire extinguishers, fire alarm equipment, smoke vents, master valves and emergency disconnects, emergency lighting, emergency power equipment, fire sprinklers, exit signs, smoke and fire dampers, and other life-safety equipment relevant to the facility.
 - .2 By symbol, indicate connections and tie-ins to existing equipment.
 - .3 For existing facilities where remodeled or renovated spaces are required and where an ADA and code conforming ramp cannot be utilized, document proposed vertical platform lifts or inclined wheelchair lifts and provide the following documents as part of or in addition to the required life safety plans:
 - .1 Sketches of proposed vertical platform lifts, including layout drawings showing the effect of the lift on existing spaces, corridor widths and exiting from the affected facility.

- .2 Sketches of proposed inclined wheel chair lift including layout drawings showing the effect of the lift on the stairway width in the folded and unfolded position, the upper and lower platform storage locations, and the effect on exiting from the affected areas of the facility.
- .6 When planning open space schools or administrative spaces, a floor plan shall be submitted showing the methods used to permanently define the means of egress, such as surface finish or color.
- .7 Plumbing fixture locations and fixture unit calculations.
- .8 All exterior building elevations and sufficient building sections as necessary to fully illustrate and indicate the scale and massing of the facility.
- .9 Typical building sections to show dimensions, proposed construction materials, and relationship of finished floor to finished grades.
- .10 Preliminary Structural Drawings including plans and sections indicating systems, connections and foundations. These drawings may be structural roughs.
- .11 Mechanical Drawings including reflected ceiling plans and a single line diagram of the duct layout, location of grease trap(s), LP gas tank location, and natural gas pipe lay out, tie in to existing utilities. Enhance systems description to include a description of proposed HVAC system equipment including the chiller, pumps, AHU's, cooling tower, electric duct heaters, etc.
- .12 Electrical Drawings including reflected ceiling plans, lighting layouts for the outdoors and interior spaces, and a one line diagram of the electrical distribution showing electrical outlets for all systems in all spaces. Provide layout for energy management, computer networking and security systems. Location of all the main components of the electrical system such as transformers, panels, and main switch board, and emergency generator, location of the intercom console, ITV head end and tower, master clock, fire alarm panel. Also, show locations of mechanical equipment such as chillers, air handler units, etc. and their respective electrical connections.
- .13 **Equipment and Furnishing Schedules:** Indicating equipment and furnishing items that will be provided by the Contractor and those that will be provided by the Owner or others.

.14 **Outline specifications:**

- .1 Organized according to the Specification Section numbering system specified in the Construction Specifications Institute's current edition of Masterformat on the date of execution of the Contract.
- .2 Formatted to conform to the formats for outline specifications as established by the Construction Specifications Institute.
- .3 Complete for Divisions 2 through 17 giving general description of all finishes, materials, and systems including civil, structural, HVAC, electrical, plumbing, and specialty items, including fire sprinklers, alarm systems, electronic controls and computer networking components.
- .15 Office of Educational Facilities Life-Cycle Cost Analysis (LCCA). LCCA shall be submitted to the Owner for review and approval with the Phase II documents. LCCA shall be by a commercially available life-cycle cost analysis program, and as required by the Department of Education and the

Owner. Life Cycle Cost Analysis shall be compared among competing providers in accordance with Ch. 1013.451, Florida Statutes.

- .16 Florida Energy Efficiency Code for Building Construction (FEEC). FEEC forms, including calculations for mechanical systems, documenting energy efficiency ratio rating of HVAC equipment, electrical systems, insulation, and building envelope shall be submitted to the Owner for review and approval with the Phase II documents.
- .17 The Project Consultant shall advise Owner of any adjustments to the Schematic Design Phase estimate of probable construction cost and shall submit to Owner a fully detailed Design Development Phase estimate of probable construction cost, by an independent cost estimator approved by Owner, projected to the expected time of bid and containing sufficient detail to provide information necessary to evaluate compliance with the Project Budget set for this project. Format estimate and provide detail matching the organization and content of the project's Outline Specifications complete for Divisions 2 through 17 including all finishes, materials, and systems including civil, structural, HVAC, electrical, plumbing, and specialty items, including fire sprinklers, alarm systems, electronic controls and computer networking components.

Utilize the current edition of MasterFormat as published by the Construction Specifications Institute to organize the estimate.

- .18 An updated Project Design Schedule reflecting development and anticipated schedules for all subsequent project activities.
- .19 A written response from the Project Consultant and each of the major technical disciplines and any necessary Sub-Consultants explaining how each previous review comment (as generated by the Owner and/or other reviewing agencies) concerning the project have been addressed and/or corrected.
- .20 A simplified single line floor plan of the project; a database format schedule reflecting the room numbers; the name of the room or space; the net square footage of the space and the capacity of the space on electronic media conforming to the Owner's standards for graphics and for electronic media submittals. This drawing and database information will be for use in preparing F.I.S.H. (Florida Inventory of School Houses) information. The Project Consultant shall coordinate with and utilize the Owner's F.I.S.H requirements for room numbers, room name assignments and electronic media (format, layering, etc.) prior to developing final documents for this submittal. Hardcopy graphics shall be suitable for clearly legible half size reductions. Comply with the Owner's requirements for electronic media specified below.
- .21 A letter indicating, after coordination with the Facilities and Construction Management Division's Environmental Section, the extent of any known or suspected asbestos containing materials or other potentially hazardous materials which might require mitigation by the Owner prior to or during construction of the Project. Establish and confirm responsibility for removing the asbestos or other hazardous materials in the design development documents and coordinate with Project Development Schedule, Statement of Probable Construction Cost and other documentation.
- .22 Preliminary colorboards to review the color selections for all finish materials with the Owner.

- .23 Twenty-five (25) copies of a Design Development Brochure which will be utilized to communicate the design as developed to date and shall include updated and enhanced contents of those brochures required at the Schematic Design Phase complete as necessary to illustrate the developed design, schedules, etc. Additional copies of the Design Development Brochure if required by the Owner will be compensated as a reimbursable service approved in advance by the Owner.
- 2.3.2 Staff from each of the Project Consultant's major technical disciplines and Sub-Consultants as necessary shall attend coordination, review and presentation meetings with the Owner to explain the design concept and technical resolution of their respective building or site systems.
- 2.3.3 The Project Consultant shall submit seven (7) sets of all documents required under this Phase (except as otherwise indicated), without additional charge, for review and approval by the Owner, and the Project Consultant shall not proceed with the next Phase until the completion of all required presentations and reports and receipt of a written Authorization to Proceed with the next phase.

2.4 Phase III - Construction Documents Development:

- 2.4.1 Only after receiving a fully approved and executed ATP and Purchase order (See 5.2.3) from Owner and based on the approved Design Development Phase documents and any adjustments in the scope or quality of the project or in the Fixed Limit of Construction Cost authorized by Owner, the Project Consultant shall prepare for approval by Owner and the Florida Department of Education, and in accordance with SREF requirements and the Owner's formats, Final Construction Documents setting forth in detail the requirements for the construction of the Project. The Project Consultant is responsible for the full compliance of the design with all applicable codes.
- 2.4.2 **50% Construction Documents Submittal:** The Project Consultant shall make a 50% Construction Documents submittal, for review and approval by the Owner, which shall include seven (7) sets of the following:
 - .1 "Project Transmittal Form" as required by the Facilities and Construction Management Division's Design Section.
 - .2 An updated OEF form 208(a) "OEF Space Chart Form" formatted to follow the sequence of spaces listed in the SREF Size of Space and Occupant Design Criteria Table.
 - .3 Updated Florida Energy Efficiency Code for Building Construction (FEEC) compliance forms. Submit seven (7) copies signed and sealed by a State of Florida registered design professional with 50% Contract Documents submittal.
 - .4 **Preliminary calculations:** Provide preliminary calculations for structural, mechanical and electrical systems.
 - .5 **Drawings:** These documents shall be 50% construction drawings corresponding to the educational specifications and program requirements illustrating the general scope, scale, and relationship of project components. In addition to Phase II requirements, SREF requirements, and information required by the Owner's document submittal checklist for phase III 50%, the documents shall include the following:
 - .1 Site Plan(s) and detailing which, in addition to the Phase II requirements, indicate:

- .1 Spot elevations, based on the civil grading plan, for the perimeter of the new additions, sidewalk, or any other areas pertinent to the drainage of rainwater.
- .2 Location of storm water service for new additions roof drainage.
- .3 Parking lot lighting poles location and type.
- .4 Final location for manholes, handholes, pull boxes.
- .5 Layout of underground distribution systems (normal power emergency power, fire alarm, master clock, intercommunication, television, telephone, security, control and spares).
- .6 Locations of all site improvements, playground and athletic equipment, street furniture, planters and other features.
- .7 Details of all curbing, typical parking spaces (regular and handicap accessible), handicap ramps, bus loop(s), parent drop-off, directional signage, site lighting, flagpole and fence foundations, and any other site conditions pertinent to the scope of work.
- .8 Plans of new playcourts, tennis courts, tracks, event pads and other pertinent athletic, physical education or recreational areas provided with court markings and detailing for basketball goals, volleyball sleeves, tennis nets, and other playcourt equipment or accessories.
- .2 A plan to delineate staging areas, site barriers and other area designations to control and separate students, faculty, staff and the public from construction activities and traffic.
- .3 Landscape plans and detail including a plant list clearly noted and cross referenced, details for shrub and tree plantings, identification of plants and trees to remain, be removed or relocated, and other necessary documentation.
- .4 Irrigation plans and details delineating the entire area of the project, and addressing necessary connections, alteration, repair or replacement of any existing irrigation systems.

.5 Full floor plans including:

- .1 All dimensions and any cross references explaining the extent of Work, wall types, or other component, assembly or direction regarding the Construction.
- .2 Note all chases and delineate all rainwater leaders.
- .3 Show structural tie columns and coordinate with the floor plan.
- .4 Cross referenced interior elevations.
- .5 Delineate and note all built-in cabinetry or equipment.
- .6 Identify room (F.I.S.H.) and door numbers with all doors having individual numbers.

- .6 **Demolition Plans:** Indicate required demolition activities. as follows:
 - .1 Provide separate demolition plan(s) and other drawings (elevations, sections, etc.) as necessary if the scope of work includes demolition which is too excessive to indicate drawings depicting new construction.
 - .2 Indicate notes on the extent of the demolition: address dimensions at locations where partial walls are being removed or altered, existing room names and numbers, existing partitions, equipment, plumbing, HVAC or electrical elements.
 - .3 Include notes dealing with protection of existing areas as a result of demolition.
 - .4 Delineate any modifications to existing buildings involving structural elements within the structural documents rather than on the architectural.
- .7 Building elevations developed further than at Phase II and including delineation of building joints (including dimensionally located stucco control joints), material locations, elevation heights, and other building features.
- .8 Building and wall sections to establish vertical controls and construction types for the Project. Include clear graphics, and notes on construction assemblies and systems to be used, dimensions, heights. Provide associated detailing to delineate solutions for difficult connections. Specify details for any fire walls to be constructed.
- .9 Reflected ceiling plans indicating ceiling types, heights, light fixture types, mechanical diffuser locations, and sprinkler heads if area is sprinklered. Delineate and detail any dropped soffits or joint conditions between different materials. Ensure coordination with architectural, electrical, mechanical and plumbing disciplines and work of any applicable Sub-Consultants.

.10 Roof plans:

- .1 Indicating all roof penetrations, including drains, scuppers, mechanical exhaust fans, any other equipment on the roof, slopes of roof with elevations shown, type of roofing system to be used, expansion joints, typical parapet and flashing details.
- .2 Dimensions to locate the items noted previously, and cross references shown.
- .11 Large scale building details as appropriate to this level of document development and as required to establish vertical controls for the Project. Include clear graphics, and notes on construction assemblies and systems to be used, dimensions, heights. Provide associated detailing to delineate solutions for difficult connections.
- .12 Interior elevations of all classroom designs including cross references of cabinetry details, dimensions and heights, notes indicating type of equipment (and whether equipment is in or out of contract), wall materials, finishes, and classroom equipment and accessories.
- .13 Details of casework as necessary to appropriately delineate custom or pre-manufactured casework. Provide appropriate schedules referencing manufacturer's numbers or catalogs, finishes, hardware and other construction characteristics.

.14 Details of the following:

- .1 Door jamb, head and sill conditions.
- .2 Wall and partition types.
- .3 Window head, sill and jamb conditions, and anchorage methods shown, in lieu of referencing to manufacturer's standards.
- .4 Interior signage to include classroom and building identification, emergency exiting and equipment signs, and any other items pertinent to the identification of the project. Coordinate with electrical discipline.
- .5 Interior or exterior expansion control connections.
- .6 Any other specialized items necessary to clearly express the intent of the project design.
- .15 Room finish and door schedules coordinated with the floor plans, developed beyond Phase II.
- .16 Structural foundation and framing plans, with associated diagrams, schedules, notes, detailing and section drawings completed sufficiently to communicate the design intent and coordination with other disciplines.

.17 Mechanical Drawings:

- .1 Provide double line duct work layout and HVAC equipment layout drawings with related diagrams and schematic diagrams, schedules, notes, detailing and section drawings completed sufficiently to communicate the design intent and coordination with other disciplines.
- .2 Provide plumbing equipment and fixture layout drawings with related diagrams, schedules, notes, detailing and section drawings completed sufficiently to communicate the design intent and coordination with other disciplines.
- .3 Provide 1/2 inch scale plans, elevations and sections of the mechanical rooms showing service clearance, room openings, nominal equipment size, ceiling height, duct clearance between bottom of joist and top of ceiling and any ceiling mounted lighting fixtures, electrical equipment or other building assembly or component, etc.
- .18 **Electrical:** Provide drawings for the following systems:
 - .1 Lighting including circuiting and luminaire identification and switching. Also provide illuminance computer printout for all indoor typical indoor spaces and parking lots.
 - .2 Convenience outlets and circuiting, special outlets and circuiting, television outlets, and power systems and equipment. Provide riser diagrams for all electrical systems including master clock, intercom, fire alarm, ITV, computer networking/telephone. Also, provide for emergency and normal power distribution. Provide luminaire schedule.

- .3 Panel schedule may be in preliminary form but circuitry must be included.
- .4 Applicable installation details.
- .5 General legend and list of abbreviations.
- .6 Voltage drop computation for all main feeders.
- .7 Short circuit analysis
- .8 Provide 1/2" scale floor plan and wall elevations for all electrical rooms.
- .9 Indicate surge protector for main switchboard and electrical panels.

.6 **Progress specifications:**

- .1 Provide preliminary Project Manual including front end documents. Completion of fill-in items in Bidding documents and other "Division 0" documents is not required.
- .2 Provide a preliminary Division 1 based upon the standard documents provided by the Owner, and edited by the Project Consultant after consultation with the Owner to establish project specific requirements.
- .3 Include progress set of all other Sections in Divisions 2-17 with each section developed to demonstrate to the Owner an understanding of the project and an appropriate level of developmental progress comparable to that of the drawings.
- .4 Specification sections shall be organized to follow the Construction Specification Institute's (CSI) current edition of MasterFormat with each section developed to include CSI's standard 3-part section and page formats with full paragraph numbering.
- .7 An updated Project Design Schedule, reflecting continued Project development and illustrating anticipated schedules for all subsequent project activities including permitting and submittal coordination with all agencies having jurisdiction on the Project. Format updated schedule as a Bar Chart (Gantt Chart) type schedule with milestones.
- .8 Colorboards illustrating color selections, finishes, textures and aesthetic qualities for all finish materials for final review and approval by the Owner and to establish a final pallet of material selections for development of subsequent specifications, schedules and other requirements for incorporation into the Contract Documents.
- .9 A letter from the Project Consultant and each of the major technical disciplines and any necessary Sub-Consultants or explaining how each previous comment concerning the project has been addressed and/or corrected.

2.4.3 100% Construction Documents Submittal:

.1 Upon receipt of written approval of the Phase III 50 % Construction Documents and a fully approved and executed ATP and Purchase order (See 5.2.3), the Project Consultant shall proceed with the rest

of Phase III Construction Documents.

- .2 Upon 100% completion of the Construction Documents, the Project Consultant shall submit to the Owner seven (7) copies of check sets of the Drawings, Specifications, reports, programs, a final updated Project Development Schedule, a final up-dated Statement of Probable Construction Cost and such other documents as reasonably required by Owner. The 100% construction documents shall conform to SREF requirements, all mandatory requirements cited by the Florida Department of Education (or the designated reviewer) and those listed below.
- .3 All documents for this phase shall be provided in both hard copy and in electronic media. The Owner will review and approve Phase III documents for submission to the Department of Education (or designated reviewing agency) for review and approval. The following Phase III contract documents shall be included with the Phase III submittal:
 - .1 "Project Transmittal Form" as required by the Facilities and Construction Management Division's Design Section.
 - .2 OEF form 208 "OEF Project Transmittal Form".
 - .3 OEF form 208 (a) "OEF Space Chart Form" formatted to follow the sequence of spaces listed in the SREF Size of Space and Occupant Design Criteria Table.

.4 General Requirements.

- .1 **Record Set.** This submittal is the official record set and shall be the bid documents.
- .2 **Signed and Sealed/Statements of Compliance:** Only complete documents, properly signed and sealed by the Project Consultant and respective Sub-Consultants, will be accepted for review; in addition, these documents shall contain a statement of compliance by the architect or engineer of record that "To the best of my knowledge and belief these drawings and the project manual are complete, and comply with the State Requirements for Educational Facilities and all applicable and referenced building codes".
- .3 When requested by the Owner, engineering calculations for mechanical, electrical, and structural systems shall be submitted separately from drawings and the project manual.
- .6 **Drawings.** These documents shall be 100% construction drawings corresponding to the educational specifications and program requirements illustrating the general scope, scale, and relationship of project components. In addition to Phase III 50% requirements, SREF requirements, and information required by the Owner's document submittal checklist for phase III 100%, the documents shall include the following:
 - .1 Site plans including, but not limited to, area location map, legal description of property, demolition, excavation, utilities, finish grading, landscaping, mechanical, electrical, civil/structural, and architectural site plans.
 - .2 Plans and details including, but not limited to:

- .1 Title sheets including listing of Project Consultant, Program Manager, School Board of Broward County, a table of contents and statement of compliance by the architect or engineer of record. Each discipline shall have a list of abbreviations, schedule of material indications, and schedule of notations and symbols at the beginning of their section of the plans.
- .2 Architectural sheets including floor plans, door, window and finish schedules, roof plans, elevations, sections, and details.
- .3 Civil/Structural sheets including paving; bus loops; parent drop; service drive; parking; drainage; foundation plans; floor plans; roof plans; structural plans; sections; details; and, pipe, culvert, beam and column schedules.
- .4 Mechanical sheets including floor plans; sections; details; riser diagrams; kitchen exhaust hoods; and, equipment, fan, and fixture schedules.
- .5 Electrical sheets including floor plans; sections; details; riser diagrams; and, fixture and panel schedules.
- .6 The drawings should indicate that the approved mechanical/electrical systems, from the Phase II FEEC/LCCA analysis, have been incorporated into the documents.
- .6 **Project Manual.** The Project Consultant, in its leadership capacity, shall review and coordinate with the Owner regarding the preparation of the following:
 - .1 The necessary bidding information, the bidding forms, the conditions of the contract and Division 1 with respect to the foregoing documents and regarding any other Agreements necessary for construction of the project. However, in no case will Project Consultant amend or delete items from these documents without prior review and written approval from Owner.
 - .2 A project specific set of Division 1 specifications based upon master documents provided by the Owner, including all schedules, lists and inventories as required to complete the Owner's master documents including Contractor's Submittal schedules, warranty schedules, salvage schedules, preliminary construction schedule, etc.
 - .3 Final specification sections for Divisions 2 through 17 organized and formatted as required for the set of Phase III, 50% progress specifications.
 - .4 Approved alternate bid items, if required and authorized by the Owner, to bring the project within the Fixed Limit of Construction Cost (FLCC) which would permit Owner in its sole discretion to accept or reject portions of the construction of the project. No additional compensation shall be provided for bid alternates if they are part of the original scope of work.
- .7 A threshold building inspection plan, prepared by the Project Consultant, and the name of a certified threshold building inspector, as set forth in Section 553.79(5), Florida Statutes (2004) as amended from time to time, shall be submitted to the Owner and the Department of Education (as applicable) for review and approval with Phase III documents. Threshold building inspection plan documents shall be submitted for:

- .1 Any building greater than three (3) stories or fifty (50) feet in height, or
- .2 Any building with an assembly space that exceeds five thousand (5000) square feet in area, and an occupant load of five hundred (500) or more persons.
- .8 An Updated Statement of Probable Construction Cost as indicated by time factor, changes in requirements, or general market conditions.
- .9 A letter from the Project Consultant and each of the major technical disciplines and any necessary Sub-Consultants explaining how each previous review comment (as generated by the Owner and/or other reviewing agencies) concerning the project has been addressed and/or corrected.
- .4 If the Latest Statement of Probable Construction Cost exceeds the Fixed Limit of Construction Cost for construction, the Project Consultant shall review the materials, equipment, component systems and types of construction included in the Contract Documents with the Owner and may recommend changes in such items and/or reasonable adjustments in the scope of the Project (to be made at no additional cost to the Owner).
- .5 The Project Consultant shall make all required changes or additions and resolve all questions on the documents. The 100% complete Check Set shall be returned to the Owner. Upon final review and approval by the Owner the Project Consultant shall furnish seven (7) copies, signed and sealed of all Drawings and Specifications to the Owner without additional charge.
- .6 The Project Consultant shall, with the Owner's assistance, file the required documents for approval by governmental authorities having jurisdiction over the Project (including Broward County and municipalities and their constituent departments, the South Florida Water Management District, and other state, local or federal agency with jurisdictional authority over some aspect of the Project) and obtain certifications of "permit approval" by reviewing authorities prior to the commencement of Phase IV and early enough to ensure that the eventual contractors is not delayed by permit processing by Broward County, a municipality or other jurisdictional agency. The Project Consultant shall provide the original documents or reproducible copies as may be required for submittal to any and all governmental authorities. The Project Consultant shall attend and provide representation at all review meetings, workshops, hearings and Commission/Council meetings concerning the project as conducted by other jurisdictional agencies. Project Consultant shall assure the Owner that all mandatory requirements are complete prior to the bidding, included, but not limited to, those that may have a financial impact on the Project.
- .7 Staff from each of the Project Consultant's major technical disciplines and Sub-Consultants as necessary shall attend coordination, review and presentation meetings with the Owner to explain the development of the design concept and technical resolution of their respective building or site systems for both the Phase III, 50% and Phase III, 100% Submittals.
- .8 The Owner's review and approval of the drawings, specifications, calculations and other construction documents shall not relieve the Project Consultant of any responsibility for their accuracy, adequacy and completeness.

2.4.4 The Project Consultant shall make all changes to the documents as required by the Owner's review of the documents by issuing a written recommendation to the Owner, at no additional cost and resolve initially all questions of constructability, code compliance, coordination across disciplines, clarity of documents, compliance with Owner standards, or other issues raised by the Owner during their reviews of the documents. The Owner will retain the documents submitted at this phase.

2.5 Phase IV - Bidding and Award of Contract

- 2.5.1 **Bid Documents Approvals and Printing:** Upon obtaining a fully approved and executed ATP and Purchase order (See 5.2.3), and all necessary approvals of the Construction Documents, and review and, approval by the Owner of the latest Statement of Probable Construction Cost, the Project Consultant shall assist Owner in obtaining bids and awarding construction contracts. The Project Consultant will provide reproductions of the drawings and specifications for bidding purposes at no additional cost to the Owner.
- 2.5.2 The Owner will issue the Bid Documents to prospective bidders and keep a complete "List of Bidders."
- 2.5.3 The Project Consultant shall render initial interpretations and clarifications of the drawings and specifications in a written format, supplemented by appropriate graphics. The Owner shall make all final determinations and/or interpretations as it relates to building code issues.
- 2.5.4 The Project Consultant shall attend a pre-bid conference as requested by the Owner.
- 2.5.5 The Project Consultant shall prepare addenda, if any are required, for the Owner to issue to all prospective bidders. No addenda shall be issued without the Owner's approval and if dimensional changes or extensive graphic changes are required the drawing sheets shall be revised and issued as addendum drawings as directed by Owner.
- 2.5.6 The Project Consultant shall be present at the opening of bids with the Owner's staff.
- 2.5.7 The Project Consultant shall participate with Owner in evaluating the bids and shall provide a written recommendation for bid award.
- 2.5.8 If the lowest responsive Base Bid received exceeds the Fixed Limit of Construction Cost the Owner will either:
 - .1 Approve the increase of Project costs and award a contract or,
 - .2 Reject all bids and rebid the Project within a reasonable time with no change in the Project,
 - .3 Direct the Project Consultant to revise the Project scope or quality, or both, as approved by the Owner, and rebid the Project, or
 - .4 Suspend or abandon the Project, or
- 2.5.9 Under Article 2.5.6.2 above, the Project Consultant shall, without additional compensation, modify the Construction Documents as necessary to bring the project within the Fixed Limit of Construction Cost. The providing of such service shall be the limit of the Project Consultant's responsibility in this regard and having done so, the Project Consultant shall be compensated in accordance with this Agreement. The Owner may

recognize exceptional construction market cost fluctuations before exercising the option provided in Article 2.5.6.2 above. The Owner agrees to discuss this issue with the Project Consultant prior to exercising this option.

2.5.10 If an estimate or cost analysis is required by the Owner for this phase, the Project Consultant shall utilize the previously established independent cost estimator, or a replacement acceptable to the Owner, to analyze bids and to assist in the preparation of any modified bidding documents or re-bid documents that may be required to ensure successful bidding within the Fixed Limit of Construction Cost.

2.6 Phase V - Administration of the Construction Contract:

- 2.6.1 The Construction Administration Phase will begin with the award of the Construction Contract and will end when the Contractor's final Payment Certificate is approved by the Owner and after the one (1) year warranty period has expired. During this period, the Project Consultant shall provide Administration of the Construction Contract as set forth in the construction contract documents (hereafter referred to and defined as the "Contract Documents") between the Owner and the Contractor, as basic services.
- 2.6.2 The Project Consultant, as a representative of the Owner during the Construction Phase, shall advise and consult with the Owner within the limits established by this Agreement and the Contract Documents. The Project Consultant shall contemporaneously provide Owner with copies of all communications between Project Consultant and others concerning matters material to the cost, time, sequence, scope, performance or requirements of the project.
- 2.6.3 The Project Consultant and the Project Consultant's respective Sub-Consultants shall attend all key construction events as necessary to ascertain the progress of the Project and to determine in general if the Work is proceeding in accordance with the Contract Documents and the Project Schedule. A minimum of at least one site visit per week will be required by the Project Consultant. The Sub-Consultant will be required to visit the site at least once a week when their respective portion of the work is in progress.
 - .1 The Project Consultant shall visit the site at least once per week to become familiar with the progress and quality of the Work and to determine if the Work is proceeding in accordance with the Contract Documents and Project Schedule. The Project Consultant shall coordinate the timing of these visits with the Owner's Representative so as to permit joint observations of the progress of the Work and discussions about project issues. On the basis of on-site observations as a Consultant, the Project Consultant shall keep Owner informed of the progress and quality of the Work. The Project Consultant shall promptly submit to Owner a detailed written report of the results of each visit to the site, and copies of all field reports and notes of meetings with contractor, subcontractors of any tier or suppliers.
 - .2 The Project Consultant shall, based upon its on-site visits, promptly report to Owner any defects and deficiencies in the Work coming to the attention of Project Consultant and shall endeavor to guard the Owner against defects and deficiencies in the Work. This obligation is not reduced or limited by the fact that others, such as the UBCI, are undertaking inspection for or on behalf of the Owner. The Project Consultant shall make on-site observations utilizing the same personnel over the course of the Work. The Project Consultant shall assist the Owner in determining the cost of additional inspections due to the Contractor's failure to perform. Any changes in personnel must be in writing and issued to the Owner.

- .3 The Project Consultant shall not have control over or charge of and shall not be responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work.
- 2.6.4 The Project Consultant shall at all times have access to the Work where ever it is in preparation or progress. The Project Consultant and the Sub-Consultants shall review and advise the Owner as to whether the Contractor is making timely, accurate, and complete notations on the "Project Record Documents" and maintaining various other administrative records as required by the Contract Documents. In addition, the Owner may at its discretion require the Project Consultant and all Sub-Consultants to submit additional written materials or forms to the Owner relating to or regarding the Project or its progress. Complete notations to the "as built" drawings shall include, but not be limited to all changes due to RFI's, ASI's, COD's, and CO's, in addition to the changes recorded by the Contractor, as noted above.
- 2.6.5 The Project Consultant shall initially interpret matters and provide recommendations concerning performance of Owner and Contractor under the requirements of the Contract Documents upon written request of Owner. The Project Consultant's response to such requests shall be made with reasonable promptness and within any time limits agreed upon. The Project Consultant shall render written advisory decisions, only upon the Owner's request, within a reasonable time, on all claims, disputes and other matters in question between Owner and Contractor relating to the execution or progress of the Work or the interpretation of the Contract Documents.
- 2.6.6 All initial interpretations and advisory decisions of the Project Consultant shall be consistent with the intent of, and reasonably inferable from, the Contract Documents and shall be in writing or in the form of drawings. In the capacity of interpreter the Project Consultant shall endeavor to secure faithful performance by both the Owner and Contractor, and shall not show partiality to either. The Owner shall be the final interpreter of any and all matters pertaining to the performance of the Project Consultant and Contractor.
- 2.6.7 The Project Consultant shall have authority to recommend rejection of Work which does not conform to the Contract Documents. The Project Consultant shall not have authority to stop the Work without approval of the Owner. Whenever, in the Project Consultant's reasonable opinion, it is necessary or advisable for the implementation of the intent of the Contract Documents, Project Consultant may recommend special inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is to be fabricated, installed or completed, but Project Consultant shall take such action only after consultation with Owner. The Project Consultant's monitoring of such additional special testing or inspections is a part of the Basic Services. Owner shall furnish all such tests, inspections and reports that are required by law or by the Contract Documents or that it has previously approved in writing, without waiving its right to reimbursement from Contractor. However, neither this authority of the Project Consultant nor a decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty of responsibility of the Project Consultant to Contractor or other third parties performing portions of the Work.
- 2.6.8 The Project Consultant shall promptly review, and take other appropriate action upon Contractor's submittals such as shop drawings, product data and samples, but only for conformance with the design concept of the Contract Documents. Such action shall be taken within fourteen (14) days of receipt by Project Consultant unless Ownerand Project Consultant otherwise mutually agree. Project Consultant's review shall not constitute review or approval of safety precautions or of construction means, methods, techniques, sequences or procedures. Project Consultant shall maintain a log of all submittals made and shall compare the submittals with Contractor's progress schedule. The Consultant shall not approve changes to the contract or substitutions through the regular submittal process but will utilize those respective methods specified in the Contract Documents. The Project Consultant shall be compensated for reviewing re-submittals after the first

re-submittal of a respective submittal as a reimbursable expense with the Owner reimbursed by the Contractor under provisions of the Contract Documents.

- 2.6.9 The Project Consultant shall coordinate with the Owner concerning the Owner's required review of Request for Proposals, Change Orders and Construction Change Directives. The Project Consultant shall:
 - .1 Meet with the Owner prior to the preparation and execution of Request for Proposals, Contingency Use Directives and Change Order items to ensure that proposed changes comply with the intent of the Project's scope and construction schedule and whether the Contractor is entitled to additional sums or contract time for the proposed Work.
 - .2 Reconcile the Project Consultant's analysis of Request for Proposals, Contingency Use Directives and Change Order amounts with an analysis provided by Owner's chosen independent cost estimator and provide the Owner with a recommendation concerning the respective cost studies.
 - .3 Submit written and graphic information documenting proposed changes for formal review by the Owner.
 - .4 Review and indicate concurrence through signing Request for Proposals for Owner's authorization in accordance with the Contract Documents, shall have authority to order minor changes in the Work not involving an adjustment in the contract sum or an extension of the contract time and which are not inconsistent with the intent of the Contract Documents. Such minor changes shall be implemented through an Architect's Supplemental Instructions (ASI) issued through Owner. The Basic Services shall include providing recommendations concerning Request for Proposals, Contingency Use Directives and Change Orders, and the preparation, permitting and processing of Request for Proposals, Change Orders and Construction Change Directives. This Article shall not supersede Articles 2.9.1.14 or 2.9.1.16.
 - .5 Process, prepare and issue contract modification documents, Request for Proposals, Contingency Use Directives and Change Orders, in a timely manner and not allow the period required for evaluation, preparation or to issue such documents to exceed fourteen (14) days. The Project Consultant shall provide written notification to the Owner concerning those modification documents requiring more than fourteen (14) days processing time with an attached explanation of the circumstances requiring longer processing time.
 - .6 All final decisions with respect to substitutions, Request for Proposals, Change Orders, and other contract modifications shall be at the sole determination of the Owner.
- 2.6.10 The Project Consultant shall conduct thorough site observations, make recommendations and otherwise assist Owner in determining the dates of Substantial Completion and Final Completion, shall review, approve and forward to Owner for Owner's review, written warranties and related documents required by the Contract Documents and assembled by Contractor, and shall certify a final certificate for payment. At substantial completion, the Project Consultant shall prepare a punch list of observed items requiring correction, completion or replacement by Contractor. The Project Consultant shall administer the Contractor's submittal of various closeout submittals including warranty documents, operations and maintenance materials, extra materials, and other closeout submittals as required by the Contract Documents. The Project Consultant and the Sub-Consultants shall verify and confirm the Contractor's successful demonstration of equipment and systems and the training of the Owner's personnel as required by the Contract Documents. Project Consultant shall inspect the Project upon final completion to determine compliance with the Contract Documents and,

upon so determining, prepare and execute the required forms and other documents indicating that the Work is completed in compliance with the Contract Documents.

- 2.6.11 The Project Consultant shall within sixty (60) days of final acceptance provide the Owner with prints and electronic media copies of the original drawings, which the Project Consultant has revised to conditions based on information furnished by the Contractor as Project Record Documents. These prints and electronic media copies shall become the property of the Owner. Submittal of these documents to the Owner is a condition of final payment of construction support fees to the Project Consultant.
- 2.6.12 The Project Consultant shall assist Owner in determining amounts owing to Contractor based on observation at the site and an evaluation of Contractor's applications for payment and shall certify Certificates for Payment of such amounts as provided in the contract documents and in such forms as the Owner may request. The certification of the Certificate for Payment shall constitute the representation by Project Consultant to Owner based on Project Consultant's observation at the site and the data comprising Contractor's applications for payment, that the work has progressed to the point indicated; the quality of the work is in substantial accordance with the contract documents (subject to an evaluation of the work for substantial conformance with the contract documents, to minor deviations from the contract documents cited prior to completion, and to any specific qualification stated in the Certificate for Payment); and that the Contractor is entitled to the amount certified. However, the certification of the Certificate of Payment shall not be a representation that Project Consultant has made any examination, other than information which has come to Project Consultant's attention, to ascertain how and for what purpose Contractor has used the monies paid by the Owner.

2.7 Phase VI - Warranty Administration:

2.7.1 Upon receiving a fully approved and executed ATP and Purchase order (See 5.2.3), and for one year following substantial completion of the construction project, the Project Consultant shall assist Owner, without additional compensation, in securing correction of defects, and shall in the sixth and eleventh months make inspections of the project with the Owner and report observed discrepancies to Owner.

2.8 Other Basic Services:

2.8.1 The Project Consultant shall render to Owner without additional compensation, any proper and reasonable assistance which Owner may require as a result of any claim or any action brought relating to Project Consultant's services. Preparation of detailed analysis or documentation (if requested by Owner) shall be a supplemental service under Article 2.9.1.21 with a fully approved and executed ATP and Purchase order (See 5.2.3).

2.9 Supplemental Services

- 2.9.1 The services listed below are normally considered to be beyond the scope of Basic Services as defined in this Agreement, and if authorized in advance by having received a fully approved and executed ATP and Purchase order (See 5.2.3), will be compensated for as provided under Articles 5.7 and 6.2:
 - .1 Providing special analyses of the Owner's needs, and special detailed programming requirements for a project.
 - .2 Providing financial feasibility, or other special studies.

- .3 Providing planning surveys, site evaluations, or comparative studies of prospective sites.
- .4 Providing services relative to future facilities, systems and equipment which are not intended to be constructed as during the construction phase.
- .5 Providing services to make measured drawings of the existing site or facilities.
- .6 Providing the services of a cost estimating firm beyond the services required during Phases I-III to verify cost of the work as designed. The choice of the firm, qualifications of the firm and the terms of employment of the firm shall be approved in writing in advance by the Owner.
- .7 Providing interior design services required for or in connection with the selection of furniture or furnishings, except equipment included in the Construction Contract and identified in the educational specifications.
- .8 Providing investigations and making detailed appraisals and valuations of existing facilities, and surveys or inventories required in connection with construction performed by the Owner.
- .10 Providing the services of one or more full-time Construction Inspector during construction; including the services of a Special Threshold Inspector.
- .11 Providing extended assistance beyond that provided under Basic Services for the initial start-up, testing, adjusting and balancing of any equipment or system; extended training of Owner's personnel in operation and maintenance of equipment and systems, and consultation during such training; and preparation of operating and maintenance manuals, other than those provided by the Contractor, subcontractor, or equipment manufacturer.
- .12 Providing consultation concerning replacement of any Work damaged or built inconsistent with the Contract Drawings, providing the cause is found by the Owner to be other than by fault of the Project Consultant.
- .13 Providing consultation concerning replacement of any Work damaged by fire or other cause during construction, and furnishing services as may be required in connection with the replacement of such Work.
- .14 Preparing revisions of Schematic Design, Design Development, and Construction Document Phase Documents previously approved in writing by Owner, when so directed in writing by Owner, provided, however, that no compensation for Supplemental Services shall be paid for revisions which may be required when due to errors or omissions by the Consultant or when due to the fact that the lowest Bona Fide construction bid exceeds the "fixed limit of construction cost".
- .15 Providing services made necessary by the default of the Contractor, or any major unanticipated defects or deficiencies in the Work of the Contractor or any subcontractor not attributable in any way to an Error and/or Omission of the Project Consultant.
- .16 Preparing change orders and related documents provided the changes are significant changes (whether increases or decreases) in the scope of the project and are requested by the Owner and not for any changes due to any other reasons such as error or omission of the Project Consultant.

- .17 Providing revisions in drawings, specifications or other documents required by the enactment or revision of codes, laws or regulations subsequent to the preparation of such documents.
- .18 Preparing to serve or serving as an expert witness in connection with any public hearing, arbitration proceeding or legal proceeding.
- .19 Providing services after certification to the Owner of that Final Certificate for payment, and said payment has been made to the Contractor except those services that are a result of errors, omissions. or conflicts in documents prepared by the Project Consultant or are warranty related services.
- .21 Review of extensive claims by the Contractor or others relating to the Project. However, there shall be no additional charges to Owner from Project Consultant in the event the claims are not extensive or in the event the claims are determined by the Owner to be based upon the failure of the Project Consultant or Sub-Consultant to properly perform its services or to comply with the provisions of this Agreement.

ARTICLE 3 SUB-CONSULTANTS

3.1 Sub-Consultants' Relations

- 3.1.1 All services provided by the Sub-Consultant shall be pursuant to appropriate Agreements between the Project Consultant and the Sub-Consultants which shall contain provisions that preserve and protect the rights of the Owner and the Project Consultant under this Agreement. All such Agreements shall provide that the Project Consultant may assign or transfer to Owner any and all claims or causes of action which the Project Consultant has or may have against a Sub-Consultant as a result of or relating to any acts of omission or commission of that Sub-Consultant.
- 3.1.2 Nothing contained in this Agreement shall create any contractual relationship between the Owner and the Sub-Consultants. However the Project Consultant is at all times liable for any and all negligent acts of omission or commission of its Sub-Consultants relating to or regarding this Agreement or the Project which is the subject of this Agreement. The Owner may, at any time, require the Project Consultant to assign or transfer to the Owner any claims or causes of action which Project Consultant has or may have against one or more of its Sub-Consultants as it relates to these contract obligations regarding or relating to this Project. Upon such request, the Project Consultant shall execute a written assignment or transfer in a form to be provided by the Owner. In the event the Owner requires the Project Consultant to assign or transfer said claims or causes of action brought by a Sub-Consultant against the Project Consultant directly related to the claim of cause of action brought by the Owner against a Sub-Consultant as a result of such assignment.

3.2 Proposed Sub-Consultants

- 3.2.1 The Project Consultant proposes to utilize the following Sub-Consultants: Per Attachment 5 (Project Team Members)
- 3.2.2 The Project Consultant shall not change any Sub-Consultant without written prior approval by the Owner.

3.2.3 The Project Consultant, not later than ten (10) calendar days after the date of this Agreement, shall submit a list of contact information for Sub-Consultants which includes contact names, firm addresses, phone and fax numbers and internet (or other internet e-mail service provider) e-mail addresses.

ARTICLE 4 THE OWNER'S RESPONSIBILITIES

4.1 Information, Documents, And Services

- 4.1.1 Owner shall consult with Project Consultant and provide such information regarding requirements for the project, including a Project Scope, Budget and Schedule which shall set forth Owner's contemplated design objectives, constraints and criteria, including educational specifications, facilities lists, space requirements and relationships, flexibility and expandability, special equipment and site requirements as are reasonably necessary for Project Consultant to perform its services.
- 4.1.2 The Owner shall furnish a legal description and a certified land survey of the site. When possible, the Owner shall supply the certified land survey in hardcopy and electronic media formats. The certified land survey shall provide boundary dimensions, locations of existing structures and/or trees, the grade and line of street, pavement and adjoining properties, the rights, restrictions, easements, boundaries, topographic data and information relative to sewer, water, gas and electrical services.
- 4.1.3 Owner shall furnish the services of soil engineers or other consultants if such services are necessary and requested in writing by Project Consultant. Such services may include test borings, test pits, soil bearing values, percolation tests, air and water pollution tests, ground corrosion and resistivity tests, including necessary operations for determining subsoil, air and water conditions, tests for hazardous materials, chemical, mechanical, structural or other tests with reports and appropriate professional recommendations.
- 4.1.4 Owner shall furnish a Project Schedule for the project showing all activities and critical dates necessary to complete the project within the allotted time.
- 4.1.5 Owner shall furnish a Construction Budget which is the portion of the Project Budget allocated for the construction cost of a project and will be based upon the Fixed Limit of Construction Cost with an appropriate contingency factor. This contingency factor includes but is not limited to the demolition, destructive testing and repairs, directed by the Project Consultant, to adequately investigate and document the existing conditions of the facility.
- 4.1.6 **As-Built Documentation:** When available, drawings and other available documents which were purported to represent "as-built" conditions at the time of original construction will be furnished to the Project Consultant; however, they are not warranted to represent conditions as of this date. The Project Consultant shall perform non-destructive field investigations as necessary to obtain sufficient information to perform his services and as required by field conditions, or the Owner to verify wall assemblies, construction types or other basic information as required to develop the design and documentation necessary for the project. The demolition and repairs associated with the destructive testing shall be compensated as a reimbursable expense. The Owner encourages the use of destructive testing techniques (with prior approval) to retrieve information that can be utilized by the Project Consultant to clearly indicate the disposition of the existing facility and incorporate this information into the Contract Documents.

4.1.7 District Standards and Submittal Checklist

- **.1 Design And Material Standards:** The Owner will furnish an electronic copy of Design and Material standards for the Project Consultant's use in developing designs and documentation for the project. These documents are technical specifications and the intent of these documents is to convey basic Owner preferences to the Project Consultant. The Project Consultant shall review the content of the Design and Material Standards provided by the Owner and may consult with the Owner concerning discrepancies, errors or suggestions for the improvement of the provided documents. The Project Consultant remains responsible for the technical content and accuracy of documents produced under the terms of this Agreement.
- .2 **Design Criteria:** The Owner will furnish an electronic copy of the Design Criteria for the Project Consultant's use in developing designs for the project. These criteria are guidelines, which address owner related issues; including but not limited to, ease of maintenance, life cycle costing, and functionality of the facility.
- .3 **Document Submittal Checklist:** The checklist is a guideline indicating minimum requirements for the submittal of contract documents for each phase of the design process. The completed checklist form will be required with each submission for all applicable disciplines.
- 4.1.8 **Standard Construction Bidding And Contract Documents:** The Owner shall furnish the Project Consultant with sample bidding and contract requirements and general requirements containing the basic provisions and requirements of Owner. These documents are comprised of the Bidding Requirements, Contracting Requirements, and Division 1 Specification Sections that will be utilized by the Project Consultant to develop the construction contract documents required under the terms of this Agreement. The Project Consultant acknowledges that these Owner Standard Documents will be made available by the Owner and shall be reviewed and analyzed by the Project Consultant and that these documents shall serve as the basis for the Project Consultant's development of bidding documents for the Owner.
- 4.1.9 Owner shall arrange and pay for the required advertisements for bid.
- 4.1.10 Owner, assisted by Project Consultant, shall issue the bid documents to bidders, maintain the planholders list, and issue addenda.
- 4.1.11 Owner shall be responsible for issuance of formal notices to proceed (if any) to the Contractor.

4.2 Owner Furnished Items

- 4.2.1 The services, information, surveys and reports specified by Article 4.1 shall be furnished at the Owner's expense, and the Project Consultant shall be entitled to rely upon the accuracy and completeness thereof. However, if the Project Consultant reviews all of the information provided by the Owner (such as surveys, soil borings and "as-built" documentation) and determines additional information and/or testing is required to properly design the project, the Project Consultant shall request same from the Owner.
- 4.2.2 When documents, services, or other materials furnished by the Owner for the Project Consultant's use are deemed by the Project Consultant as inappropriate, inaccurate, or otherwise unreasonable, the Project Consultant shall notify the Owner immediately upon discovery of same. Failure of the Project Consultant to so notify the Owner shall result in the Project Consultant's being responsible for any costs, expenses, or damages incurred by the Owner and forfeiture of claims for damages, delays or other compensation related to the use of those Owner furnished materials.

4.2.3 The Owner shall furnish the above information or authorize the Project Consultant to provide it, as a supplemental service (except where otherwise stipulated), as expeditiously as possible for the orderly progress and development of the Project.

ARTICLE 5 BASIS OF COMPENSATION

5.1 **Professional Service Fees:**

5.1.1 The Owner agrees to pay the Project Consultant, and the Project Consultant agrees to accept for services rendered pursuant to this Agreement a fixed fee (as computed by the Fixed Fee method below) of:

	Dollars. (\$00)	,
Reuse Fee		
(Fee Written Out)	(\$)
Site Adaptation Fee		
(Fee Written Out)	(\$)
(Other – Description) Fee		
(Fee Written Out)	(\$)

5.2 Fixed Fee:

- 5.2.1 The Fixed Fee listed above is based on the scope of services for a project of this scope, size, complexity and Fixed Limit of Construction Cost (FLCC) of Construction of the project.
- 5.2.2 If the Owner authorizes a significant increase or decrease in the scope of the project, the Fixed Fee may be adjusted as mutually agreed upon. Changes in the FLCC, or, a Construction Contract awarded by the Owner in excess of the FLCC, shall not entitle the Project Consultant to additional Basic Services Fees, and, a Construction Contract awarded by the Owner that is less than the FLCC shall not entitle the Owner to a decrease in Basic Services Fees.
- 5.2.3 The Project Consultant shall not perform Professional Services, Supplemental Services, or Reimbursable Services until a written Purchase Order with the appropriate "line number" has been issued by the Supply Management and Logistics Department together with a fully executed Authorization to Proceed. <u>OWNER SHALL HAVE NO OBLIGATION TO COMPENSATE PROJECT CONSULTANT FOR ANY WORK PERFORMED BY THE PROJECT CONSULTANT PRIOR TO RECEIPT OF A FULLY EXECUTED WRITTEN AUTHORIZATION TO PROCEED AND PURCHASE ORDER.</u>

5.3 Not Used

5.4 Fee for Additive Alternates:

- 5.4.1 The design of alternates within the Owner's total allocated funds for construction will be a Basic Service.
- 5.4.2 The design of additive alternates, not included in the original project scope, in excess of Fixed Limit of Construction Cost of Construction must be authorized by the Chief Facilities and Construction Officer, and will be considered supplemental services, subject to negotiation.
- 5.4.3 Fees for the design of additive alternates, not included in the original project scope, will be negotiated and issued by a fully approved and executed ATP and Purchase order (See 5.2.3), . The Owner will pay one

hundred (100%) percent of the negotiated fee for alternates accepted and only pay for the design portions of the (Phases I through III) for alternates rejected.

5.5 Raw Labor Rate:

5.5.1

5.5.1 Raw Labor is defined as the raw salary rate, as determined from salaries reported to the Director of Internal Revenue, of the personnel engaged directly on a project.

5.6 Fees for Reimbursables

- 5.6.1 Reimbursables are those items pre-approved in writing by a fully approved and executed ATP and Purchase order (See 5.2.3), and authorized by the Owner in addition to the Basic and Supplemental Services and consist of actual expenditures made by the Project Consultant and the Project Consultants' employees and Sub-Consultants in the interest of the Work.
- 5.6.2 Authorized travel outside the Dade, Broward and Palm Beach County area, lodging and meals in connection with a project (subject to the limitations imposed by Chapter 112.06l, Florida Statutes); fees paid for securing approval of authorities having jurisdiction over the Work; reproductions (outside of Basic Services and with prior written Owner approval in the form of a fully approved and executed ATP and Purchase order (See 5.2.3); postage and handling of Drawings, Specifications and other documents, excluding reproductions for the office use of the Project Consultant and check sets required by the Owner; data processing and photographic production techniques when used in connection with Supplemental Services.
- 5.6.3 The Owner will reimburse the Project Consultant for authorized Reimbursables as verified by appropriate bills, invoices or statements.
- 5.6.4 Any authorized reimbursable shall not include charges for office rent or overhead expenses of any kind, including but not limited to local telephone, cell phone and utility charges, overtime or any discretionary labor benefits, office and drafting supplies, depreciation of equipment, professional dues, subscriptions, etc., reproduction of drawings and specifications, mailing, stenographic, clerical, or other employees time or travel and subsistence not directly related to a project. Authorized reproductions in excess of sets required at each phase of the work will be a Reimbursable.

5.7 Fees for Supplemental Services

5.7.1 The Consultant may be authorized by its receipt of a fully approved and executed ATP and Purchase order (See 5.2.3), to perform Supplemental Services described under Article 2.9 and negotiated in accordance with Article 2.8.2. The fee for such services will be Time Spent plus reimbursable expenses with a Guaranteed Maximum Price based on Raw Salary Rates times a fixed multiplier. The fixed multiplier shall cover mandatory personnel expenses, overhead and profit and shall be set at ______ times Raw Salary Rates and shall be included in the Guaranteed Maximum. Where a mutually agreeable Guaranteed Maximum cannot be arrived at, the Owner may secure services from an independent source or from the Owner's resources. The Consultant shall provide any information and/or copies of project documentation necessary to facilitate the provision of said supplemental services by others.

ARTICLE 6 PAYMENTS TO THE PROJECT CONSULTANT

6.1 Payment for Basic Services

- 6.1.1 Payments for Basic Services may be requested monthly in proportion to services performed during each Phase of the Work and provision of all required insurance policies is a condition precedent to becoming due any such payments to the Project Consultant. Said payments shall, in the aggregate, not exceed the percentage of the estimated total Basic Compensation, or 90% for Phases I, II, or II prior to approval of the submitted design documents, indicated below for each Phase:
 - .1 Fifteen (15%) percent of the total fee upon completion and approval of Phase I.
 - .2 Fifteen (15%) percent of the total fee upon completion and approval of Phase II.
 - .3 Twenty (20%) percent of the total fee upon submittal and approval of 50% of Phase III.
 - .4 Fifteen (15%) percent of the total fee upon completion and approval of Phase III.
 - .5 Five (5%) percent of the total fee upon 100% completion of Phase IV.
 - .6 Twenty-eight (28%) percent of the total fee upon completion of Phase V
 - .7 Two (2%) percent of the total fee upon completion of Phase VI (Warranty) and approval of all Work and audit of account, as per Article 5.
- 6.1.2 Partial payments may be made in Phase V (but not in excess of ninety (90%) percent of the aggregate of Phase V) in monthly increments which are proportioned to match the Work's percentage complete reflected by the Contractor's monthly Applications for Payment. If the Owner's required Substantial Completion date for Phase V is extended through no fault of the Project Consultant, the Project Consultant shall be reasonably compensated for any required professional services and/or expenses not otherwise compensated for in connection with such time extension(s), in accordance with Article 6.2. If the Owner's required Substantial Completion date for Phase V is extended due to an action or inaction of the Project Consultant. The Project Consultant shall include with its billing, in either electronic or hard copy format, the following supporting information, and any additional supporting information required by the Owner: time sheets for any fees based upon Raw Salary Rates, subcontractors invoices, invoices for reimbursable expenses and time sheets, subcontractor invoices for reimbursables made necessary by the performance of Work. The invoice shall be totaled and care shall be taken to assure previously paid charges are not duplicated.
- 6.1.3 If the project reaches Final Completion (as defined by the Construction Contract Documents) prior to the expiration of the Anticipated Construction Time, then full payment shall be made at that time provided the Project Consultant has completed all obligations for submittals and other services (including Project Record Documents) as required by this Agreement.
- 6.1.4 No payments shall be due to Project Consultant unless and until all materials, forms and documents required by this Agreement have been provided by Project Consultant and its Sub-Consultant to Owner, or others whom are to receive same. The Owner retains the right to withhold payment from the Project Consultant for non-performance of the Project Consultant during any phase of the Project.
- 6.1.5 The Project Consultant shall submit invoices in the Owner's required invoice format as provided.

- 6.1.6 All Submitted invoices shall have copies of referenced ATP's attached.
- 6.1.7 During project Phases I through III, the Project Consultant shall submit an updated Project Schedule reflecting the Project Consultant's scheduled and actual progress with each submitted invoice. As an attachment to the Project Schedule, the Project Consultant shall provide a progress report giving percentage of completion of the Project development.
- 6.1.8 Project Consultant shall submit a monthly MWBE Sub-Consultant Utilization Report with the monthly request for payment, on forms provided by the Owner.
- 6.1.9 Payments are due and payable thirty (30) days from receipt of the Project Consultant's invoice provided it is in accord with the requirements of this Agreement.

6.2 Payment for Supplemental Services / Reimbursables

- 6.2.1 Payment for Supplemental Services and/or Reimbursables may be requested monthly (on the Owner's standard invoice format) in proportion to the services performed. When such services are authorized, the Project Consultant shall submit for approval by the Chief Facilities and Construction Officer, a duly certified invoice, attaching to the invoice all supporting data for payments made to Sub-Consultants engaged on the project or task.
- 6.2.2 Payments are due and payable thirty (30) days from receipt of the Project Consultant's invoice.

6.3 **Project Suspension**

- 6.3.1 If the project is suspended for the convenience of the Owner for more than three months or terminated in whole or in part, during any Phase, the Project Consultant shall be paid for services authorized by an Authorization To Proceed which were performed prior to such suspension or termination, together with the cost of Reimbursable Services and expenses then due.
- 6.3.2 If the Project is resumed after having been suspended for more than three months, the Project Consultant's further compensation shall be adjusted by the addition of Project Resumption Expenses. Project Resumption Expenses are in addition to compensation for Basic and Supplemental Services, and are full compensation for all damages and expenses which are directly or indirectly attributable to resumption of the Project Consultant's services after a Project Suspension. Project Resumption Expenses are applicable only to a Project Suspension by the Owner and shall be computed as a percentage of the total compensation for Basic Services and Supplemental Services earned to the time of termination, as follows:
 - .1 Two (2%) percent of the total compensation for Basic and Supplemental Services earned to the date of Project Suspension for the respective schematic or design development Phase only, if Project Suspension occurs before or during the design development design phase; or
 - .2 Five (5%) percent of the total compensation for Basic and Supplemental Services earned to the date of Project Suspension for the construction documents phase only, if Project Suspension occurs during the construction documents phase development phase; or
 - .3 Five (5%) percent of the total compensation for Basic and Supplemental Services scheduled for the construction contract administration phase only, if Project Suspension occurs during the construction support phase.

ARTICLE 7 REUSE OF DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS

7.1 Scope of Services

- 7.1.1 It is understood that all Professional Service Agreements for design and other services include the provision for the Owner's optional re-use of drawings, specifications and other documents (including Phase V of Basic Services described in Article 2); and that the Project Consultant agrees to such re-use in accordance with this provision.
- 7.1.2 If the Owner elects to re-use the drawings, specifications and other documents, in whole or in part, prepared for the project for other projects on other sites, the Project Consultant will be paid a re-use fee, for Basic Services described in Article 2 for Phases I through VI, in the amounts of:
 - .1 Twenty (20%) percent of the original fee for Basic Services for Phases I through III.
 - .2 Thirty-eight (38%) percent of the original fee for Basic Services for Phases IV, V and VI.

Alternatively, the Owner agrees to pay the Project Consultant, and the Project Consultant agrees to accept, a flat reuse fee of:

(*Fee Written Out*) *\$XX,XXX* for the reuse of <project> <Project number> <facility>:

This flat reuse fee will only apply if an actual dollar amount is listed above.

- 7.1.3 For each re-use the Project Consultant shall review the final as-built design of any prior reuse or reuses and shall include all Basic Services rendered under the reuse(s) and incorporate all modifications to the drawings, specifications and other documents resulting from Change-Orders, Errors and Omissions, Code revisions and Code corrections made during the prior reuse(s), and, modifications normally required to suit the new site. (This does not include preparation of reverse plans, changes to the program, subsequent code revisions or exceptional site conditions). The stipulations and conditions of this Agreement shall remain in force for each re-use project, unless otherwise agreed. Reuse fees do not include preparation of documents for offsite improvements.
- 7.1.4 If a reuse project commences in excess of three years from the acceptance of the design development documents by the Owner then Owner shall negotiate the fees to be paid to Project Consultant.

ARTICLE 8 INDEMNIFICATION

8.1 Indemnification

8.1.1 To the fullest extent permitted by law, the Project Consultant shall indemnify, defend and hold harmless the Owner, its members, officers, employees and agents (hereinafter collectively "Related Parties") from and against any and all liability, claims, causes of action (by whomever brought or alleged and regardless of the legal theories upon which the liability, claims or causes of action are based), losses, damage, costs, expenses and fees (including but not limited to reasonable fees of attorneys, expert witnesses and other consultants), which are or may be imposed upon, incurred by or asserted against Owner and/or the Related Parties to the extent said liability, claims, causes of action, losses, damages, costs, expenses and/or fees are caused by any errors, omissions or negligent acts of the Project Consultant, any sub-consultant or sub-sub-consultant, any

supplier and any individual or entity directly or indirectly employed by any of them.

- 8.1.2 In any and all claims against the Owner by any employee of the Project Consultant, or anyone for whose acts the Project Consultant may be liable, the obligations for Project Consultant to indemnify Owner under this contract shall not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the Project Consultant under workman's compensation acts, disability acts, or other employee benefit acts.
- 8.1.3 In the event that any claims are brought or actions filed against the Owner with respect to the indemnity contained herein, the Project Consultant agrees to defend against any such claims or actions regardless of whether such claims or actions are rightfully or wrongfully brought or filed. The Project Consultant agrees that the Owner may select the attorneys to appear and defend such claims or actions on behalf of the Owner. The Project Consultant further agrees to pay, at the sole expense of the Project Consultant, the attorney's fees and cost incurred by those attorneys selected by the Owner to appear and defend such claims or actions on behalf of the Owner. However, if the claims or actions are covered by insurance and such coverage is acknowledged by the insurance company in writing to the Owner, then, in that case, the insurance company shall choose counsel, direct the defense and be the judge of the acceptability of any compromise or settlement of any such claims or actions against the Owner which are within the insurance policy limits and are paid by the insurance company solely. Otherwise, if the claims or actions are not covered by insurance, then, at its sole option the Owner shall have the sole authority for the direction of the defense, and shall be the sole judge of the acceptability of any compromise or settlement.
- 8.1.4 The Project Consultant recognizes the nature of the indemnification obligations imposed under this contract and voluntarily makes these covenants. The obligation imposed upon the Project Consultant under this Indemnification Agreement shall survive termination of this contract.

ARTICLE 9 INSURANCE

9.1 General Insurance Requirements

- 9.1.1 The Project Consultant shall not start work under this Agreement until the Project Consultant has obtained all insurance required hereunder and such insurance has been approved by the Owner.
- 9.1.2 All insurance policies shall be issued by companies authorized to do business under the laws of the State of Florida. All insurance companies providing policies required under this Agreement shall have at least an "A-" rating and a financial rating of no less than VI in the current A. M. Best Manual or hold a Moody's Investors Service Financial Strength of "Aa3" or better.
- 9.1.3 Insurance policies required under this Agreement shall be endorsed to be primary of all other valid and collectible coverages maintained by The School Board of Broward County, Florida.
- 9.1.4 The Project Consultant shall furnish certificates of insurance to the Owner for review and approval at the time of execution of this Contract and shall maintain same at all times during the term of this Agreement.
- 9.1.5 All Certificates of Insurance shall be in the form as approved by Insurance Standards Office (ISO), unless approved by Owner and shall clearly indicate that the Project Consultant has obtained insurance of the type, amount and classification required by these provisions, in excess of any pending claims at the time of contract award to the Project Consultant. No material change or cancellation of the insurance shall be effective

without a thirty (30) day prior written notice to and approval by the Owner. All Certificates shall list the Owner's project number and full project title (including applicable facility name).

9.1.6 Certificates of Insurance must clearly list any and all deductibles by coverages.

9.2 Insurance Required:

- 9.2.1 Automobile Liability Insurance: The Project Consultant shall maintain Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in connection with this Agreement in amounts not less than One Million (\$1,000,000) Dollars per occurrence for bodily injury and property damage combined single limit and shall not be less than the standard ISO Business Auto Policy CA 00 01.
- 9.2.2 Professional Liability (Errors and Omissions): The Project Consultant shall procure Professional Liability Insurance in the manner described herein. The deductible shall not be more than Fifty Thousand (\$50,000) Dollars for each policy and must be indicated on the certificate of insurance. The insurance policy shall be non-cancelable and the limits of the Professional Liability Insurance Policy shall be as follows:

9.2.2.1 Not used.

- 9.2.2.2. Projects require a practice policy with a per claim/annual aggregate in accordance with the specifications delineated below relative to the cumulative construction value of all projects:
 - .1 One Million (\$1,000,000) Dollars on a per claim/One Million (\$1,000,000) Dollars annual aggregate basis for Project Consultants whose cumulative construction value for all Board contracts is less than Five Million (\$5,000,000) Dollars.
 - .2 One Million (\$1,000,000) Dollars on a per claim/Three Million (\$3,000,000) Dollars annual aggregate basis for Project Consultants whose cumulative construction value for all Board contracts is between Five Million One (\$5,000,001) Dollars to Ten Million (\$10,000,000) Dollars.
 - .3 One Million (\$1,000,000) Dollars on a per claim/Five Million (\$5,000,000) Dollars annual aggregate basis for Project Consultants whose cumulative construction value for all Board contracts is greater than Ten Million One (\$10,000,001) Dollars.

The Project Consultant shall be required to maintain the practice policy in accordance with the above specifications for a period commencing with execution of this contract and terminating three years after final completion of said projects. Should additional projects or change orders be added that increase the cumulative construction value to another tier shown above, the Project Consultant will be required to show proof of coverage at the higher limit / aggregate. In addition, the project consultant shall provide information regarding the total claims against said practice policy on an annual basis for the term of the contract upon and terminating three years after final completion of the project (Claims/Loss history should be forwarded to the Risk Management Department), as The School Board of Broward County, Florida, deems appropriate.

The Professional Liability insurance must provide for all sums which the Project Consultant shall be legally obligated to pay as damages for claims arising out of or relating to the negligent services performed by the Project Consultant or any person employed or acting on the Project Consultant's

behalf (including, but not limited to, Sub-Consultants) in connection with this Agreement. If the Owner, at its sole discretion, agrees that such coverage is not commercially reasonably available, the Owner may, at its discretion, authorize the Project Consultant to alter the coverage by substituting a lower aggregate or changing any other terms and conditions of the coverage (including but not limited to deductible amounts) based upon the scope of the project.

- 9.2.3 Workers' Compensation Insurance: The Project Consultant shall maintain Workers' Compensation Insurance in compliance with Florida Statutes, Chapter 440 and Employer's Liability Limit of not less than Five Hundred Thousand (\$500,000) Dollars per Occurrence.
- 9.2.4 General Liability Insurance: The Project Consultant shall maintain General Liability Insurance, including Contractual Liability to cover the "Hold Harmless Agreement" set forth herein, with bodily injury limits of not less than One Million (\$1,000,000) Dollars per occurrence combined single limit for bodily injury and property damage and not less than the Two Million (\$2,000,000) General Aggregate such coverage shall apply separately to each project. The School Board of Broward County, Florida, its members, officers, employees, and agents shall be named as an additional insured under the General Liability policy.

ARTICLE 10 GENERAL PROVISIONS

10.1 Performance

- 10.1.1 **Performance and Delegation:** The services to be performed hereunder shall be performed by the Project Consultant's and Sub-Consultant's own staff, unless otherwise approved by the Owner in writing. Said approval shall not be construed as constituting an Agreement between the Owner and said other person or firm.
- 10.1.2 **Term of Agreement:** The term of this Agreement shall start upon execution by the parties hereto and extend until the completion of Phase VI (Warranty) activities as set forth above except as may be otherwise agreed to in writing by the parties hereto, or as provided further herein under Article 10 and Article 7.
- 10.1.3 **Time for Performance:** The Project Consultant agrees to start all work hereunder upon receipt of an Authorization to Proceed issued by the Chief Facilities and Construction Officer or his designee and to complete each Phase within the time stipulated in the Authorization To Proceed (Attachment 6 to this Agreement ("ATP")) and as required by the Project Schedule (Attachment 1 to this Agreement). The Project Consultant acknowledges that failure to perform timely may cause the Owner to sustain loss and damages and will be responsible for same. The Consultant agrees that Owner is entitled to recover no less than One Hundred Dollars (\$100) per consecutive calendar day of unexcused delay caused by the Consultant's failure to comply with the times set forth in the fully executed ATP. Owner shall have the right to deduct such amounts from payments due and owing to the Consultant.
- 10.1.4 **Time Extensions**: A reasonable extension of time for completion of various Phases may be granted by the Owner should there be a delay on the part of the Owner in fulfilling its obligations pursuant to this Agreement. Such extension shall not be the basis or cause for any claims or causes of action by the Project Consultant for additional or extra compensation. Under no circumstances shall the Project Consultant be entitled to additional compensation or payment as a result of or relating to delays on the Project.
- 10.1.5 Time is of the essence with regard to the performance of this Contract.

10.1.6 **Excess Funds:** Any party receiving funds paid by the School Board of Broward County, Florida under this Agreement agrees to promptly notify the School Board of Broward County, Florida of any funds erroneously received from the School Board of Broward County, Florida of upon the discovery of such erroneous payment or overpayment. Interest shall be calculated using the interest rate for judgments under Section 55.03, Florida Statutes, as amended, applicable at the time the erroneous payment or overpayment was made by the School Board of Broward County, Florida. The erroneous payment and/or overpayment will be promptly transmitted and returned to the School Board of Broward County, Florida with applicable interest as set forth herein.

10.2 Termination Of Agreement

- 10.2.1 **Right to Terminate:** The Owner has the right to terminate this Agreement for its own convenience on seven days written notice. Upon termination of this Agreement, the Project Consultant shall be paid in accordance with Article 10.2.5. To receive payment, all charts, sketches, studies, drawings, and other documents or other materials related to work authorized under this Agreement, whether finished or not, must be turned over to the Owner.
- 10.2.2 The Consultant may terminate this Agreement only for a material breach of the Agreement and provided the Project Consultant has given the Owner written notice of the material breach and ten (10) days to cure that breach. In the event of any dispute regarding or relating to performance pursuant to this Agreement, or payment hereunder, then in that event, the Project Consultant is obligated to continue performance in accordance with the terms of this Agreement unless instructed by the Owner to suspend or delay performance.
- 10.2.3 Owner may terminate this Agreement for cause, which may include, but not be limited to any of the following; failure of Project Consultant to comply with any of its material obligations under this Agreement; a decrease in the projected, available Capital Outlay funds which renders continuation of the design or construction of the Project impossible or impractical; or conditions which arise that constitute Force Majeure under Article 10.2.8 of this Agreement. In such event Project Consultant shall not be entitled to any additional payments and may be liable to Owner for any damages or losses incurred or suffered as a result of Project Consultant's failure to properly perform pursuant to the terms of this Agreement. In the event it is later determined that the Owner was not justified in terminating the Agreement for cause, then it shall be deemed to be a termination for convenience pursuant to Article 10.2.1 above, and the Project Consultant's sole compensation in accordance with that paragraph.
- 10.2.4 Whether or not this Agreement is so terminated, Project Consultant shall be liable to Owner for any damage or loss resulting from such failure or violation by Project Consultant, including, but not limited to, costs in addition to those agreed to herein for prosecuting professional services to completion and delay damages paid or incurred by Owner. The rights and remedies of Owner provided by this paragraph are cumulative with and in addition to any other rights and remedies provided by law or this Agreement.
- 10.2.5 **Termination Expenses:** Termination Expenses are in addition to compensation for Basic and Supplemental Services, and are full compensation for all damages and expenses which are directly or indirectly attributable to termination. Termination Expenses are applicable only to a termination for convenience by Owner and shall be computed as a percentage of the total compensation for Basic Services and Supplemental Services earned to the time of termination, as follows:
 - .1 Twenty (20%) percent of the total compensation for Basic and Supplemental Services earned to the date of termination, if termination occurs before or during the schematic design phase; or

- .2 Ten (10%) percent of the total compensation for Basic and Supplemental Services earned to the date of termination, if termination occurs during the design development phase; or
- .3 Five (5%) percent of the total compensation for Basic and Supplemental Services earned to the date of termination, if termination occurs during any subsequent phase.
- 10.2.6 **Annulment:** The Project Consultant warrants that no one has been employed or retained other than an employee working solely for the Project Consultant, to solicit or secure this Agreement; and that the Project Consultant has not paid, nor agreed to pay, any company or other person any fee, commission, gift or other consideration contingent upon the making of this Agreement. For breach or violation of this warranty, the Owner has the right to annul this Agreement without liability.
- 10.2.7 **Fixed Fees Exceeding \$50,000:** For all Fixed Fees or other "lump-sum" fees for professional service Agreements over Fifty Thousand (\$50,000) Dollars the Project Consultant shall execute a truth-in-negotiations certificate as in accordance with 287.05 and all required language set forth therein. Requirements of Florida Statute 287.055 (2004), as amended, are incorporated herein by reference.
- 10.2.8 **Force Majeure:** The Owner's or Consultant's failure to perform any term or condition of this Agreement as a result of conditions beyond its control such as, but not limited to, war, strikes, fires, floods, acts of God, governmental restrictions, power failures, or damage or destruction of any network facilities or servers, shall not be deemed a breach of this Agreement.

10.3 Project Consultant's Accounting Records and Right to Audit Provisions

- 10.3.1 Project Consultant's records which shall include any and all records reasonably requested by Owner that relate to performance of services by Project Consultant or Sub-Consultants. Records include but are not limited to information, materials and data of every kind and character (hard copy, as well as computer readable data if it exists), books, papers, documents subscriptions, recordings, estimates, price quotations, agreements purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, superintendent reports, drawings, receipts, vouchers, monthly, quarterly, yearly or other financial statements, accounting records, payroll time sheets, job cost reports, job cost history, margin analysis, written policies and procedures, all Sub-Consultant files (including proposals of successful and unsuccessful Sub-Consultants, contracts, correspondence), original estimates, estimating worksheets, computer records, disks and software, videos, photography, correspondence, change order files (including documentation covering negotiated settlements), constructability or peer reviews, coordination documents, logs and supporting documentation, general ledger entries, insurance information, and any other supporting evidence necessary to substantiate charges related to this contract (all the foregoing hereinafter referred to as "records") shall be open to inspection and subject to audit and/or reproduction, during normal working hours, by Owner's agent or its authorized representative to the extent necessary to adequately permit evaluation and verification of any invoices, payments or claims submitted by the contractor or any of his payees pursuant to the execution of the contract. Such records subject to examination shall also include, but not be limited to, those records necessary to evaluate and verify direct and indirect costs (including overhead allocations), fees, reimbursable services, etc. as they may apply to costs, matters or items associated with this contract.
- 10.3.2 For the purpose of such audits, inspections, examinations and evaluations, the Owner's agent or authorized representative shall have access to said records from the effective date of this contract, for the duration of the work, and until five (5) years after the date of final payment by Owner to Project Consultant pursuant to this contract. All costs which the Consultant is unable to provide support or documentation to substantiate that it was incurred as represented by the original estimated breakdown of cost or found not to be in compliance

with provisions of this contract, shall be reimbursed to the Owner.

- 10.3.3 Owner's agent or its authorized representative shall have access to the Project Consultant's facilities, shall have access to all necessary records, and shall be provided adequate and appropriate work space, in order to conduct audits in compliance with this article. Owner's agent or its authorized representative shall give auditees reasonable advance notice of intended audits.
- 10.3.4 Project Consultant shall require all Sub-Consultants and insurance agents, to comply with the provisions of this article by insertion of the requirements hereof in any written contract Agreement. Failure to obtain such written contracts which include such provisions shall be reason to exclude some or all of the related costs from amounts payable to the Project Consultant pursuant to this contract.
- 10.3.5 If an audit inspection or examination in accordance with this article, discloses overcharges (of any nature) by the Project Consultant to the Owner in excess of \$25,000 the actual cost of the Owner's audit shall be paid by the Project Consultant.

10.4 Ownership of Documents

- 10.4.1 The Schematic Design and Design Development documents developed under this Contract shall become and be the sole property of the Owner whether the Project for which they were developed is executed or not. The Project Consultant may maintain copies thereof for its records and for its future professional endeavors although the Owner shall bear no liability or any responsibility whatsoever for such use of said documents by the Project Consultant. All or part of the Schematic Design and Design Development documents prepared by the Project Consultant for this project may be used as a prototype for other facilities by the Owner. Any reuse of Schematic Design or Design Development documents developed under this Contract by the Owner or others as permitted by the Owner shall be at the sole discretion of the Owner and at the Owner's sole risk.
- 10.4.2 Provided the Project Consultant has complied with the terms of this Agreement, construction working drawings, specifications and other documents or materials developed after the completion of the design development phase are and shall remain the property of the Project Consultant whether the Project for which they are made is executed or not.
- 10.4.3 The Owner shall be permitted to retain copies, including reproducible and electronic media copies, of drawings, specifications and other documents or materials developed after the Design Development Phase for various informational and reference purposes related to management, maintenance and operation of facilities, establishing construction standards, and various other archival functions without limitation and without subsequent notice to the Project Consultant.
- 10.4.4 The drawings and specifications may be used by the Owner on other projects, or for any other purpose included, but not limited to, for completion of the Project's construction in the event the Project Consultant's services are terminated as per other provisions of this Contract.
- 10.4.5 Submission or distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be construed as publication in derogation of the Project Consultant's rights.
- 10.4.6 In the event of the Project Consultant's termination under other provisions of this Agreement, the Owner shall receive all original documents prepared to the date of termination and shall have the right to use those documents and any reproductions in any way necessary to complete the Project, or for any other purpose.

- 10.4.7 In the event Owner requests any such documents or materials referred to in this Article and Project Consultant fails to provide same as requested by Owner, then Project Consultant acknowledges that Owner will be irreparably harmed and subject to an injunction to provide same.
- 10.4.8 The Owner will not modify or distribute the documents, including electronic media versions, to third parties except for those purposes listed above without the expressed permission and consent of the Project Consultant. The Owner will delete any title blocks or other marks identifying the originating Project Consultant from any materials so distributed. The Owner will indemnify the Project Consultant against any claims that result from the modification of data and disks by the Owner.

10.5 Electronic Media

10.5.1 Where this Agreement or referenced provisions in the Contract Documents require the Project Consultant to provide information or documents in either electronic or magnetic media, the preparation and format of that media shall conform to the Owner's Electronic Media Submittal Requirements (Attachment 3 to this Agreement).

10.6 Attachments and References

10.6.1 The following named attachments are made an integral part of this Agreement:

	U	
.1	Attachment 1:	Project Schedule
.2	Attachment 2:	Project Scope
.3	Attachment 3:	Electronic Media Submittal Requirements
.4	Attachment 4:	Project Consultant's Invoice Format, Reimbursable and Supplemental
		Services Format
.5	Attachment 5:	List of Project Team Members
.6	Attachment 6:	Authorization to Proceed (ATP) Form
		Professional Services Required – page 1 of 3
		Project Schedule – page 2 of 3
		Professional Fee – page 3 of 3
.7	Attachment 7:	Document Submittal Checklist
.8	Attachment 8:	Document 00455 – Background Screening
.9	Attachment 9:	IRS Form W-9
.10	Attachment 10:	Truth in Negotiations Certificate

10.6.2 Online Documents: The following documents shall be downloaded by the Project Consultant and are considered as Attachments to this Contract:

Design Standards

http://www.broward.k12.fl.us/facilities_construction/DSS/DS_Docs/DesignStandards.htm

- Design Criteria
- Design and Material Standards Division 1 thru Division 17
- Document Submittal Checklist for Plan Review

http://www.broward.k12.fl.us/constructioncontracts/D0docs.html

• Specifications – Division 0

State Requirements for Educational Facilities (SREF) latest edition

http://www.fldoe.org/edfacil/sref.asp

• F.I.S.H. layering system for AutoCAD: Note: the laying system is not posted on line. It will need to be requested thru:

Facility Planning and Real Estate 600 SE 3rd Avenue Fort Lauderdale, FL 33312 754-321-1932

10.7 Extent of Agreement:

- 10.7.1 This Agreement represents the entire and integrated Agreement between the Owner and the Project Consultant and supersedes all prior negotiations, representations or agreements, written or oral.
- 10.7.2 This Agreement may not be amended, changed, modified, or otherwise altered in any particular, at any time after the execution hereof, except by resolution of The School Board of Broward County, Florida.
- 10.7.3 This Agreement is for the benefit of the parties to the Agreement and is not for the benefit of any other parties nor shall it create a contractual relationship with any other party.
- 10.7.4 This Agreement shall be governed by the laws of the State of Florida Venue of any action arising out of this Agreement shall be in Broward County, Florida. The parties are encouraged to participate in mediation of any dispute before engaging in litigation.

10.8 Strict Performance:

10.8.1 The failure of either party to insist upon or enforce strict performance by the other party of any of the provisions of this Agreement or to exercise any rights under this Agreement shall not be construed as a waiver or relinquishment to any extent of its rights to assert or rely upon any such provisions or rights in that or any other instance.

10.9 Prompt and Satisfactory Correction:

10.9.1 The Owner, at its sole discretion, may direct the Project Consultant, at no additional cost to the Owner, to promptly and satisfactorily correct any services found to be defective or not in compliance with the requirements of this Agreement or the requirements of any governmental authority, law, regulations or ordinances.

10.10 Successors and Assigns:

- 10.10.1 The performance of this Agreement shall not be delegated or assigned by the Project Consultant without the written consent of the Owner.
- 10.10.2 The Project Consultant and the Owner each binds one another, their partners, successors, legal representatives and assigns to the other party of this Agreement and to the partners, successors, legal representatives and assigns of such party in respect to all covenants of this Agreement.

10.11 Certification Regarding Debarment, Suspension, Ineligibility or Voluntary Exclusion:

10.11.1 Lower Tier Covered Transactions: Executive Order 12549 provides that, to the extent permitted by law, Executive departments and agencies shall participate in a government-wide system for non-procurement debarment and suspension. A person who is debarred or suspended shall be excluded from Federal financial and non-financial assistance and benefits under Federal programs and activities. Except as provided in β 85.200, Debarment or Suspension, ß 85.201, Treatment of Title IV HEA participation, and ß85.215, Exception provision, debarment or suspension of a participant in a program by one agency shall have government-wide effect. A lower tier covered transaction is, in part, any transaction between a participant [SBBC] and a person other than a procurement contract for goods or services, regardless of type, under a primary covered transaction; and any procurement contract for goods or services between a participant and a person, regardless of type, expected to equal or exceed the Federal procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently \$100,000) under a primary covered transaction. A participant may rely upon the certification of a prospective participant in a lower tier covered transaction that it and its principals are not debarred, suspended, proposed for debarment under 48 CFR part 9, subpart 9.4, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. Each participant shall require participants in lower tier covered transactions to include the following certification for it and its principals in any proposal submitted in connection with such lower tier covered transactions.

10.11.2 Certification and Disclosure

- .1 The lower tier participant (Project Consultant) certifies, by entering this Agreement, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.
- .2 Where the lower tier participant (Project Consultant) is unable to certify to any of the statements in this certification, such participant shall provide an explanation to the Owner.
- .3 The Consultant warrants that he or she has not employed or retained any company or person, other than a bona fide employee working solely for the Consultant to solicit or secure this Agreement and that he or she has not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee working solely for the Consultant any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award or making of this agreement. For the breach or violation of this provision, the Owner shall have the right to terminate the Agreement without liability and, at its discretion, to deduct from the fees due and owing to the Consultant, or otherwise recover, the full amount of such fee, commission, percentage, gift, or consideration. (Ch. 287.055, F.S.)

10.12 Non-Discrimination, EEO, and ADAAA

10.12.1 **Non-Discrimination -** The School Board of Broward County, Florida prohibits any policy or procedure which results in discrimination on the basis of age, color, disability, gender, national origin, marital status, race, religion or sexual orientation.

10.12.2 Equal Employment Opportunity (EEO) - The School Board of Broward County, Florida, prohibits any

policy or procedure which results in discrimination on the basis of age, color, disability, gender identity, gender expression, national origin, marital status, race, religion, sex or sexual orientation. Individuals who wish to file a discrimination and/or harassment complaint may call the Executive Director, Benefits & EEO Compliance at 754-321-2150 or Teletype Machine (TTY) 754-321-2158.

10.12.3 Americans with Disabilities Act Amendments Act of 2008 - Individuals with disabilities requesting accommodations under the Americans with Disabilities Act Amendments Act of 2008, (ADAAA) may call Equal Educational Opportunities (EEO) at 754-321-2150 or Teletype Machine (TTY) 754-321-2158.

10.13 Captions

10.13.1 Captions – The captions, section numbers, article numbers, title and headings appearing in this Agreement are inserted only as a matter of convenience and in no way define, limit, construe or describe the scope or intent of such articles or sections of this Agreement, nor in any way effect this Agreement and shall not be construed to create a conflict with the provisions of this Agreement.

10.14 Authority

10.14.1 **Authority Provision:** Each person signing this agreement on behalf of either party individually warrants that he or she has full legal power to execute this Agreement on behalf of the party for whom he or she is signing, and to bind and obligate such party with respect to all provisions contained in this Agreement.

10.15 Notice

10.15.1 **Notice Provision:** When any of the parties desire to give notice to the other, such notice must be in writing, sent by US Mail, postage prepaid, addressed to the party for whom it is intended at the place last specified; the place for giving notice shall remain such until it is changed by written notice in compliance with the provisions of the paragraph. For the present, the parties designate the following as the respective places for giving notice.

To SBBC:	Superintendent of Schools The School Board of Broward County, Florida 600 Southeast Third Avenue Fort Lauderdale, Florida 33301
With a Copy to:	Office of the Chief Facilities Officer 600 SE 3 Avenue Fort Lauderdale, FL 33312 Attn: Leo Bobadilla Chief Facilities Officer
With a Copy to:	Office of Facilities and Construction 3775 SW 16th St Fort Lauderdale, FL 33312 Attn: Shelley N. Meloni Director, Pre-Construction Office of Facilities and Construction

And

The School Board of Broward County, Florida Architectural/ Engineering Services Agreement (TRADITIONAL DELIVERY) Version 05/11/2016

	Heery International, Owners Representative 811 Ponce de Leon Boulevard Coral Gables, FL 33134 Attn: Robert Corbin Program Director/Vice President
To Design Professional:	Insert Name and Address Provided by Other Party
With a Copy to:	Insert Name and Address Provided by Other Party

10.16 Excess Funds

10.16.1 Any party receiving funds paid by The School Board of Broward County, Florida (SBBC) under this Agreement agrees to promptly notify SBBC of any funds erroneously received from SBBC upon the discovery of such erroneous payment or overpayment. Any such excess funds shall be refunded to SBBC with interest calculated from the date of the erroneous payment or overpayment. Interest shall be calculated using the interest rate for judgments under Section 55.03, Florida Statutes, applicable at the time the erroneous payment or overpayment was made by SBBC.

10.17 Background Screening

10.17.1 **Background Screening**. Project Consultant agrees to comply with all requirements of Sections 1012.32 and 1012.465, Florida Statutes, and that Project Consultant, its agents, subconsultants and all of its personnel who (1) are to be permitted access to school grounds when students are present, (2) will have direct contact with students, or (3) have access or control of school funds will successfully complete the background screening required by the referenced statutes and meet the standards established by the statutes. This background screening will be conducted by SBBC in advance of Project Consultant or its personnel providing any services under the conditions described in the previous sentence. Project Consultant will bear the cost of acquiring the background screening required by Section 1012.32, Florida Statutes, and any fee imposed by the Florida Department of Law Enforcement to maintain the fingerprints provided with respect to Project Consultant and its personnel. The Parties agree that the failure of Project Consultant to perform any of the duties described in this section shall constitute a material breach of this Agreement.

Project Consultant agrees to indemnify and hold harmless SBBC, its officers and employees from any liability in the form of physical or mental injury, death or property damage resulting from Project Consultant's failure to comply with the requirement of this Section or Section 1012.32 and Section 1012.465, Florida Statutes in addition to any other indemnification obligations that may be imposed upon Project Consultant pursuant to Article 8 of this Agreement and the laws of Florida.

10.18 Errors and Omissions

10.18.1 The Project Consultant shall be responsible for any errors, inconsistencies or omissions in the drawings, specifications, and other documents. The Project Consultant will correct the drawings and specifications at no additional design cost to the Owner for any and all errors and omissions in the drawings, specifications prepared by the Project Consultant. The Project Consultant further agrees, at no additional cost, to render assistance to the Owner in resolving problems relating to the design or specified materials.

10.18.2 Deductions may be made from the Project Consultant's Basic Services Compensation on account of errors and omissions in the drawings, specifications and other documents prepared by the Project Consultant or in the Project Consultant's performance of its obligations under this Agreement.

ARTICLE 11 INCORPORATION OF RFQ INTO AGREEMENT

11.1 In addition to those Attachments and References identified and made part of this Agreement in Article 10.6.1, the provisions of RFQ No. XXX ("TYPE OF SERVICE") (the "RFQ") are hereby incorporated into this Agreement. In the event of conflict between the provisions contained in this Agreement and the RFQ, the more stringent provision shall prevail. If this Agreement is silent on an issue that is contained with the RFQ, the provisions of the RFQ shall be followed.

IN WITNESS WHEREOF, The School Board of Broward County, Florida, has caused this Agreement to be executed by the undersigned and the seal of the School Board to be set hereto; and the said Project Consultant has caused this Agreement to be executed by the undersigned and the seal of the Project Consultant set hereto on this day and year first above written.

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

(SEAL)

ATTEST THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

Robert W. Runcie, Superintendent of Schools

Dr. Rosalind Osgood, Chair

Approved as to Form and Legal Content:

Office of the General Counsel

DELETE THE SIGNATURE SECTIONS NOT USED

WHEN THE PROJECT CONSULTANT IS A CORPORATION OR PROFESSIONAL ASSOCIATION

(Corporate Seal)

(ATTEST)

(Type Name of Firm Here) Legal Name of Corporation

The School Board of Broward County, Florida Architectural/Engineering Services Agreement (TRADITIONAL DELIVERY) Version 05/11/2016 President, (Type Name Here)

Secretary, (Type Name Here) (Type Registration Number Here) Project Consultant's **Registration Number**

WHEN THE PROJECT CONSULTANT IS AN INDIVIDUAL OR PARTNERSHIP

(ATTEST)

Witness (Type Name Here)

Legal Name of Individual or Partnership

Witness (Type Name Here)

By: _____ Signature (Type Name Here)

> Project Consultant's **Registration Number**

WHEN THE PROJECT CONSULTANT IS A JOINT VENTURE

(Corporate Seal)

(Corporate Seal)

Firm's Legal Name

Firm's Legal Name

By: <u>Signature</u> (Type Name Here)

By: <u>Signature (Type Name Here)</u>

The School Board of Broward County, Florida Architectural/ Engineering Services Agreement (TRADITIONAL DELIVERY) Version 05/11/2016

Project Consultant's Registration Number

(ATTEST)

Witness (Type Name Here)

Witness (Type Name Here)

Witness (Type Name Here)

Witness (Type Name Here)

ACKNOWLEDGEMENT

STATE OF FLORIDA COUNTY OF BROWARD

BEFORE ME this	day of	, , appeared	, and,
	· ·		

_____ personally known to me to be the persons described in and who executed

the foregoing contract and acknowledge that he executed the same as his free act and deed for the purposes therein

expressed.

WITNESS my hand and official seal in the County and State last official this _____day of

_____, 201_.

Notary Public State of Florida

My Commission Expires:

Activity ID	Activity Name	Remaining	Start	Finish	2014 2015 2016
		Duration			J F M A M J J A S O N D J F M A M J M A S O N D J F M A M J M A S O N
SCHEDULE		324	08-Jul-14	02-Jun-15	05-Jun-15, SCHEDULE
DESIGN		26	08-Jul-14	13-Oct-14	13.00t14, DESIGN
A1000	Pre-Design	7	08-Jul-14	14-Jul-14	Pre-Design
A1010	Authorization to Proceed (ATP)	0	15-Jul-14		Authorization to Proceed (ATP)
A1020	Schematic Design (30%)	21	15-Jul-14	04-Aug-14	Schematic Design (30%)
A1030	Plan Review - Schematic Design	5	05-Aug-14	09-Aug-14	Plan Review - Schematic Design
A1040	Design Development (60%)	28	10-Aug-14	07-Sep-14	Design Devielopment (60%)
A1050	Plan Review - Design Development	5	08-Sep-14	12-Sep-14	Plan Review - Design Development
A1060	90% Constuction Documents	14	13-Sep-14	26-Sep-14	90% Construction Documents
A1070	Plan Review - 90% Construction Documents	2	27-Sep-14	01-Oct-14	ш
A1080	100% Construction Documents	7	02-Oct-14	08-Oct-14	100% Construction Documents
A1090	Plan Review - 100% Construction Documents	2	09-Oct-14	13-Oct-14	Plan Review - 100% Construction Documents
A1100	Submittal of 100% CDs to Building Dept.	0		13-Oct-14	Submittal of 100% CDs to Building Dept.
PERMITTING	NG	26	14-Oct-14	08-Nov-14	08-Nov-14, PERMITTING
A1110	Building Deparment Initial Plan Review	14	14-Oct-14	27-Oct-14	Building Department Initial Plan Review
A1120	Plan Revisions by Design Professional	7	28-Oct-14	03-Nov-14	Plan Revisions by Design Professional
A1130	Resubmittal of revised Plans to Building Dept.	0	04-Nov-14		Resubmittal of revised Plans to Building Dept.
A1140	Building Department 2nd Plan Review	5	04-Nov-14	08-Nov-14	Building Department 2nd Plan Review
A1150	Permit Approval	0		08-Nov-14	Perint Approval
PROCUREMENT	EMENT	21	09-Nov-14	01-Dec-14	01-DBc-14, PROCUREMENT
A1160	Procurement	21	09-Nov-14	01-Dec-14	Proctirement
CONSTRUCTION	JCTION	180	02-Dec-14	02-Jun-15	02-Jun-15, CONSTRUCTION
A1170	Construction & Closeout	180	02-Dec-14	02-Jun-15	Construction & Closeout

Electronic Media Requirements

All Work product for all projects, requires hard copies, electronic copies (PDF) and electronic original copies. The electronic media requirements are as listed below.

ELECTRONIC MEDIA

1.0 General Information

1.1 The School Board of Broward County, Florida contracts with one or more Internet bid advertising and distribution services. The Design Professional shall post the complete bid package to these services upon written notification by the Owner. The posted documents shall be read only documents and the file format shall be PDF.

2.0 Software Requirements

- 2.1 Word Processing
 - 2.1.1 Provide word processing files in Microsoft Word for Windows compatible file formats including all information necessary for remote printing.
- 2.2 Spreadsheets
 - 2.2.1 Provide spreadsheet files in Microsoft Excel for windows compatible file formats including all information necessary for remote printing.
- 2.3 Computer aided Design and Drafting2.3.1 Provide all CADD files as AutoCAD 2010 files, Window's version.

3.0 CAD Standards

- 3.1 Standard plotted drawing size: 24 inch x 36 inch or 30 inch x 42 inch sheets.
 - 3.1.1 All sheets within a set shall be the same size unless pre-approved otherwise. (for example survey sheets)
- 3.2 Design Professional shall provide to the Owner the standard file naming Protocol they will be utilizing.
- 3.3 CAD File Layering
 - 3.3.1 Conform to the most up to date guidelines defined by the American Institute of Architects (AIA) standard document, "CAD Layer Guidelines."
 - 3.3.2 Provide the required Layering for the Florida Inventory of Schoolhouses (F.I.S.H.) documents
 - 3.3.1.1 The F.I.S.H. layering scheme is not available on-line. It can be requested through:

Facility Planning and Real Estate600 SE 3rd Avenue, Fort Lauderdale, FL 33312754-321-1932

- 3.3.3 Provide a separate list of all layers which do not conform to the standard AIA CAD Layer Guidelines or the FISH layering scheme.
- 3.4 No custom hatch patterns shall be utilized.
- 3.5 All symbols and blocks to have descriptive names
- 4.0 Electronic Media Delivery Requirements
 - 4.1 Transmittals shall include the following
 - 4.1.1 The Project Number, Project Title and date
 - 4.1.2 The Facility Name
 - 4.1.3 The submittal type
 - 4.1.4 The format and version of the software.
 - 4.1.5 An attached Listing of file names with the latest document publish dates
 - 4.2 All electronic media shall contain an attached label which shall identify 4.1.1, 4.1.2, and 4.1.3.
 - 4.3 Document clean-up
 - 4.3.1 Before a CADD file is placed on the delivery electronic digital media, the following procedures shall be performed:
 - 4.3.1.1 Purge all files and remove all extraneous graphics outside the border area.
 - 4.3.1.2 Make sure all reference files are attached without device path
 - 4.3.1.3 All required project files both graphic and nongraphic, shall include color tables, pen tables, font libraries, block libraries, user command files, plot files, etc. All project related blocks must be provided to the Owner as a part of the electronic digital deliverables.
 - 4.3.1.4 Make sure that all support files such as those listed above are in the same directory and that references to those files do not include device Path.
 - 4.4 The following Plot File Development and Project Documentation Information shall be submitted as an enclosure or attachment to the transmittal letter provided with each electronic digital media submittal.
 - 4.4.1 Documentation of the plot files for each drawing which will be needed to be able to allow identical plotting by the Owner at a later date. This documentation shall include the plotter configuration (e.g., name and model of plotter), pen settings, drawing orientation, drawing

size, and any other special instructions.

- 4.4.2 Instructions concerning how to generate plotted, drawings from the provided plot files.
- 4.5 Provide all symbols and blocks used in the project in a separate files.
- 4.6 List of all database/spreadsheet files associated with each drawing, as well as a description and documentation of the database format.
- 5.0 Ownership: Refer to Agreement for specific Owner and Design Professional's rights.
- 6.0 Documents for the Construction Contractor:
 - 6.1 The Owner and the Design Professional shall make various electronic information available to the Contractor during the Construction phase of the Project.
- 7.0 Where electronic media submittals of final site surveys are required: Provide electronic copies of any existing site survey data already on electronic media.
- 8.0 At the Contractors option, the Design Professional will provide the Contractor one set of AutoCAD (.dwg) electronic file format contract drawings, to be used for as built drawings at the Contractor's option. Note that the Architect's name and information to be removed.

Design Professionals Invoice Format

The School Board of Broward County, Florida requires submittal of the Design Professional's invoice on the District's standard invoice forms attached to a transmittal form or letter on the Design Professional's company letterhead. Include the information and attachments described below:

- 1. Letterhead Containing Firm Information
 - A. Firm Name
 - B. Address
 - C. Telephone and FAX Numbers
 - D. Consultant's Invoice Reference Number
- 2. Address Transmittal/Letter to:

Office of Facilities and Construction The School Board of Broward County, Florida 3775 SW 16th Street Fort Lauderdale, FL 33312 Attention: Name of Project Manager

- 3. Ensure that Transmittal/Letter references the following information:
 - A. Date of submittal.
 - B. The Invoice Number for ATP Number (example: Invoice No. 01 for ATP No. 01).
 - C. The School Board of Broward County's Purchase Order No.: (Which will be provided by the Facilities Project Manager at the beginning of the project.)
 - D. Name of Facility (and Facility Number).
 - E. Name of Project
 - F. School Board Project Number
- 4. Ensure attachment of the following documents to the Transmittal/Letter:
 - A. Design Professional's Invoice Form
 - B. Design Professional's Reimbursable Invoice Form
 - C. Copy of signature page (page 3 of 3) of the Design Professional's Authorization to Proceed.



The School Board of Broward County, Florida Florida Facilities and Construction Management Department 3775 SW 16th Street Fort Lauderdale, FL 33312 (754) 321-1500

Design Professional		Date:
(Name)		
Project No:	Facility Name:	Invoice No:
Project Title:		SBBC PO No.
Design Professional's		ATP No.
Remit to address:		Invoice From:
		Project Manager

Original Basic Fee	\$
Current basic fee	\$

INVOICE TOTALS:

Summary	Current Fee	Previously Bille	d This Invoi	ce Balan	ce
Basic Services	\$	\$	\$	\$	
Reimbursable	\$	\$	\$	\$	
Total:	\$	\$	\$	\$	

BASIC FEE TOTALS:

Period	Fee		Previously Bille	d	This	Invoice	Balance	
From to dates		\$	\$	%	\$	%	\$	%
		\$	\$	%	\$	%	\$	%
		\$	\$	%	\$	%	\$	%
		\$	\$	%	\$	%	\$	%
		\$	\$	%	\$	%	\$	%
Other Services		\$	\$	%	\$	%	\$	%
Total Previously	Billed:		\$			•		
Total Amount T	his Invo	ice:			\$			
Total Balance:								\$

Submitted By: Name:	Certified By: Name: Title:	Recommended By:	Approved By:
Title: Date: (Signature)	Project Manager Date:	Name: Title: Date:	Name: Title: Date:
	(Signature)	(Signature)	(Signature)



The School Board of Broward County, Florida Florida Facilities and Construction Management Department 3775 SW 16th Street Fort Lauderdale, FL 33312 (754) 321-1500

Design Professional's Reimbursable Invoice

Project No: Project Title: Design Professional's: Remit to address: Facility Name: Invoice No: SBBC PO No. ATP No. Invoice From:

Project Manager:

Item No.	Date	Reimbursable Item	Amount
		Invoice Total	\$

Receipts for each Item must be attached.

Current Contract Amount:	\$	
Total This Invoice:	\$	
Total Previously Billed:		\$
Total Balance:		\$

Submitted By: Name:	Certified By: Name: Title:	Recommended By:	Approved By: Name: Title:
Title: Date:	Project Manager Date:	Name: Title: Date:	Date:
(Signature)	(Signature)	(Signature)	(Signature)



The School Board of Broward County, Florida Office of Facilities & Construction 3775 S.W. 16th Street Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant's Authorization To Proceed

Project No.: Location No.:	Date:
Project Title:	SBBC P.O. No.:
	Line No.:
Facility Name:	Project Manager:
Project Consultant:	Dir. Capital Planning & Programming
	ions of your contract for professional services, you are hereby authorized to proceed with the s for the project referenced above.
Schematic Design Bidding Other Services:	Design DevelopmentConstruction DocumentsConstruction Contract AdministrationWarrantyAttached:Construction Documents
This Authorization	n to Proceed is subject to the following attachments:
Attachments:	Professional Services Required
	Project Schedule
	Professional Fees
	Previous ATP's

The scope of the required services is specified on the Professional Services Required with a Fixed Limit of Construction Cost (FLCC) for this project as indicated below:

Original FLCC	Current Cost Estimate	Revised FLCC by ATP

The following professional services will be provided by the Project Consultant as a normal part of its Basic Services for the Project listed above:

Item Discipline Description



The School Board of Broward County, Florida Office of Facilities & Construction 3775 S.W. 16th Street Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant's Authorization To Proceed (Term Contracts) Cont.

	Project Schedule		
Project No. & Location No.:	Project Title:		
Facility Name: Project Consultant:			
The required project schedule milestones for this proj	ject are presented below. (Ma	ndatory)	
		Date Required Or Estin	nated Time Period
ACTIVITY		Start	Finish
Schematic Design			
Design Development			
Construction Documents Development			
50% Construction Documents			
100% Construction Documents			
Bidding and Award of Contract			
Time for Permitting of Submittals, Prior to the Issuance of the Construction NTP (Part o	f Contract Administration)		
Construction			
Warranty			



The School Board of Broward County, Florida Office of Facilities & Construction 3775 S.W. 16th Street Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant's Authorization To Proceed (Term Contracts)

Professional Fees

Project No. & Location No.:

Project Title:

Facility Name: Project Consultant:

Phase	Original Basic Fee	Fee Authorized by ATP	Fee Previously Paid	Fee Balance
I (SD) (5%)		%	%	%
II (DD) (10%)		%	%	%
III (CD) (35%/60%)		%	%	%
IV (BID) (65%)		%	%	%
V (CA) (98%)		%	%	%
VI (Warr) (100%)		%	%	%
Other Service		%	%	%
Item No. 1				
Other Service		%	%	%
(Item No. 2)				
Other Service		%	%	%
(Item No. 3)				
Other Service		%	%	%
(Item No. 4)				
Total:				

Payment for these services shall be made In accordance with the provisions of the Professional Services Agreement.

Approved By Consultant		Recommended By SBBC				
Name:		Name: Shelley N. Meloni				
Title:		Title: Dire	Title: Director, Pre-Construction			
Signature:		Date:		Signature:		Date
Certified By SBBC		Approval by SBBC				
Name:		Name: Leo Bobadilla				
Title:		Title: Chie	ef Facilities Officer			
Signature:		Date:		Signature:		Date

This document is part of the Professional Services Agreement between The School Board of Broward County, Florida (Owner) and the Design Professional and is incorporated by reference into the terms and conditions of that agreement.

The School Board of Broward County, Florida Attachment H - RFQ for Professional Design Services (03-08-16 MA) 15-1201

Request for Taxpayer			
Identification	Number an	nd Certification	

Give Form to the requester. Do not send to the IRS.

Name (as shown on your income tax return)

W-9

Department of the Treasury Internal Revenue Service

(Rev. August 2013)

302.	Business name/disregarded entity name, if different from above	
eded up	Check appropriate box for federal tax classification:	Examptions (see instructions): Trust/ostate
8.5		Exempt payse code (if any)
a truct	Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partner	
Print or type offic Instructions	Other (see instructions) >>	code (if any)
editio	Address (number, street, and apt. or suite no.)	Requester's name and address (optional)
See Spe	City, state, and ZIP code	
	List account number(s) here (optional)	L,
Par	t Taxpayer Identification Number (TIN)	
	your TIN in the appropriate box. The TIN provided must match the name given on the "Name	
reside	old backup withholding. For Individuals, this is your social security number (SSN). However, for ant alien, sole proprietor, or disregarded entity, see the Part I Instructions on page 3. For other as, it is your employer identification number (EIN). If you do not have a number, see How to ge n page 3.	
	If the account is in more than one name, see the chart on page 4 for guidelines on whose	Employer identification number

Part Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and

- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all Interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and
- 3. I am a U.S. citizen or other U.S. person (defined below), and
- 4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions on page 3.

Sign Here	Signature of U.S. person ►
--------------	----------------------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted. Future developments. The IRIS has created a page on IRIS.gov for information about Form W-9, at www.lks.gov/w9. Information about any future developments affecting Form W-9 (such as legislation enacted after we release it) will be posted on that page.

Purpose of Form

A person who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) to report, for example, income paid to you, psymentis made to you in settlement of psyment card and third party network transactions, real estate transactions, mortgage interest you paid, acquisition or abandonment of secured property, cancellation of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN to the person requesting it (the requester) and, when applicable, to:

 Certify that the TIN you are giving is correct (or you are waiting for a number to be issued).

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exampt payee. If applicable, you are also certifying that as a U.S. parson, your allocable share of any partnership income from a U.S. trade or business is not subject to the

withholding tax on foreign partners' share of effectively connected income, and 4. Certify that FATCA code(s) entered on this form (if any) indicating that you are exampt from the FATCA reporting, is correct.

Note. If you are a U.S. person and a requestar gives you a form other than Form W-9 to request your TIN, you must use the requester's form if it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are considered a U.S. person if you are:

An Individual who is a U.S. citizan or U.S. resident alien,

 A partnership, corporation, company, or association created or organized in the United States or under the laws of the United States,

· An estate (other than a foreign estate), or

Date >

A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or business in the United States are generally required to pay a withholding tax under section 1446 on any foreign partners' share of offactively connected taxable income from such business. Further, in certain cases where a Form W-9 has not been received, the rules under section 1446 require a partnership to presume that a partner is a foreign person, and pay the section 1446 withholding tax. Therefore, if you are a U.S. person that is a partner in a partnership conducting a trade or business h the United States, provide Form W-9 to the partnership to establish your U.S. status and avoid section 1446 withholding on your share of partnership horme.

Cat. No. 10231X

Form W-9 (Rev. 8-2013)

Form W-0 (Rev. 8-2013)

In the cases below, the following person must give Form W-0 to the partnership for purposes of establishing its U.S. status and avoiding withholding on its allocable share of net income from the partnership conducting a trade or business in the United States:

In the case of a disregarded entity with a U.S. owner, the U.S. owner of the disregarded entity and not the entity.

In the case of a granter trust with a U.S. granter or other U.S. owner, generally, the U.S. granter or other U.S. owner of the granter trust and not the trust, and

In the case of a U.S. trust (other than a grantor trust), the U.S. trust (other than a
grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a foreign bank that has elected to be treated as a U.S. person, do not use Form W-9. Instead, u the appropriate Form W-8 or Form 8233 (see Publication 515, Withholding of Tax on Nonresident Aliens and Foreign Entities).

Nonresident alien who becomes a resident alien. Generally, only a nonresident alien individual may use the terms of a tax treatly to reduce or eliminate U.S. tax or certain types of income. However, most tax treatles contain a provision known as a "saving clause." Exceptions specified in the saving clause may permit an examption from tax to continue for certain types of income even after the payee has otherwise become a U.S. resident alien for tax purposes. to U.S. tax on

If you are a U.S. resident alien who is relying on an exception contained in the saving clause of a tax treaty to claim an exception from U.S. tax on certain types of income, you must attach a statement to Form W-9 that specifies the following five itams:

The treaty country. Generally, this must be the same treaty under which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the saving clause and its exceptions.

4. The type and amount of income that qualifies for the examption from tax. 5. Sufficient facts to justify the exemption from tax under the terms of the treaty article.

Example. Article 20 of the U.S.-China Income tax treaty allows an exemption from tax for scholarship income received by a Chinese student temporarily present in the United States. Under U.S. taw, this student will become a resident allen for tax purposes it his or hor stay in the United States exceedes 5 calander years. However, paragraph 2 of the first Protocol to the U.S.-China treaty (dated April 30, 05 d others the standards of the 20 here where the same the same test. However, paragraph 2 of the linst Hotbool to the U.S.-China treaty (based April 30, 1984) allows the provisions of Article 20 to continue to apply even after the Chinese student becomes a resident alien of the United States. A Chinese student who qualifies for this exception (under paragraph 2 of the first protocol) and is relying on this exception to claim an exemption from tax on his or har scholarship or fellowship income would attach to Form W-9 a statement that includes the information described above to support that exemption.

If you are a horresident alien or a foreign entity, give the requester the ppropriate completed Form W-8 or Form 8233. app

appropriate completed Form W-8 or Form 8233. What is backup withholding? Persons making certain payments to you must under certain conditions withhold and pay to the IRS a percentage of such payments. This is called "backup withholding." Payments that may be subject to backup withholding Indude Interest, tax-axempl Interest, dividends, broker and bartar axchange transactions, rants, royatise, nonemployee pay, payments made in settlement of payment card and third party network transactions, and certain payments from fishing boat operators. Real estate transactions are not subject to backup withholding. Xerued to be subject to backup withholding.

You will not be subject to backup withholding on payments you receive if you give the requester your correct TIN, make the proper certifications, and report all your taxable interest and dividends on your tax return.

Payments you receive will be subject to backup withholding if:

1. You do not turnish your TIN to the requester,

2. You do not certify your TIN when required (see the Part II instructions on page 3 for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

The IRS tails you that you are subject to backup withholding because you did not report all your interest and dividends on your tax return (for reportable interest and dividends only), or

You do not cartify to the requester that you are not subject to backup withholding under 4 above (for reportable interest and dividend accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding. See Exempt payee code on page 3 and the separate instructions for the Requestar of Form W-9 for more information.

Also see Special rules for partnerships on page 1.

What is FATCA reporting? The Foreign Account Tax Compliance Act (FATCA) requires a participating foreign financial institution to report all United States account holders that are specified United States persons. Cartain payees are exempt from FATCA reporting. See Exemption from FATCA reporting code on page 3 and the Instructions for the Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you claimed to be an axempt payee if you are no longer an axempt payee and anticipate receiving reportable payments in the future from this parcent. For example, you may need to provide updated information if you are a C corporation that elects to be an S corporation, or if you no longer are tax axempt, in addition, you must thrmish a new Form W-9 if the name or TIN changes for the account, for example, if the grantor of a cornerite thest dise. of a grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a requester, you are subject to a penalty of \$50 for each such failure unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you make a false statement with no reasonable basis that results in no backup withholding, you are subject to a \$500 penalty.

Criminal penalty for faisitying information. Wilhuly faisitying cartifications or affirmations may subject you to ortiminal penalties including fines and/or imprisonment.

suse of TINs. If the requester discloses or uses TINs in violation of federal law, requester may be subject to civil and criminal penalties.

Specific Instructions

Name

If you are an individual, you must generally enter the name shown on your income tax return. However, if you have changed your last name, for instance, due to marriage without informing the Social Security Administration of the name change, enter your first name, the last name shown on your social security card, and your now last name.

If the account is in joint names, list first, and then circle, the name of the person or entity whose number you entered in Part I of the form.

Sole proprietor. Enter your individual name as shown on your income tax return on the "Name" line. You may enter your business, trade, or "doing business as (DBA)" name on the "Business name/disregarded entity name" line.

Partnership, C Corporation, or S Corporation. Enter the entity's name on the "Name" line and any business, trade, or "doing business as (DBA) name" on the "Business name/disregarded entity name" line.

Disregarded entity, For U.S. sodardinal tax purposes, an artity that is disregarded as an artity separate from its owner is treated as a "disregarded entity." See Regulation section 301.7701-2(c)(2)(0). Enter the owner's name on the "Name" line. The name of the artitly antered on the "Name" line should now the a disregarded entity. The name on the "Name" line must be the name shown on the disregarded entity.

disregarded entity. The name on the "Name" line must be the name shown on the income tax return on which the horome should be reported. For example, if a foreign LLC that is treated as a disregarded entity for U.S. federal tax purposes has a single owner that is a U.S. person, the U.S. owner's name is required to be provided on the "Name" line. If the direct owner's name is required to be entity, enter the first owner that is not disregarded for fodoral tax purposes. Enter the disregarded entity's name on the "Business name/disregarded entity name" line. If the owner of the disregarded antity is a foreign person, the owner must complete an appropriate Form W-8 instead of a Form W-0. This is the case even if the treaten everyon has 11.S. This.

the foreign person has a U.S. TIN.

Note. Chack the appropriate box for the U.S. faderal tax classification of the person whose name is entered on the "Name" line (Individual/sole proprietor, Partnership, C Corporation, S Corporation, Trust/estate).

Partnership, C Corporation, S Corporation, Trust/estudy. Limited Liability Company (LLC). If the person identified on the "Name" line is an LLC, check the "Limited liability company" box only and artier the appropriate code for the U.S. fodoral tax classification in the space provided, if you are an LLC that is theated as a partnership for U.S. fodoral tax purposes, enter "P" for partnership. If you are an LLC that has filed a Form 8832 or a Form 2553 to be taxed as a corporation, onder "C" for C corporation or "S" for S corporation, as appropriate, if you are an LLC that is disregarded as an entity separate from its owner under Regulation 301.7701-3 (except for employment and excise tax), do not check the LLC box unless the owner of the LLC (required to be identified on the "Name" line) is another LLC that is not disregarded for U.S. fodoral tax purposes. If the LLC is disregarded as an entity separate from its owner, enter the appropriate tax classification of the owner identified on the "Name" line. "Name" Inc.

Other entities. Enter your business name as shown on required U.S. federal tax documents on the "Name" line. This name should match the name shown on the charter or other legal document creating the entity. You may enter any business, trade, or DBA name on the "Business name/disregarded entity name" line.

Exemptions

If you are exempt from backup withholding and/or FATCA reporting, enter in the Exemptions box, any code(s) that may apply to you. See Exempt payee code and Exemption from FATCA reporting code on page 3.

Page 3

Form W-9 (Rev. 8-2013)

Exampt payee code. Generally, individuals (including sole proprietors) are not exampt from backup withholding. Corporations are exempt from backup withholding for certain payments, such as interest and dividends. Corporations are not exampt from backup withholding for payments made in settlement of payment card or third party network transactions.

Note. If you are exampt from backup withholding, you should still complete this form to avoid possible erroneous backup withholding.

The following codes identify payees that are exempt from backup withholding:

1—An organization exempt from tax under section 501(a), any IRA, or a custodial account under section 403(b)(7) if the account satisfies the requirements of section 401(f(2)

2-The United States or any of its agencies or instrumentalities

3-A state, the District of Columbia, a possession of the United States, or any of their political subdivisions or instrumentalities

4-A foreign government or any of its political subdivisions, agencies, or instrumentalities

5-A corporation

6—A dealer in securities or commodities required to register in the United States, the District of Columbia, or a possession of the United States

7-A futures commission merchant registered with the Commodity Futures Trading Commission

8-A real estate investment trust

 $9-\mbox{An onlity registered at all times during the tax year under the investment Company Act of 1940$

10-A common trust fund operated by a bank under section 584(a) 11-A financial institution

12-A middleman known in the investment community as a nominee or

custodian

13—A trust exempt from tax under section 864 or described in section 4947 The following chart shows types of payments that may be exempt from backup withholding. The chart applies to the exempt payees listed above, 1 through 13.

IF the payment is for	THEN the payment is exempt for
Interest and dividend payments	All exempt payees except for 7
Broker transactions	Exempt payees 1 through 4 and 6 through 11 and all C corporations. S corporations must not enter an exempt payee code because they are exempt only for sales of noncovered securities acquired prior to 2012.
Barter exchange transactions and patronage dividends	Exempt payees 1 through 4
Payments over \$600 required to be reported and direct sales over \$5,000 ¹	Generally, exempt payees 1 through 5 ²
Payments made in settlement of payment card or third party network transactions	Exampt payees 1 through 4

See Form 1099-MISC, Miscelianeous income, and its instructions.

²However, the following payments made to a corporation and reportable on Form 1099-MISC are not exempt from backup withholding: modical and health care payments, attorneys' fees, gross proceeds paid to an attorney, and payments for services paid by a todoral executive agency.

Exemption from FATCA reporting code. The following codes identify payees that are exampt from reporting under FATCA. These codes apply to persons submitting this form for accounts maintained outside of the United States by certain forzing financial institutions. Therefore, if you are only submitting this form for an account you hold in the United States, you may know this field biank. Consult with the person requesting this form if you are uncertain if the financial institution is subject to these requirements.

A-An organization exampl from tax under section 501(a) or any individual retirement plan as defined in section 7701(a)(37)

B-The United States or any of its agencies or instrumentalities

C-A state, the District of Columbia, a possession of the United States, or any of their political subdivisions or instrumentalities

D-A corporation the stock of which is regularly traded on one or more established securities markets, as described in Reg. section 1.1472-1(c)(1)(1)

E-A corporation that is a member of the same expanded affiliated group as a corporation described in Reg. section 1.1472-1(c)(1)() F-A dealer in securities, commodities, or derivative financial instruments

F — A dealer in securities, commodities, or derivative infancial instruments (including notional principal contracts, futures, forwards, and options) that is registered as such under the laws of the United States or any state G-A real estate investment trust

H—A regulated investment company as defined in section 851 or an entity registered at all times during the tax year under the investment Company Act of 1940

I-A common trust fund as defined in section 584(a)

J-A bank as defined in section 581

K-A broker

L-A trust exempt from tax under section 664 or described in section 4947(a)(1)

M-A tax exempt trust under a section 403(b) plan or section 457(g) plan

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alian and you do not have and are not eligible to get an SSN, your TIN is your IRS individual taxpayer identification number (TIN). Enter it in the social security number box. If you do not have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either your SSN or EIN. However, the IRS prefers that you use your SSN.

If you are a single-member LLC that is disregarded as an entity separate from its owner (see Limited Liability Company (LLC) on page 2, anter the owner's SSN (or EN, if the owner has one). Do not enter the disregarded entity's EN. If the LLC is classified as a corporation or partnership, enter the entity's EN.

Note. See the chart on page 4 for further clarification of name and TIN combinations.

How to get a TIN, if you do not have a TIN, apply for one immediately. To apply for an SSN, get Form SS-5, Application for a Social Security Card, from your local Social Security Administration office or get this form online at www.ssa.gov. You may also get this form by calling 1-800-772-1213. Use Form W-7, Application for IRS individual Taxpayer Identification Number, to apply for an EIN. You can apply for an EIN online by accessing the IRS website at www.rs.gov/businesse and clicking on Employer Identification Number (EIN) under Starting a Business. You can get Forms W-7 and SS-4 from the IRS by visiting IRS.gov or by calling 1-800-TAX-FORM (1-800-829-3070).

If you are asked to complete Form W-9 but do not have a TIN, apply for a TIN and write "Applied For" in the space for the TIN, sign and date the form, and give it to the requester. For interest and dividend payments, and cortain payments made with respect to readily tradable instruments, generally you will have 60 days to get a TIN and give it to the requestor before you are subject to backup withholding on payments. The 60-day rule does not apply to other types of payments. You will be subject to backup withholding on all such payments until you provide your TIN to the requestor.

Note. Entering "Applied For" means that you have already applied for a TIN or that you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use the appropriate Form W-8.

Part II. Certification

To establish to the withholding agent that you are a U.S. person, or resident alien, sign Form W-9. You may be requested to sign by the withholding agent even if items 1,4, or 5 below indicate otherwise.

For a joint account, only the person whose TIN is shown in Part I should sign (when required). In the case of a disregarded antity, the person identified on the "Name" line must sign. Exempt payee, see *Exampt* payee code earlier. Streadure requirements. Complete the contribute as indicated in items 1.

Signature requirements. Complete the certification as indicated in items 1 through 5 below.

 Interest, dividend, and barter exchange accounts opened before 1964 and broker accounts considered active during 1963. You must give your correct TIN, but you do not have to sign the certification.

 Interest, dividend, broker, and barter exchange accounts opened after 1983 and broker accounts considered inactive during 1983. You must sign the certification or backup withholding will apply. If you are subject to backup withholding and you are maraly providing your comect TN to the requester, you must cross out item 2 in the certification before signing the form.

 Real estate transactions. You must sign the certification. You may cross out item 2 of the certification.

4. Other payments. You must give your correct TN, but you do not have to sign the certification unless you have been notified that you have previously given an incorrect TN. "Other payments' include payments made in the course of the requestar's trade or business for raris, royatiles, goods (other than bits for merchandlee), madical and health care services (notucing payments to corporations), payments to a nonemployee for services, payments made in settlement of payment card and third party network transactions, payments to contain fishing boat crew members and fishermon, and gross proceeds paid to attermere).

 Mortgage interest paid by you, acquisition or abandonment of secured property, cancellation of debt, qualified tuition program payments (under section 529), IRA, Coverdell ESA, Archer MSA or HSA contributions or distributions, and pension distributions. You must give your correct TIN, but you do not have to sign the cartification. Form W-9 (Rev. 8-2013)

For this type of account:	Give name and SSN of:	considered to be that of the first name liste
	The last of the state of the st	Secure Your Tax Records fro
 Individual Two or more individuals (joint account) 	The individual The actual owner of the account or, if combined funds, the first individual on the account '	identity theit occurs when someone uses y name, social security number (SSN), or othe permission, to commit fraud or other ortime get a job or may file a tax return using your
 Custodian account of a minor (Uniform Gift to Minors Act) 	The minor "	To reduce your risk:
4, a. The usual revocable savings	The grantor-trustee	 Protect your SSN,
trust (grantor is also trustee)	The grants - transe	· Ensure your employer is protecting your 8
b. So-called trust account that is	The actual owner	· Be careful when choosing a tax preparer.
not a legal or valid trust under state law		If your tax records are affected by identity
5. Sole proprietorship or disregarded entity owned by an individual	The owner*	the IRS, respond right away to the name an notice or letter.
6. Grantor trust filing under Optional Form 1099 Filing Method 1 (see Regulation section 1.671-4(b)(2)()(A))	The grantor*	If your tax records are not currently affect are at risk due to a lost or stolen purse or w or credit report, contact the IRS identity Th Form 14030.
For this type of account:	Give name and EIN of:	For more information, see Publication 45
7. Disregarded entity not owned by an	The owner	Assistance.
Individual		Victims of identity theft who are experien
8. A valid trust, estate, or pension trust	Logal ontity *	problem, or are seeking help in resolving ta through normal channels, may be eligible for
 Corporation or LLC electing corporate status on Form 8832 or Form 2553 	The corporation	assistance. You can reach TAS by calling th 1-877-777-4778 or TTY/TDD 1-800-829-40
 Association, club, religious, charitable, educational, or other tax-exempt organization 	The organization	Protect yourself from suspicious emails creation and use of email and websites des emails and websites. The most common ac
11. Partnership or multi-member LLC	The partnership	claiming to be an established legitimate ent into sumendering private information that w
12. A broker or registered nominee	The broker or nominee	The IRS does not initiate contacts with ta
 Account with the Department of Agriculture in the name of a public entity (such as a state or local 	The public entity	not request personal detailed information th PIN numbers, passwords, or similar secret bank, or other financial accounts.
government, school district, or prison) that receives agricultural program payments		If you receive an unsolicited email claimle message to phishing@irs.gov. You may also or other IRS property to the Treasury inspe-
 Grantor trust filing under the Form 1041 Filing Method or the Optional Form 1099 Filing Method 2 (see 	The trust	1-800-366-4484. You can forward suspicio Commission at: spam@uce.gov or contact i IDTHEFT (1-877-438-4338).
Regulation section 1.671-4(b)(2)()(B))		Visit IRS.gov to learn more about identity

joint account has an SSN, that person's number must be furnished.

Circle the minor's name and furnish the minor's SSN.

⁵ You must show your individual name and you may also enter your business or "DBA" name on the "business name/danagarded entty" name line. You may use either your SSN or EIN (if you have one), but the IRS encutanges you to use your SSN.
⁴ List first and circle the name of the trust, astate, or pension trust. (Do not furnish the TIN of the

personal representative or trustee unless the legal entity itself is not designated in the account title.) Also see Special rules for partnerships on page 1.

"Note. Grantor also must provide a Form W-e to trustee of trust.

Page 4

in one name is listed, the number will be pd.

om Identity Theft

your personal information such as your ther identifying information, without your les. An identify thief may use your SSN to ur SSN to receive a retund.

SSN, and

the theft and you receive a notice from and phone number printed on the IRS

cted by identify theft but you think you walkit, questionable credit cand activity heft Hotline at 1-800-908-4490 or submit

535, Identity Theft Prevention and Victim

ancing economic harm or a system tax problems that have not been resolved for Taxpayer Advocato Service (TAS) the TAS toll-free case intake line at 1050

s or phishing schemes. Phishing is the asigned to mimic legitimate business act is sending an email to a user faisely Interprise in an attempt to scam the user will be used for identity theft.

texpeyers via emails. Also, the IRS does through email or ask texpayers for the at access information for their credit card,

ing to be from the IRS, forward this iso report misuse of the IFIS name, logo, sector General for Tax Administration at lous emails to the Federal Trade t them at www.ftc.gow/idtheft or 1-877-

ty theft and how to reduce your risk.

Privacy Act Notice

Section 6100 of the Internal Revenue Code requires you to provide your correct TIN to persons (including federal agencies) who are required to file information returns with the IRS to report interest, dividends, or certain other income paid to you; mortgage interest you paid; the acquisition or abandorment of secured property; the cancellation of dobt; or contributions you made to an IRA, Archer MSA, or HSA. The person collociting this form uses the information on the form to file information returns with the IRS, reporting the above information. Routine uses of this information include giving it to the Department of Justice for civil and criminal lligation and to clibs, states, the Disting their advecting the above information is out the information returns with the IRS, of Columbia, and U.S. commonwealths and possessions for use in administering their laws. The information also may be disclosed to other countries under a treaty, to federal and state agencies to enforce civil and criminal laws, or to federal law enforcement and intelligence agencies to combat iterrorism. You must provide your TIN whether or not you are required to file a tax return. Under social way also apply for providing taise or fraudulent information.

REQUIRED RESPONSE FORM - Proposer Information

RFQ Issued Date: Title of Request or Solicitation: Note: For Joint Venture Proposals, see instructions at the bottom of this page. PROPOSER INFORMATION						
PROPOSER'S (COMPANY) NAME:						
		FAX:				
CONTACT PERSON:						
CONTACT TELEPHONE:	CONTACT F	-AX:				
E-MAIL ADDRESS TO SEND PUI	RCHASE ORDERS TO:					
INTERNET E-MAIL ADDRESS:	INTER	NET URL:				
I hereby certify that:	Proposal Certifi	cation				
 Proposer, its principals, or their Proposer is attempting to qualify, of silence" period for any solicitation School Board Policy 3 School Board Policy 1 Proposer acknowledges that all Records Laws. All responses, data and information - Proposer agrees to acceptance all issued Addenda. Proposer agrees to be bound Attachments. 	r lobbyists has not provided any campaign co to provide Design Services to the School Boar on for a competitive procurement as described 320, Part II, Section HH 1007, Section 5.4 Campaign Contribution Fund II information contained herein is part of the p tion contained in this Proposal are true and acc e of the contents of all pages in this Request for d to all terms, conditions and requirements	raising ublic record as defined by the State of Florida Sunshine and Public				
Signature of Proposer's Officer	(blue ink preferred on original)	Date				
Name of Proposer's Officer		Title of Proposer's Officer.				
		n response to the RFQ, a single Proposer shall be identified as the ame and address of all parties of the joint Proposal. Prime Proposer				

Prime Proposer. If offering a joint Proposal, Prime Proposer must include the name and address of all parties of the joint Proposal. Prime Proposer shall provide all bonding and insurance requirements, execute any Contract, complete the <u>REQUIRED RESPONSE FORM</u> shown herein, have overall and complete accountability to resolve any dispute arising within this contract. Only a single contract with one Proposer shall be acceptable. Prime Proposer responsibilities shall include, but not be limited to, performing of overall contract administration, preside over other Proposers participating or present at SBBC meetings, oversee preparation of reports and presentations, and file any notice of protest and final protest as described herein. Prime Proposer shall also prepare and present a consolidated invoice(s) for services performed. SBBC shall issue only one check for each consolidated invoice to the Prime Proposer for services performed. Prime Proposer shall remain responsible for performing services associated with response to this RFQ.

Firm: _____

RFQ #: _____

Scope of Available Services Form

(Both of these columns can be yes)		
In House Services (yes or no)	Consultant	



The School Board of Broward County, Florida Procurement and Warehousing Department 7720 W. Oakland Park Blvd., Suite 323 Sunrise, Florida 33351

(754) 321-0505

Document 00220a: Proposer's Request for Information

To: Purchasing Agent Procurement and Warehousing Department 7720 W. Oakland Park Blvd., Suite 323 Sunrise, Florida 33351

(For Owner's Use Only) Bidder's RFI No.:

Date:

Project:	Project Number &		
	Location Number:		
Facility Name:	Project Consultant:		

Category:

- Information not shown on RFQ Documents
- Interpretation of RFQ Documents
- Conflict in RFQ Requirements
- Coordination

Subject:

Description:

Attachments:

Bidder:	By:
Company Name & Address:	Signature
Phone:	Title

Attachment G - Project Scope of Work

Lloyd Estates Elementary School 750 NW 41st Street Oakland Park FL 33309

> Project Number: P-0016xx (TBD) Project Description: Design & Renovation RFQ Number: 17-067C

Prepared for: The School Board of Broward County

600 SE 3rd Ave Ft Lauderdale, FL 33301



A group of professional service practices 999 Peachtree St, NE Atlanta, Georgia 30309

Contents

Attachment G - Project Scope of Work1	
1.0.0 Executive Summary	
2.0.0 Lloyd Estates Elementary School4	
2.1.0 Project Scope of Work4	
2.2.0 Site Summary	
2.3.0 FISH Documents	
2.3.1 FISH Summary Report6	
2.3.2 FISH Inventory9	1
2.3.3 FISH Site Plan	
2.3.4 FISH Building Plan	l
2.4.0 Facility Assessments and Budgetary Documentation37	
2.4.1 Adopted District Educational Facilities Plan (DEFP)	
2.4.2 SMART Campus Summary	1
2.4.3 MAPPS Deficiency Listing41	
2.4.4 MAPPS Deficiency Data	1
2.4.5 MAPPS Deficiency Detail	ļ



1.0.0 Executive Summary

On November 4, 2014, Broward County voters approved a General Obligation Bond (Bond) referendum that provides critically needed funding for Broward's students. Broward County Public Schools has committed to investing the funding to enhance students' learning environments by focusing on improvements in Safety, Music, Art, Athletics, Renovations and Technology (SMART).

To ensure equity among schools regarding Broward County Public Schools SMART initiative, a comprehensive Facility Needs Assessment was conducted Districtwide. The Needs Assessment provided an objective, data-driven overview of the District as a whole, as well as a strategic planning tool for prioritizing the most critical needs facing our schools for safety and security; repairs and renovations; and technology and technology infrastructure.

Based on the Facility Needs Assessment, Lloyd Estates Elementary School was found to require renovations to multiple facility components. The key objectives are 1) to thoroughly plan the work to allow normal school activities to continue without interruption with a focus on safety and completing work as soon as possible, and 2) to capitalize on 2017 Summer break to complete portions of scope when students are not on campus.

Included in this project scope of work is:

Lloyd Estates Elementary School

- Fire Sprinklers
- Fire Alarm
- Media Center Improvements
- HVAC Improvements
- Building Envelope Improvements



2.0.0 Lloyd Estates Elementary School

2.1.0 Project Scope of Work

The scope of work is broken down in accordance with the Approved District Educational Facility Plan SMART Program. The scope is presented as overall site deficiencies with specific trades called out when possible. Additionally, the scope of services specific to each campus building is itemized in section 2.4.0 facility assessment reports with specific trades called out when possible for reference purposes only. **The Design Team is responsible for confirming all areas within the scope of work and necessary quantities and component sizes relevant to the campus renovations.** The scope of work is limited to that which is being funded by the General Obligation Bond or agreed upon alternatives with the designated representatives of the school district.

The Design Team shall be responsible for the full design of a complete replacement Fire Alarm System for the entire campus and Fire Sprinkler system in Building 1, which shall meet all applicable codes and SREF design requirements. The fire sprinkler and alarm systems are viewed as a mission critical concern of the highest priority level.

The Design Team shall be responsible for the full design of the Media Center improvements. The Designer shall work with the designated representatives of the school district to identify and perform remodeling of these spaces. These renovations may include but are not limited to typical design disciplines and may require specialty trades. Refer to Section 2.4.1 ADEFP for budgeted SMART program allocation. The Designer shall coordinate the overall ADEFP budget with individual Media Center and associated restroom scope budgets. See Section 2.3.3 and 2.3.4 for room designations, and 2.3.2 FISH Inventory for relevant Design Code for room coordination. All renovations shall comply with applicable codes, standards, SREF design requirements, and owner's design guidelines.

The facility assessment determined various HVAC mechanical building systems to require replacement. The Design Team shall be responsible for the design and engineering of building systems to correct deficiencies listed in section 2.4.0 in accordance with applicable codes and standards recognized by the jurisdiction. These deficiencies include, but are not limited to, the replacement of exterior condensers, and the test and balancing of Building 1 HVAC system. The design shall comply with applicable codes, standards, SREF design requirements and owner's design guidelines.

The envelope scope includes, but is not limited to the replacement of gutters, roof mounted equipment cabling, and the reroofing of multiple campus buildings and portable units. The Design Team shall provide a full design of complete replacement of the existing roofing system with new decking requirements per County standards. Moreover, some existing roof areas will need to be raised to provide positive drainage and new minimum roof R-Values and may necessitate the need to raise existing equipment, utilities and other construction to accommodate new flashing heights.

In addition to the identified deficiencies found in section 2.4.0, the Design Team is responsible for working with the designated representatives of the school district to identify additional deficiencies related to the envelope, indoor air quality, lighting, and HVAC systems. The facility assessment reports stand as initial budgeted concerns, but does not serve as the limits of scope of work for the project renovation.



2.2.0 Site Summary

Lloyd Estates Elementary School is an existing school originally built in 1968 with expansions and renovations having taken place in 1976, 1985, 1993, 2001, and 2008. The campus currently encompasses nine (9) buildings with an approximate square footage of 71,482 SF. Additionally the campus includes ten (10) portable facilities with an approximate square footage of 7,684 SF.





2.3.0 FISH Documents

2.3.1 FISH Summary Report



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FLORIDA DEPARTMENT OF EDUCATION EDUCATIONAL FACILITIES AGENCY NSF/STUDENT STATIONS SUMMARY REPORT

ORGANIZATION:	6-BROWARD COUNTY SCHOOL DISTRICT
FACILITY:	LLOYD ESTATES ELEMENTARY
FACILITY USE:	All
STRUCTURE TYPE:	All
CONDITION:	1-SATISFACTORY
GROUP BY:	DISTRICT

District : 6 - BROWARD COUNTY SCHOOL DISTRICT

DESIGN CODE	ROOM DESIGN CODE	TOTAL ROOMS	NET SQ FT	STUDENT STATIONS
00001	PRIMARY CLASSROOM (K-3)	26	23,695	468
00002	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	9	7,186	198
00010	PRIMARY SKILLS LAB (K-3)	2	1,432	0
00013	ELEMENTARY P E STORAGE	4	341	0
00061	E S E PART-TIME	1	670	15
00062	E S E FULL-TIME	1	670	10
00121	OTHER PIE SPIACE	1	375	0
00300	PRINCIPAL/DIRECTOR OFFICE	1	240	0
00301	ASSISTANT PRINCIPAL/OTHER OFFICE	2	345	0
00303	SECRETARIAL SPACE	1	405	0
00304	RECEPTION AREA	1	120	0
00305	PRODUCTION WORKROOM	1	238	0
00306	CONFERENCE ROOM	1	276	0
00307	CLINIC	1	190	0
00308	GENERAL SCHOOL STORAGE	5	413	0
00315	TE ACHER PLANNING OFFICE	7	1,241	0
00316	TE ACHER LOUNGE/DINING	3	777	0
00330	CUSTODIAL RECEIVING	3	2,919	0
00331	CUSTODIAL SERVICE CLOSET	7	324	0
00332	CUSTODIAL WORK AREA	2	199	0
00333	FLAMMABLE STORAGE	5	1,017	0
00334	CUSTODIAL EQUIPMENT STORAGE	3	1,717	0
00340	DINING AREA	1	4,000	0
00341	KITCHEN & SERVING AREA	1	1,564	0

PAGE:1 of 3

Report Date: 3/23/2015 9:47:04 AM





FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FLORIDA DEPARTMENT OF EDUCATION EDUCATIONAL FACILITIES AGENCY NSF/STUDENT STATIONS SUMMARY REPORT

District : 6 - BROWARD COUNTY SCHOOL DISTRICT

DESIGN CODE	ROOM DESIGN CODE	TOTAL ROOMS	NET SQ FT	STUDENT STATIONS
00342	KITCHEN DRY STORAGE	1	200	(
00343	KITCHEN OFFICE	1	170	(
00344	KITCHEN GARBAGE WASH	2	183	(
00345	KITCHEN NONFOOD STORAGE	1	128	(
00349	KITCHEN CHAIR STORAGE	1	120	(
00350	OTHER FOOD SERVICE	3	206	l
00361	MULTIPURPOSE ROOM (DINING)	4	3,087	
00362	MULTIPURPOSE ROOM CHAIR STORAGE	1	102	
00363	STAGE	1	1,052	
00364	STAGE STORAGE	4	440	l
00365	STAGE DRESSING ROOM (MALE)	1	178	l
00366	STAGE DRESSING ROOM (FEMALE)	1	178	l
00368	TEXTBOOK STORAGE	1	147	
00380	LIBRARY (READING ROOM/STACKS)	1	1,565	
00381	MEDIA TECHNICAL PROCESSING	1	301	
00700	INSIDE CIRCULATION	20	8,074	
00701	COVERED WALKWAY	20	13,944	
00702	MECHANICAL ROOM	10	2,156	
00703	ELECTRICAL ROOM	9	1,092	
00707	TELEPHONE EQUIPMENT/COMMUNICATION CLOSET	3	147	
00808	MATERIAL STORAGE	18	920	
00811	OUTSIDE STORAGE	1	384	
00814	STUDENT RESTROOM (BOTH SEXES)	26	1,551	
00815	STUDENT RESTROOM (MALE)	4	632	
00816	STUDENT RESTROOM (FEMALE)	2	429	
00819	STAFF RESTROOM (MALE)	3	114	
00820	STAFF RESTROOM (FEMALE)	3	146	
00821	STAFF RESTROOM (BOTH SEXES)	2	122	
	TOTALS:	234	88,122	69

TOTALS FOR SELECTED DISTRICTS :

234 88,122

691

PAGE:2 of 3

Report Date: 3/23/2015 9:47:04 AM



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FLORIDA DEPARTMENT OF EDUCATION EDUCATIONAL FACILITIES AGENCY NSF/STUDENT STATIONS SUMMARY REPORT

PAGE:3 of 3

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301 Report Date: 3/23/2015 9:47:04 AM



6-BROWARD COUNTY SCHOOL DISTRICT

ORGANIZATION:

LLOYD ESTATES ELEMENTARY

ALL

FACILITY USE: FACILITY:

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

Year: 2013 / 2014		
PK: 24.06	01: 105.00	
KG: 89.00	02: 95.00	
SCHOOL CAPACITY		
SCHOOL CAPACITY	λЦ	YEAR F
691		

PRIMARY USE	ELEMENTARY
UTILIZATION FACTOR	1.00
YEAR ROUND CAPACITY	628
SCHOOL CAPACITY	691
	YEAR ROUND CAPACITY UTILIZATION FACTOR

FACILITY INVENTORY REPORT

Capital Outlay Classification: SCHOOL RECOMMENDED FOR CONTINUED USE

DOE Validation Date:

Grades Housed: PK - 05

Primary Use: ELEMENTARY

MASTER SCHOOL D

Name

MSID 1091

Status Default PK-12: 583.06

11: 0.00 12: 0.00

00: 0:00 10: 0.00

00:0 :20 08: 0.00

05: 75:50 00: 0:00

04:104.00 03: 90.50

Total: 583.06 Adult: 0.00

Report Date: 3/23/2015 9:45:20 AM

Prepared by: **HEERY**

LLOYD ESTATES ELEMENTARY SCHOOL

600 SE 3rd Ave

Ft Lauderdale, FL 33301

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

750 N/V 41ST STREET

The School Board of Broward County

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

BUILDIN	G: 1 - Buil	BUILDING: 1 - Building Number 00001	r 00001									
Owner: S	Owner. SCHOOL BOARD	OARD		Light: ADEQUATE				Cooling:	Cooling: CENTRAL			
Use: ELE	USe: ELEMENTARY		W	Mech Vent: ADEQUATE	UATE			Heat Sou	Heat Source: ELECTRIC			
Year Con	Year Constructed: 1968	968	LA LA	Artificial Lighting: SHIELDED FLORESCENT	SHIELDED) FLORES	CENT	Heat Dist	Heat Distribution: CENTRAL HOT AIR	~		
Year Modified:	difed:		В	ducational TV: FI	XED SER	WCE TRA	Educational TV: FIXED SERVICE TR/ANSMITTER/RECEIVER	Heat Cap	Heat Capacity: ADEQUATE			
Average	Average Age NSF: 1968	1968		Intercom: TWO WAY COMPLETE	4Y COMP	LE TE		Wall≲ STUCCO	rucco			
Relocatal	Relocatable Units: 0	_	Te	Telephone: P.ARTI.AL SYSTEM	AL SYSTI	M		Struct Co	Struct Comp: COMBINATION OF 1-3			
Stories 1								Corridor:	Corridor: DOUBLE INSIDE			
ROOM	ROOM NET SQ FT	DESIGN	DESCRIPTION		STU STA	FLR LOC	FLOOR COVER	YE AR CONST	соиріпои	BLDG	PAR	FAC
60	454	200	INSIDE CIRCULATION		0	5	COMPOSITION TILE	1968	SATISFACTORY	~	84	8
001A	124	200	INSIDE CIRCULATION		0	8	COMPOSITION TILE	1968	SATISFACTORY	~	84	8
002	486	200	INSIDE CIRCULATION		0	01	COMPOSITION TILE	1968	SATISFACTORY	4	84	8

Report Date: 3/23/2015 9:45:20 AM

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

18	CORT IN										
80	454	200	INSIDE CIRCULATION	0	0	COMPOSITION TILE	1968	SATISFACTORY	÷	84	
004	1300	200	INSIDE CIRCULATION	0	5	COMPOSITION TILE	1968	SATISFACTORY	-	84	ľ
005	506	200	INSIDE CIRCULATION	0	Ð	COMPOSITION TILE	1968	SATISFACTORY	÷	84	ľ
900	1300	200	INSIDE CIRCULATION	0	٩	COMPOSITION TILE	1968	SATISFACTORY	-	84	ľ
200	454	200	INSIDE CIRCULATION	0	5	COMPOSITION TILE	1968	SATISFACTORY	÷	84	
800	486	200	INSIDE CIRCULATION	0	5	COMPOSITION TILE	1968	SATISFACTORY	-	84	ľ
600	454	002	INSIDE CIRCULATION	0	Б	COMPOSITION TILE	1968	SATISFACTORY	-	84	
100	554	701	COVERED WALKWAY	0	5	CONCRETE	1968	SATISFACTORY	-	84	[
100A	35	701	COVERED WALKWAY	0	δ	CONCRETE	1968	SATISFACTORY	-	84	
100B	1540	701	COVERED WALKWAY	0	Ð	CONCRETE	1968	SATISFACTORY	-	84	ľ
100D	8	701	COVERED WALKWAY	0	٩	CONCRETE	1968	SATISFACTORY	÷	84	ľ
100E	130	701	COVERED WALKWAY	0	5	CONCRETE	1968	SATISFACTORY	~	84	0
101	405	303	SECRETARIAL SPACE	0	5	CARPET	1968	SATISFACTORY	-	84	ľ
101A	120	304	RECEPTION AREA	0	δ	CARPET	1968	SATISFACTORY	-	84	
101B	240	300	PRINCIPAL/DIRECTOR OFFICE	0	5	CARPET	1968	SATISFACTORY	-	84	1
101C	156	301	ASSIST ANT PRINCIPAL/OTHER OFFICE	0	٩	CARPET	1968	SATISFACTORY	-	84	
101D	8	308	GENERAL SCHOOL STORAGE	0	δ	CARPET	1968	SATISFACTORY	-	84	[^w
101E	238	305	PRODUCTION WORKROOM	0	δ	CARPET	1968	SATISFACTORY	-	84	
101F	ß	808	GENERAL SCHOOL STORAGE	0	δ	CARPET	1968	SATISFACTORY	-	8	
101G	189	301	ASSIST ANT PRINCIPAL/DTHER OFFICE	0	δ	CARPET	1968	SATISFACTORY	~	84	
101H	15	202	TELEPHONE EQUIPMENT/COMMUNICATION CLOSET	0	01	CARPET	1968	SATISFACTORY	-	84	
101J	24	819	STAFF RESTROOM (MALE)	0	0	CERAMIC TILE	1968	SATISFACTORY	~	84	
101K	29	820	STAFF RESTROOM (FEMALE)	0	01	CERAMIC TILE	1968	SATISFACTORY	1	84	
								-			

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

88

Report Date: 3/23/2015 9:45:20 AM




The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

RFQ Number: 17-067C

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH) FACILITY INVENTORY REPORT

100	WE TRO										
102	190	307	CLINIC	0	10	COMPOSITION TILE	1968	SATISFACTORY	-	84	8
102A	8	814	STUDENT RESTROOM (BOTH SEXES)	0	01	CERAMIC TILE	1968	SATISFACTORY	-	84	8
10	104	331	CUSTODIAL SERVICE CLOSET	0	10	COMPOSITION TILE	1968	SATISFACTORY	-	8	8
104	147	368	TE XTBOOK STORAGE	0	0	CARPET	1968	SATISFACTORY	-	8	8
105	1565	380	LIBRARY (READING ROOM/STACKS)		01	CARPET	1968	SATISFACTORY	-	8	8
105A	301	381	MEDIA TECHNICAL PROCESSING	0	01	CARPET	1968	SATISFACTORY	-	8	8
105B	276	306	CONFERENCE ROOM	0	01	CARPET	1968	SATISFACTORY	-	8	8
106	140	816	STUDENT RESTROOM (FEM.ALE)		0	CERAMIC TILE	1968	SATISFACTORY	-	8	8
107	133	815	STUDENT RESTROOM (MALE)	0	0	CERAMIC TILE	1968	SATISFACTORY	-	8	8
108	201	316	TE ACHER LOUNGE/DINING		01	CARPET	1968	SATISFACTORY	-	8	8
109	133	815	STUDENT RESTROOM (MALE)	0	01	CERAMIC TILE	1968	SATISFACTORY	-	8	8
110	140	815	STUDENT RESTROOM (MALE)	0	0	CERAMIC TILE	1968	SATISFACTORY	-	8	8
111	279	361	MULTIPURPOSE ROOM (DINING)		01	COMPOSITION TILE	1968	SATISFACTORY	-	8	8
111Å	85	808	MATERIAL STORAGE		01	COMPOSITION TILE	1968	SATISFACTORY	-	8	8
111B	5	808	MATERIAL STORAGE	0	01	COMPOSITION TILE	1968	SATISFACTORY	-	8	8
112	279	361	MULTIPURPOSE ROOM (DINING)	0	0	COMPOSITION TILE	1968	SATISFACTORY	-	8	8
113	193	361	MULTIPURPOSE ROOM (DINING)	0	01	COMPOSITION TILE	1968	SATISFACTORY	-	84	8
113A	29	808	MATERIAL STORAGE	0	10	CONCRETE	1968	SATISFACTORY	-	8	8
114	51	331	CUSTODIAL SERVICE CLOSET	0	0	CONCRETE	1968	SATISFACTORY	-	8	8
115	781	-	PRIMARY CLASSROOM (K-3)	18	0	CARPET	1968	SATISFACTORY	-	8	8
115A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	01	CERAMIC TILE	1968	SATISFACTORY	-	84	8
115B	227	315	TE ACHER PLANNING OFFICE	0	10	CARPET	1968	SATISFACTORY	-	8	8
116	791	-	PRIMARY CLASSROOM (K-3)	18	10	CARPET	1968	SATISFACTORY	-	84	8
116A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	01	CERAMIC TILE	1968	SATISFACTORY	-	84	8
Page 4 of 26	1 28							Report D	ate: 3/23/	Report Date: 3/23/2015 9:45:20 AM	20 AM



	C. L. LIN										
117	781	÷	PRIMARY CLASSROOM (K-3)	18	2	CARPET	1968	SATISFACTORY	-	84	8
117A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	δ	CERAMIC TILE	1968	SATISFACTORY	-	8	8
118	791	-	PRIMARY CLASSROOM (K-3)	18	δ	CARPET	1968	SATISFACTORY	-	84	8
118Å	15	814	STUDENT RESTROOM (BOTH SEXES)	0	δ	CERAMIC TILE	1968	SATISFACTORY	-	8	8
119	781	-	PRIMARY CLASSROOM (K-3)	18	2	CARPET	1968	SATISFACTORY	-	84	8
119A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	2	CERAMIC TILE	1968	SATISFACTORY	-	84	8
119B	227	315	TE ACHER PLANNING OFFICE	0	δ	CARPET	1968	SATISFACTORY	-	84	8
120	791	÷	PRIMARY CLASSROOM (K-3)	18	2	CARPET	1968	SATISFACTORY	-	84	8
120A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	2	CERAMIC TILE	1968	SATISFACTORY	-	84	8
121	781	-	PRIMARY CLASSROOM (K-3)	18	δ	CARPET	1968	SATISFACTORY	-	84	8
121A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	δ	CERAMIC TILE	1968	SATISFACTORY	-	84	8
122	791	÷	PRIMARY CLASSROOM (K-3)	18	2	CARPET	1968	SATISFACTORY	-	84	8
122A	15	814	STUDENT RESTROOM (BOTH SEXES)	0	δ	CERAMIC TILE	1968	SATISFACTORY	-	84	8
123	908	-	PRIMARY CLASSROOM (K-3)	18	δ	CARPET	1968	SATISFACTORY	-	84	8
123A	227	315	TE ACHER PLANNING OFFICE	0	2	CARPET	1968	SATISFACTORY	-	84	8
124	296	5	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	2	CARPET	1968	SATISFACTORY	-	84	8
125	806	2	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	2	CARPET	1968	SATISFACTORY	-	84	8
126	296	2	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	δ	CARPET	1968	SATISFACTORY	-	84	8
127	806	5	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	δ	CARPET	1968	SATISFACTORY	-	84	8
127A	227	315	TE ACHER PLANNING OFFICE	0	2	CARPET	1968	SATISFACTORY	-	84	8
128	962	7	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	δ	CARPET	1968	SATISFACTORY	-	84	8
129	806	7	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	δ	CARPET	1968	SATISFACTORY	-	84	8
130	962	2	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	22	δ	CARPET	1968	SATISFACTORY	-	84	8
131	895	334	CUSTODIAL EQUIPMENT STORAGE	0	δ	CONCRETE	1968	SATISFACTORY	-	84	8
									ĺ		[

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

211



Page 5 of 26

Report Date: 3/23/2015 9:45:20 AM

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

FACILITY INVENTORY REPORT

0		0		0		0	0		0	316	33,229	_	TOTAL
							0		0	316	33,229	ut.	Permanent
ations	Student Stations		Square Feet	ations	Student Stations	Square Feet	ons	Student Stations	Square Feet	Student Stations	Square Feet		
Ŧ	Scheduled For Replacement	For	Scheduled		ndards	Failed Standards		actory	Unsatisfactory	Satisfactory	Sat		
			-					-					
83	1 84		стову	SATISFACTORY	1968	CONCRETE	5	0		ELECTRICAL ROOM	203	126	141
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	5	0	RAGE	ELEMENTARYP E STORAGE	13	49	140
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	δ	0	RAGE	ELEMENTARY P E STORAGE	13	49	139
83	1 84		CTORY	SATISFACTORY	1968	CERAMIC TILE	δ	0	TH SEXES)	STAFF RE STROOM (BOTH SEXES)	821	5	138
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	δ	0		ELECTRICAL ROOM	703	ۍ	137
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	δ	0		CUSTODIAL RECEIVING	330	48	136A
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	5	0		FLAMMABLE STORAGE	333	103	136
83	1 84	`	CTORY	SATISFACTORY	1968	CONCRETE	5	0		MECHANICAL ROOM	702	4	135
8	1 84	`	CTORY	SATISFACTORY	1968	CONCRETE	δ	0	T STORAGE	CUSTODIAL EQUIPMENT STORAGE	334	133	134
8	1 84		CTORY	SATISFACTORY	1968	TERRAZZO	5	0	LOSET	CUSTODIAL SERVICE CLOSET	331	42	133E
83	1 84		CTORY	SATISFACTORY	1968	CERAMIC TILE	2	0	TH SEXES)	STAFF RE STROOM (BOTH SEXES)	821	6	133D
83	1 84		CTORY	SATISFACTORY	1968	COMPOSITION TILE	δ	0	R AGE	GENERAL SCHOOL STORAGE	308	202	133C
83	1 84	ľ	CTORY	SATISFACTORY	1968	CONCRETE	δ	0	4	CUSTODIAL WORK AREA	332	8	133B
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	5	0		MECHANICAL ROOM	702	213	133A
83	1 84		CTORY	SATISFACTORY	1968	CONCRETE	δ	0	T STORAGE	CUSTODIAL EQUIPMENT STORAGE	334	689	133
8	1 84		CTORY	SATISFACTORY	1968	CONCRETE	δ	0		CUSTODIAL RECEIMNG	330	2332	132
83	1 84	`	CTORY	SATISFACTORY	1968	COMPOSITION TILE	5	0	0R.AGE	GENERAL SCHOOL STORAGE	308	35	131B
83	1 84		стову	SATISFACTORY	1968	COMPOSITION TILE	0	0	DL STORAGE	GENERAL SCHOOL STC	308	27	131A

Lloyd Estates Elementary School

Ī

750 NW 41st Street Oakland Park FL 33309

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

Lloyd Estates Elementary School
750 NW 41 st Street
Oakland Park FL 33309

T.		
n.		
r		
η.		
9		

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

DISTRICT	
4TY SCHOOL	
D COUF	
6 BROWARI	
DISTRICT:	

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

02
5
5
8
5
ź.
g
5
Ē
ā
Ś.
≌.
-
3
3
8

BUILDING: 2 - Building Number 00002					
Owner: SCHOOL BOARD	Light: ADEQUATE			Cooling: LOCAL ZONE	
Use: ELEMENTARY	Mech Vent: ADEQUATE	ITE		Heat Source: ELECTRIC	
Year Constructed: 1968	Artificial Lighting: SHIELDED FLORESCENT	ELDED FLORES	CENT	Heat Distribution: CENTRAL HOT AIR	
Year Modified:	Educational TV: FIXE	D SERVICE TRA	Educational TV: FIXED SERVICE TRANSMITTE RIRECEIVER	Heat Capacity. ADEQUATE	
Average Age NSF: 1968	Intercom: TWO WAY COMPLETE	COMPLE TE		Walls STUCCO	
Relocatable Units: 0	Telephone: P.A.RTI.AL SYSTEM	SYSTEM		Struct Comp: COMBINATION OF 1-3	
Stories 1				Corridor: DOUBLE INSIDE	
BOOM NET SO DESIGN DESCRIPTION		STIL FLD	ELOOP CONF.	VEAP CONNITION RING PAP FAC	,

ROOM	NET SQ FT	DESIGN CODE	DESCRIPTION	STU STA	LOC EL	FLOOR COVER	YEAR CONST	CONDITION	BLDG	PAR	FAC
020	849	002	INSIDE CIRCULATION		δ	COMPOSITION TILE	1968	SATISFACTORY	2	84	8
200	1245	701	COVERED WALKWAY	0	δ	CONCRETE	1968	SATISFACTORY	2	8	8
200A	50	701	COVERED WALKWAY	0	δ	CONCRETE	1968	SATISFACTORY	7	8	8
2008	50	701	COVERED WALKWAY	0	δ	CONCRETE	1968	SATISFACTORY	2	8	8
200C	3881	701	COVERED WALKWAY	0	δ	CONCRETE	1968	SATISFACTORY	2	8	8
201	670	7	PRIMARY CLASSROOM (K-3)	18	δ	COMPOSITION TILE	1968	SATISFACTORY	7	8	8
201A	115	808	MATERIAL STORAGE	0	5	COMPOSITION TILE	1968	SATISFACTORY	7	84	8
201B	111	315	TE ACHER PLANNING OFFICE	0	5	COMPOSITION TILE	1968	SATISFACTORY	7	84	8
201C	10	808	MATERIAL STORAGE	0	δ	COMPOSITION TILE	1968	SATISFACTORY	7	84	8
201D	80	814	STUDENT RESTROOM (BOTH SEXES)	0	5	CERAMIC TILE	1968	SATISFACTORY	2	84	8
202	670	61	E S E P.ART-TIME	15	5	COMPOSITION TILE	1968	SATISFACTORY	7	84	8
202A	115	808	MATERIAL STORAGE	0	8	COMPOSITION TILE	1968	SATISFACTORY	5	84	8
Page 7 of 26	8							Report	Report Date: 3/23/2015 9:45:20 AM	/2015 9:45:	20 AM

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

8

8 8 8

8 8 8 8 8

8

N N N

2

8 8

8

8

2 2

0 0 0 0 0

SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY
1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968	1968
COMPOSITION TILE	COMPOSITION TILE	CERAMIC TILE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	CERAMIC TILE	CARPET	CARPET	COMPOSITION TILE	CARPET	CARPET	CERAMIC TILE	CARPET	CERAMIC TILE	COMPOSITION TILE	CARPET	COMPOSITION TILE	CERAMIC TILE	CONCRETE	CONCRETE
δ	б	Б	5	5	0	5	5	5	Б	δ	5	5	Б	5	5	5	5	5	0	δ	5
0		0	10					18	0	0	18		0	18			18			0	
TE ACHER PLANNING OFFICE	MATERIAL STORAGE	STUDENT RESTROOM (BOTH SEXES)	E S E FULL-TIME	MATERIAL STORAGE	TE ACHER PLANNING OFFICE	MATERIAL STORAGE	STUDENT RESTROOM (BOTH SEXES)	PRIMARY CLASSROOM (K-3)	MATERIAL STORAGE	STUDENT RESTROOM (BOTH SEXES)	PRIMARY CLASSROOM (K-3)	MATERIAL STORAGE	STUDENT RESTROOM (BOTH SEXES)	PRIMARY CLASSROOM (K-3)	STUDENT RESTROOM (BOTH SEXES)	MATERIAL STORAGE	PRIMARY CLASSROOM (K-3)	MATERIAL STORAGE	STUDENT RESTROOM (BOTH SEXES)	CUSTODIAL SERVICE CLOSET	MECHANICAL ROOM
315	808	814	62	808	315	808	814	÷	808	814	÷	808	814	÷	814	808	÷	808	814	331	702
111	1	8	670	115	111	5	8	1060	36	41	1033	48	ŝ	1033	ŝ	48	1033	48	ñ	27	392
202B	202C	202D	503	203A	203B	203C	203D	204	204A	204B	205	205A	205B	206	206A	206B	207	207A	207B	208	209

Page **16** of **84**

8

8

N

88

84 84 84 84 84 84

N N N N

8

88

88

N

8 8 8

84 84

NNN

\$

N

FACILITY INVENTORY REPORT

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

Lloyd Estates Elementary School

750 NW 41st Street

Oakland Park FL 33309

Page 8 of 26



Ft Lauderdale, FL 33301

8

\$

N

SATISFACTORY

1968

CONCRETE

δ

0

ELECTRICAL ROOM

203

Student Stations

Square Feet

Student Stations

Square Feet

Student Stations

Square Feet

Student Stations

Square Feet

13,942 13,942

Permanent TOTAL

Satisfactory

0 0

115 115

Unsatisfactory

Failed Standards

0

0

00

Scheduled For Replacement

Page 9 of 26



600 SE 3rd Ave

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH) FACILITY INVENTORY REPORT

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

Report Date: 3/23/2015 9:45:20 AM

Page 10 of 26



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

ł

BUILDNG: 3 - Building Number 00003	r 00003							
OWNER SCHOOL BOARD		Light: ADEQUATE				Cooling: NONE		
USS: ELEMENTARY		Mech Vent: NONE				Heat Source: NONE		
Year Constructed: 1985		Artificial Lighting: NONE	IONE			Heat Distribution: NO HE AT PROMDED	٥	
Year Modifed:		Educational TV: NONE	ONE			Heat Capacity: NONE		
Average Age NSF: 1985		Intercom: NONE				Walls STUCCO		
Relocatable Units: 0		Telephone: NONE				Struct Comp: COMBINATION OF 1-3		
Stories 1						Corridor: NONE		
ROOM NET SQ DESIGN	DESCRIPTION		STA	FLR	FLOOR COVER	YEAR CONDITION I	BLDG PAR	FAC

ROOM	NET SQ FT	ROOM NET SQ DESIGN FT CODE	DESC	DESCRIPTION	STU STA	E CE	FLOOR COVER	YEAR CONST		CONDITION	BLDG	<u>م</u>
301	600	333	FLAMMABLE STORAGE		0	δ	CONCRETE	1985	SATISFACTORY	TORY	ε	
	•											
		Sa	Satisfactory	Unsatis	Unsatisfactory		Failed Standards	ndards		Scheduled For Replac	d For Re	plac
	Š	Square Feet	Student Stations	Square Feet	Student Stations	ations	Square Feet	Student Stations	ations	Square Feet		Stud
Permanent	t	600	0	0		0						
TOTAL		600	0	0		0	0		0		0	

8

\$

ident Stations acement

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

Lloyd Estates Elementary School
750 NW 41 st Street
Oakland Park FL 33309

Report Date: 3/23/2015 9:45:20 AM

Page 11 of 26

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

BUILD	lG: 4-Bui	BUILDING: 4 - Building Number 00004	er 00004							
Owner.	Owner. SCHOOL BOARD	10 ARD		Light: ADEQUATE				Cooling: NONE	JONE	
Use: ELI	Use: ELEMENTARY	~		Mech Vent: ADEQUATE	UATE			Heat Sou	Heat Source: NONE	
Year Co	Year Constructed: 1976	1976		Artificial Lighting: SHIELDED FLORESCENT	SHIELDED	FLORES	CENT	Heat Dist	Heat Distribution: NO HE AT PROMDED	0
Year Modifed:	difed:			Educational TV: NONE	ONE			Heat Cap	Heat Capacity: NONE	
Average	Average Age NSF: 1976	1976		Intercom: NONE				Wall≲ STUCCO	ucco	
Relocats	Relocatable Units: 0	6		Telephone: NONE				Struct Co	Struct Comp: CONCRETE	
Stories '	-							Corridor: NONE	NONE	
ROOM	ROOM NET SQ FT	DESIGN CODE	DESCRIPTION		STU STA	FLR LOC	FLOOR COVER	YE AR CONST	CONDITION	<u>n</u>
401	102	333	FLAMMABLE STORAGE		0	Б	CONCRETE	1976	SATISFACTORY	
402	62	333	FLAMMABLE STORAGE		0	10	CONCRETE	1976	SATISFACTORY	

401 402	s	333 000 1 333 000 1 333 000 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	FLAMMABLE STORAGE FLAMMABLE STORAGE Satisfactory t Student Stations	Unsatisfact on Studen	0 01 0 01 act on y Student Stations		CONCRETE 1976 CONCRETE 1976 CONCRETE 1976 Failed Standards Square Feet Stundards	=ACTORY	RY 4 84 RY 4 84 Scheduled For Replacement Square Feet Student Stat	Stude	4 84 4 84 teplacement Student Statio
Permanent	+	164	0	0		0					
TOTAL		164	1 0	0		0	0	0	0		

8 8

t Stations

FAC

PAR

ģ



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT FACILITY: 83-A LLOYD ESTATES ELEMENTARY

BUILDING: 5 - Building Number 00005		
OWNER SCHOOL BOARD	Light: ADEQUATE	Cooling: CENTRAL
USS: ELEMENTARY	Mech Vent: ADEQUATE	Heat Source: ELECTRIC
Year Constructed: 1993	Artificial Lighting: SHIELDED FLORESCENT	Heat Distribution: CENTRAL HOT AIR
Year Modifed:	Educational TV: FIXED SERVICE TRANSMITTERRECEIVER	Heat Capacity. ADEQUATE
Average Age NSF: 1993	Intercom: TWO WAY COMPLETE	Walls STUCCO
Relocatable Units: 0	Telephone: PARTIAL SYSTEM	Struct Comp: COMBINATION OF 1-3
Stories: 1		Corridor: DOUBLE INSIDE
-	-	

ROOM	NET SQ FT	DESIGN CODE	DESCRIPTION	STU STA	FLR LOC	FLOOR COVER	YEAR CONST	CONDITION	BLDG	PAR	FAC
050	562	200	INSIDE CIRCULATION		δ	CARPET	1993	SATISFACTORY	5	8	8
500	1088	701	COVERED WALKWAY		δ	CONCRETE	1993	SATISFACTORY	5	8	8
500A	20	701	COVERED WALKWAY		δ	CONCRETE	1993	SATISFACTORY	5	8	8
500B	50	701	COVERED WALKWAY		δ	CONCRETE	1993	SATISFACTORY	S	8	8
501	1118	-	PRIMARY CLASSROOM (K-3)	10	δ	CARPET	1993	SATISFACTORY	S	8	8
501A	8	814	STUDENT RESTROOM (BOTH SEXES)		δ	CERAMIC TILE	1993	SATISFACTORY	5	8	8
501B	40	808	MATERIAL STORAGE		δ	COMPOSITION TILE	1993	SATISFACTORY	5	8	8
502	1089	-	PRIMARY CLASSROOM (K-3)	18	δ	CARPET	1993	SATISFACTORY	5	8	8
502A	8	814	STUDENT RESTROOM (BOTH SEXES)		δ	CERAMIC TILE	1993	SATISFACTORY	S	8	8
502B	40	808	MATERIAL STORAGE		δ	COMPOSITION TILE	1993	SATISFACTORY	S	8	8
503	1118	-	PRIMARY CLASSROOM (K-3)	18	5	CARPET	1993	SATISFACTORY	S	8	8
503A	8	814	STUDENT RESTROOM (BOTH SEXES)		Б	CERAMIC TILE	1993	SATISFACTORY	S	25	8
Page 12 of 26	of 26							Report	Date: 3/23	Report Date: 3/23/2015 9:45:20 AM	20 AM

Page **20** of **84**

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

8 8

8 8 8 8 8 8 8

0

0

0

00

0 0

88

7,978 7,978

Permanent TOTAL

8 8

Report Date: 3/23/2015 9:45:20 AM

Page 13 of 26



COD NE T	ALL THIS	5											
503B	40	808	MATERIAL STORAGE		0	δ	COMPOSITION TILE	1993	SATISFACTORY	TORY	Ś	84	8
504	1089		PRIMARY CLASSROOM (K-3)	(K-3)	18	δ	CARPET	1993	SATISFACTORY	TORY	ۍ ک	84	8
504A	8	814	STUDENT RESTROOM (BOTH SEXES)	BOTH SEXES)	0	δ	CERAMIC TILE	1993	SATISFACTORY	TORY	5	84	8
504B	40	808	MATERIAL STORAGE		0	δ	COMPOSITION TILE	1993	SATISFACTORY	TORY	ۍ ۲	84	8
505	1118	~	PRIMARY CLASSROOM (K-3)	(K-3)	18	5	CARPET	1993	SATISFACTORY	TORY	ۍ ک	84	8
505A	8	814	STUDENT RESTROOM (BOTH SEXES)	BOTH SEXES)	0	δ	CERAMIC TILE	1993	SATISFACTORY	TORY	ۍ ا	84	8
505B	40	808	MATERIAL STORAGE		0	δ	COMPOSITION TILE	1993	SATISFACTORY	TORY	5	84	8
506	215	702	MECHANICAL ROOM		0	5	CONCRETE	1993	SATISFACTORY	TORY	5	8	8
507	22	703	ELECTRICAL ROOM		0	δ	CONCRETE	1993	SATISFACTORY	TORY	5	84	8
508	27	13	ELEMENTARYP E STORAGE	RAGE	0	δ	COMPOSITION TILE	1993	SATISFACTORY	TORY	5	84	8
509	27	331	CUSTODIAL SERMCE CLOSET	LOSET	0	0	COMPOSITION TILE	1993	SATISFACTORY	TORY	S	84	8
			Catiofacton	Ilneaticfactond	ctone		Failed Clandarde	ndarde		Schort iled For Denlacement	r Denlac		
		5			6000								
	<i></i>	Square Feet	Student Stations	Square Feet	Student Stations	ations	Square Feet	Student Stations	tations	Square Feet	Stud	Student Stations	2

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT FACILITY: 83-A LLOYD ESTATES ELEMENTARY

BUILDING: 6 - Building Number 00006

When SCHOOL BOARD

Report Date: 3/23/2015 9:45:20 AM

Page 14 of 26

Stories 1								Corridor: NONE	: NONE				
ROOM	ROOM NET SQ DESIGN FT CODE	DESIGN CODE	DESCRIPTION	IPTION	STU STA	FLR LOC	FLOOR COVER	YEAR CONST	CONDITION	NOL	BLDG PAR	PAR	ш.
009	200	701	COVERED WALKWAY		0	5	CONCRETE	1993	SATISFACTORY	72	Θ	8	
601	216	13	ELEMENTARYP E STORAGE	AGE	0	5	CONCRETE	1993	1993 SATISFACTORY	7	ω	84	
		Sat	Satisfactory	Unsatisfactory	factory		Failed Standards	ndards		Scheduled For Replacement	d For Rep	lacement	
	Sq	Square Feet	Student Stations	Square Feet	Student Stations	ations	Square Feet	Student Stations		Square Feet		Student Statio	ĝ
Permanent	ft	716	0	0		0							

8 8

nt Stations

0

0

0

0

0

0

716

TOTAL

FAC

Heat Distribution: NO HE AT PROMDED

Artificial Lighting: SHIELDED FLORESCENT

Mech Vent: ADEQUATE

Light: ADEQUATE

Intercom: TWO WAY COMPLETE

Average Age NSF: 1993

Relocatable Units: 0

'ear Constructed: 1993 ISE: ELEMENTARY

Year Modified:

Telephone: NONE

Educational TV: NONE

Heat Source: NONE

Cooling: NONE

Heat Capacity: NONE

Wall≲ STUCCO

Struct Comp: COMBINATION OF 1-3



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

FACILITY INVENTORY REPORT

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

œ	
ö	
Z	
≡	
3	
_	

BUILDING: 8		
OWNER SCHOOL BOARD	Light: ADEQUATE	Cooling: CENTRAL
USS: ELEMENTARY	Mech Vent: ADEQUATE	Heat Source: ELECTRIC
Year Constructed: 2008	Artificial Lighting: SHIELDED FLORESCENT	Heat Distribution: CENTRAL HOT AIR
Year Modifed:	Educational TV: NONE	Heat Capacity. ADEQUATE
Average Age NSF: 2008	Intercom: TWO WAY COMPLE TE	Walls COMBINATION OF 1-5
Relocatable Units: 0	Telephone: PARTIAL SYSTEM	Struct Comp: COMBINATION OF 1-3
Stories 1		Corridor: NONE
-	-	-

Page **23** of **84**

]
ROOM	ROOM NET SQ FT	DESIGN CODE	DESCRIPTION	STU STA	FLR LOC	FLOOR COVER	YEAR CONST	CONDITION	BLDG	PAR	FAC
080	199	200	INSIDE CIRCULATION	0	5	COMPOSITION TILE	2008	SATISFACTORY	œ	25	8
080A	113	002	INSIDE CIRCULATION	0	δ	COMPOSITION TILE	2008	SATISFACTORY	œ	25	8
8080	110	200	INSIDE CIRCULATION	0	δ	COMPOSITION TILE	2008	SATISFACTORY	œ	25	8
0800	œ	200	INSIDE CIRCULATION	0	2	COMPOSITION TILE	2008	SATISFACTORY	œ	25	8
080	46	200	INSIDE CIRCULATION	0	5	COMPOSITION TILE	2008	SATISFACTORY	œ	25	8
080E	64	200	INSIDE CIRCULATION	0	δ	COMPOSITION TILE	2008	SATISFACTORY	œ	25	8
080F	42	002	INSIDE CIRCULATION		δ	COMPOSITION TILE	2008	SATISFACTORY	ω	2	8
800	863	701	COVERED WALKWAY	0	δ	CONCRETE	2008	SATISFACTORY	ω	8	8
800A	254	701	COVERED WALKWAY	0	δ	CONCRETE	2008	SATISFACTORY	œ	84	8
800B	254	701	COVERED WALKWAY	0	δ	CONCRETE	2008	SATISFACTORY	ω	8	8
800C	250	701	COVERED WALKWAY		δ	CONCRETE	2008	SATISFACTORY	ω	25	8
800D	æ	701	COVERED WALKWAY	0	б	CONCRETE	2008	SATISFACTORY	œ	84	8
Page 15 of 26	of 26							Report I	Report Date: 3/23/2015 9:45:20 AM	2015 9:45:	20 AM

			1	1		1			1					1								
84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84	84
00	Ø	œ	00	œ	8	œ	8	8	8	00	8	œ	00	00	8	œ	00	8	8	00	00	8
SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY	SATISFACTORY
2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008	2008
CONCRETE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	WOOD	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	COMPOSITION TILE	CERAMIC TILE	CERAMIC TILE	CERAMIC TILE	CONCRETE	COMPOSITION TILE	QUARRY TILE	COMPOSITION TILE	QUARRY TILE	QUARRY TILE	COMPOSITION TILE	QUARRY TILE
٩	0	δ	5	5	01	5	δ	δ	Ð	5	δ	δ	δ	5	δ	δ	5	5	δ	δ	10	01
0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
COVERED WALKWAY	MULTIPURPOSE ROOM (DINING)	MULTIPURPOSE ROOM CHAIR STORAGE	STAGE STORAGE	INSIDE CIRCULATION	STAGE STORAGE	TELEPHONE EQUIPMENT/COMMUNICATION		STAGE STORAGE	STAGE STORAGE	STAGE DRESSING ROOM (MALE)	STAGE DRESSING ROOM (FEMALE)	STUDENT RESTROOM (FEMALE)	STUDENT RESTROOM (MALE)	CUSTODIAL SERVICE CLOSET	MECHANICAL ROOM	DINING AREA	KITCHEN GARBAGE WASH	KITCHEN CHAR STORAGE	KITCHEN & SERVING AREA	KITCHEN DRY STORAGE	KITCHEN OFFICE	KITCHEN NONFOOD STORAGE
701	361	362	364	200	364	202	363	364	364	365	366	816	815	331	702	340	344	349	341	342	343	345
2526	2336	102	102	33	177	62	1052	126	35	178	178	289	226	œ	331	4000	120	120	1564	200	170	128
800E	801	801A	801B	801C	801D	801E	802	802A	802B	803	804	805	806	208	808	608	809A	808	810	810A	810B	810C

8 8 8

8 8 8 8

Project Scope of Work

RFQ Number: 17-067C

P-0016xx

FACILITY INVENTORY REPORT



Report Date: 3/23/2015 9:45:20 AM

8

8

8 8 8

83

Page 16 of 26

The School Board of Broward Count	t
600 SE 3 rd Ave	
Ft Lauderdale, FL 33301	

82 8

8 8 632 148

8

8

SATISFACTORY SATISFACTORY

QUARRY TILE

SATISFACTOR)

2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008 2008

CONCRETE

δ δ δ

0

KITCHEN GARBAGE WASH

OTHER FOOD SERVICE

330 344

4 ß 8

810 810E 8 8 8

8

\$ 84 \$

ω ω ω ω ŝ ω ω ω ω ω ω ω ω ω ω ω ω ω

8 8 8 8 8

8 84 84

SATISFACTORY SATISFACTORY

SATISFACTORY

TLE

COMPOSITION CERAMIC TILE

CERAMIC TILE CERAMIC TILE

δ

0 0 0 0

STAFF RESTROOM (FEMALE) TE ACHER LOUNGE/DINING

FLAMMABLE STORAGE

30

817 <u>30</u> 819

32

816

OUTSIDE STORAGE ELECTRICAL ROOM ELECTRICAL ROOM

2

384

MECHANICAL ROOM MECHANICAL ROOM

316 702 702 g

422

814

187

815

82

STAFF RESTROOM (MALE)

8

\$

\$

\$

SATISFACTORY SATISFACTORY

CONCRETE

δ δ δ

0 0

STAFF RESTROOM (FEMALE)

OTHER FOOD SERVICE

OTHER FOOD SERVICE

350 350 8

810F

8

810G 810H

æ

TE ACHER LOUNGE/DINING

316 <u>8</u>

154

810J 812

\$ 22

CONCRETE

8

\$ 84

\$

SATISFACTORY SATISFACTORY SATISFACTORY SATISFACTORY SATISFACTORY

SATISFACTORY

COMPOSITION TILE

δ δ δ δ δ δ δ

CONCRETE CONCRETE CONCRETE CONCRETE CONCRETE CONCRETE

8 8 8 8 8

\$ \$ 84 84

SATISFACTORY SATISFACTORY SATISFACTORY 8 8

\$ \$

SATISFACTORY SATISFACTORY SATISFACTORY

CONCRETE CONCRETE

δ δ

0 0 0

CUSTODIAL RECEIMING

539 117

833

82

MECHANICAL ROOM

702 203 88 33

82

ELECTRICAL ROOM

CONCRETE CONCRETE

δ δ ω ω

\$

8

\$

CERAMIC TILE

δ

STAFF RESTROOM (MALE) CUSTODIAL WORK AREA

819 0

4

823A 823B

Report Date: 3/23/2015 9:45:20 AM

Page 17 of 26

County	
	Page 25 of 84

813



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT



Ft Lauderdale, FL 33301

600 SE 3rd Ave

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

Project Scope of Work

RFQ Number: 17-067C

P-0016xx

824 218	3 703	ELECTRICAL ROOM		0 01	CONCRETE	2008	2008 SATISFACTORY	8	84	83
	Sa	Satisfactory	Unsatisfactory	factory	Failed Standards	andards	Schedu	Scheduled For Replacement	placement	
	Square Feet	Student Stations	Square Feet	Student Stations	s Square Feet	Student Stations	ions Square Feet		Student Stations	dions
Permanent	20,090	0	0		0					
TOTAL	20,090	0 0	0		0 0		0	0		



The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

Dwner, SCHOOL BOARD

BUILDING: 10

ISS: ELEMENTARY

ear Constructed: 2008

/ear Modified:

DESCRIPTION

DESIGN CODE

ROOM NET SQ FT OTHER P E SPACE

5

375

1001

00

375

Permanent

TOTAL

Student Stations

Square Feet

Satisfactory

Average Age NSF: 2008

Relocatable Units: 0

Stories 1

P-0016xx	
RFQ Number: 17-067C	
RFQ Number: 17-067C	

Project Scope of Work

	Educational TV: NONE	IONE			Heat Ca _l	Heat Capacity: NONE				
	Intercom: NONE				Wall≾ C	Walls COMBINATION OF 1-5	N OF 1-5			
	Telephone: NONE				Struct C	amp: COMBI	Struct Comp: COMBINATION OF 1-3			
					Corridor: NONE	NONE				
TION		STU STA	E R	FLOOR COVER	YEAR Const	CON	CONDITION	BLDG	PAR	FAC
		0	δ	CONCRETE	2008	SATISFACTORY	rory	10	84	8
	Unsatisfactory	tory		Failed Standards	indards		Schedulo	ed For Rep	Scheduled For Replacement	
Squ	Square Feet Si	Student Stations	ations	Square Feet	Student Stations	ations	Square Feet		Student Stations	tions
	0		0							
	0		0	0		0		0		0

Heat Distribution: NO HE AT PROMDED

Light: NONE Mech Vent: NONE Artificial Lighting: NONE

Heat Source: NONE

Cooling: NONE

Page 19 of 26



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT

FACILITY: 83-A LLOYD ESTATES ELEMENTARY

BUILDING: 75 - Building Number 00075		
OWNER SCHOOL BOARD	Light: ADEQUATE	Cooling: INDIVIDUAL UNITS
USS: ELEMENTARY	Mech Vent: ADEQUATE	Heat Source: ELECTRIC
Year Constructed: 2001	Artificial Lighting: SHIELDED FLORESCENT	Heat Distribution: CENTRAL HOT AIR
Year Modifed:	Educational TV: FIXED SERVICE RECEIVER	Heat Capacity: ADEQUATE
Average Age NSF: 2001	Intercom: TWO WAY COMPLETE	Walls CONCRETE
Relocatable Units: 0	Telephone: PARTIAL SYSTEM	Struct Comp: CONCRETE
Stories: 1		Corridor: DOUBLE OUTSIDE

]
ROOM	ROOM NET SQ FT	DESIGN CODE	DESCRIPTION	STA	E R	FLOOR COVER	YEAR CONST	CONDITION	BLDG	PAR	FAC
M007	200	701	COVERED WALKWAY	_	δ	CONCRETE	2001	SATISFACTORY	75	8	8
751	387	-	PRIMARY CLASSROOM (K-3)	<u>6</u>	δ	COMPOSITION TILE	2001	SATISFACTORY	75	8	8
751A	55	814	STUDENT RESTROOM (BOTH SEXES)		δ	CERAMIC TILE	2001	SATISFACTORY	75	8	8
752	8	702	MECHANICAL ROOM	0	δ	CONCRETE	2001	SATISFACTORY	75	8	8
753	02	202	TELEPHONE EQUIPMENT/COMMUNICATION	0	δ	CONCRETE	2001	SATISFACTORY	75	84	8
754	<u> 9</u> 87	+	PRIMARY CLASSROOM (K-3)	8	δ	COMPOSITION TILE	2001	SATISFACTORY	75	84	8
754A	55	814	STUDENT RESTROOM (BOTH SEXES)	0	5	CERAMIC TILE	2001	SATISFACTORY	75	8	8
755	35	703	ELECTRICAL ROOM	0	δ	CONCRETE	2001	SATISFACTORY	75	\$	8
756	35	331	CUSTODIAL SERVICE CLOSET	0	δ	CERAMIC TILE	2001	SATISFACTORY	75	8	8
757	287	÷-	PRIMARY CLASSROOM (K-3)	<u>6</u>	δ	COMPOSITION TILE	2001	SATISFACTORY	75	8	8
757A	55	814	STUDENT RESTROOM (BOTH SEXES)	0	9	CERAMIC TILE	2001	SATISFACTORY	75	84	8

Report Date: 3/23/2015 9:45:20 AM

Page 20 of 26

Page **29** of **84**

PORT	
FACILITY INVENTORY REPORT	
H	

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

228	987 1	<u> </u>	PRIMARY CLASSROOM (K-3)	(K-3)	9	5	COMPOSITION TILE	2001	SATISFACTORY	CTORY	22	84	8
759A 55	55 814		STUDENT RESTROOM (BOTH SEXES)	BOTH SEXES)	0	δ	CERAMIC TILE	2001	2001 SATISFACTORY	STORY	75	8	8
		Sati	Satisfactory	Unsati	Unsatisfactory		Failed Standards	ndards		Scheduled For Replacement	For Repl	acement	
	squa	Square Feet	Student Stations	Square Feet	Student Stations	ations	Square Feet	Student Stations	tations	Square Feet		Student Stations	tions
Permanent	t I	4,928	72	0		0							
TOTAL		4,928	72	0		0	0		0		0		0

8

\$

22

SATISFACTORY

2001

CONCRETE

δ

0

MECHANICAL ROOM

702

各

758

The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

Page **30** of **84**

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

DISTRICT: 6 BROWARD COUNTY SCHOOL DISTRICT FACILITY: 83-A LLOYD ESTATES ELEMENTARY

BUILDING: 99 - Building Number 00099		
Owner: SCHOOL BOARD	Light: ADEQUATE	Cooling: INDIVIDUAL UNITS
Use: ELEMENTARY	Mech Vent: NONE	Heat Source: ELECTRIC
Year Constructed: 1958	Artificial Lighting: SHIELDED FLORESCENT	Heat Distribution: INDIMDUAL UNIT REVERSE CYCLE
Year Modifed:	Educational TV: FIXED SERVICE TRANSMITTER/RECEIVER	Heat Capacity: ADEQUATE
Average Age NSF: 1979	Intercom: TWO WAY COMPLETE	Walls: RELOCATABLE
Relocatable Units: 8	Telephone: NONE	Struct Comp: RELOCAT ABLE
Stories: 1		Corridor: NONE

				_				-				
ROOM	ROOM NET SQ FT	DESIGN CODE	DESCR	SCRIPTION	STU STA	FLR LOC	FLOOR COVER	YEAR CONST	соивітнои	BLDG	PAR	FAC
200	640	-	PRIMARY CLASSROOM	00M (K-3)	8	δ	CARPET	1958	SATISFACTORY	8	84	8
060P	1012	-	PRIMARY CLASSROOM (K-3)	(K-3)	8	δ	CARPET	1986	SATISFACTORY	66	84	8
079C	792	814	STUDENT RESTROOM (OM (BOTH SEXES)	0	2	COMPOSITION TILE	1992	SATISFACTORY	66	84	8
187	640	10	PRIMARY SKILLS LAB (K-3)	(-3)	0	5	COMPOSITION TILE	1958	SATISFACTORY	66	84	8
248	640	-	PRIMARY CLASSROOM	JOM (K-3)	18	2	CARPET	1958	SATISFACTORY	66	84	8
670C	792	2	INTERMEDIATEMIDDLE CLASSROOM (4-8)	E CLASSROOM (4-8)	8	2	CARPET	1989	SATISFACTORY	66	84	8
671C	792	2	INTERMEDIATEMIDDLE CLASSROOM (4-8)	E CLASSROOM (4-8)	5	5	CARPET	1989	SATISFACTORY	66	84	8
926C	792	10	PRIMARY SKILLS LAB (K-3)	(-3)	0	6	CARPET	1989	SATISFACTORY	66	84	8
		Sa	Satisfactory	Unsatisfactory	actory		Failed Standards	ndards	Schee	Scheduled For Replacement	eplacemen	
	й У	Square Feet	Student Stations	Square Feet	Student Stations	tations	Square Feet	Student Stations	ations Square Feet		Student Stations	ations
Relocatable	<u>e</u>	6,100	96	0		0	0		0	0		0
TOTAL		6,100	96	0		0	0		0	0		0



The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FACILITY INVENTORY REPORT

STUDENT STATIONS BY DESIGN CODE FOR: FACLITY: LLOYD ESTATES ELEMENTARY

HAC	FACILITY: LLOYD ESTATES ELEMENTARY																	
		N N	Satis Stu Sta	er tr	Unsat	Unsat Stu Sta		Sat Sat	Unsat	Satis	Satis Rooms		Unsatis Rooms	SШОО	Fail Std Stu Sta	Repl Stu Sta	Fail Std Rooms	Repl Rooms
Design Code	Design Code Description	Perm	pow	Relo	⊾ Pe⊞	Mod	Relo T	⊥ ק	Tat	Ne⊞ Pe⊞	Mod Re	Relo Perm	Po M L	Reb	Relo	Relo	Relo	Relo
000 000	PRIMARY CLASSROOM (K-3)	414	0	5	0	0	0	468	0	8	0	0 	0	0	•	0	0	0
0000	INTERMEDIATE/MIDDLE CLASSROOM (4-8)	154	0	44	0	0	÷ o	198	0	~	0	0	0	0	0	0	0	0
00010	PRIMARY SKILLS LAB (K-3)	0	0	0	0	0	-	-	0		0	0	0	0	0	0	0	0
00013	ELEMENTARY P E STORAGE	0	0	0	0	0	-	0	0	4	0	0	0	0	0	0	0	0
000	E S E P ART-TIME	15	0	0	0	0	0	15	0	.	0	0 0	0	0	0	0	0	0
00062	E S E FULL-TIME	6	0	0	0	0	0	5	0	- -	0	0	0	0	0	0	0	-
00121	OTHER P E SPACE	0	0	0	0	0	-	-	0	- -	0	0	0	0	0	0	0	0
00200	PRINCIP/AL/DIRECTOR OFFICE	0	0	0	0	0	-	-	0		0	0 0	0	0	0	0	0	0
0000	ASSIST ANT PRINCIP AL JOTHER OFFICE	0	0	0	0	0	-	0	0	5	0	0 0	0	0	0	0	0	0
880	SECRETARIAL SPACE	0	0	0	0	0	-	-	0	÷	0	0 0	0	0	0	0	0	0
00304		0	0	0	0	0	-	-	0	, -	0	0 0	0	0	0	0	0	0
00305	PRODUCTION WORKROOM	0	0	0	0	0	-	-	0	.	0	0 0	0	0	0	0	0	0
90000	CONFERENCE ROOM	0	0	0	0	0	-	-	0	-	0	0	0	0	0	0	0	0
20800	CLINIC	0	0	0	0	0	-	0	0	+	0	0 0	0	0	0	0	0	0
80800	GENERAL SCHOOL STORAGE	0	0	0	0	0	-	0	0	5	0	0	0	0	0	0	0	0
00315		0	0	0	0	0	-	-	0	2	0	0	0	0	0	0	0	0
00316	TEACHER LOUNGE/DINING	0	0	0	0	0	0	0	0	9	0	0 0	0	0	0	0	0	0
0630	CUSTODIAL RECEIMNG	0	0	0	0	0	-	0	0	m	0	0	0	0	0	0	0	0
0031	CUSTODIAL SERVICE CLOSET	0	0	0	0	0	-	0	0	2	0	0	0	0	0	0	0	0
0032	CUSTODIAL WORK AREA	0	0	0	0	0	-	0	0	2	0	0	0	0	0	0	0	0
0033	FLAMMABLE STORAGE	0	0	0	0	0	-	-	0	ъ S	0	0 0	0	0	0	0	0	0
0034	CUSTODIAL EQUIPMENT STORAGE	0	0	0	0	0	-	-	0		0	0	0	0	0	0	0	0
00340	DINING AREA	0	0	0	0	0	-	0	0	÷-	0	0	0	0	0	0	0	0
00341	KITCHEN & SERVING AREA	0	0	0	0	0	-	0	0	1	0	0	0	0	0	0	0	0

Report Date: 3/23/2015 9:45:20 AM

Page 23 of 26



The School Board of Broward County
600 SE 3 rd Ave
Ft Lauderdale, FL 33301

Code Repl Rooms

Fail Std Rooms

Repl Stu Sta

Fail Std Stu Sta

Relo

Relo

Relo

Relo

 $^{\circ}$

 $^{\circ}$

 $^{\circ}$

LIBRARY (READING ROOM/STACKS)

TEXTBOOK STORAGE

MEDIA TECHNICAL PROCESSING

INSIDE CIRCULATION COVERED WALKWAY MECHANICAL ROOM

STAGE DRESSING ROOM (FEMALE)

STAGE DRESSING ROOM (MALE)

STAGE STORAGE

STAGE

-. ÷

.

 $^{\circ}$

Lloyd Estates Elementary School
750 NW 41 st Street
Oakland Park FL 33309

N m

STUDENT RESTROOM (BOTH SEXES)

STUDENT RESTROOM (FEMALE) STUDENT RESTROOM (MALE)

STAFF RESTROOM (MALE)

₽

.

თ e

ELEPHONE EQUIPMENT/COMMUNICATION

ELECTRICAL ROOM

 MATERIAL STORAGE

LOSET

OUTSIDE STORAGE

 Report Date: 3/23/2015 9:45:20 AM

of 26	
24 0	
Page	

and the second se														
	ß	Satis Stu Sta	Sta	SUU	Unsat Stu Sta	Sta	Sat	Unsat	୍ଷ	Satis Rooms	SL	nusi	Unsatis Rooms	ŝ
Design Code Description	Perm	po W	Relo	Pem	Mod Relo	Relo	Tot	Tot	Pem	P8 W	Relo	Relo Perm	pow	Relo
KITCHEN DRY STORAGE	0	0	0	0	0	0	0	0	÷	0	0	0	0	0
KITCHEN OFFICE	0	0	0	0	0	0	0	0	-	0	0	0	0	0
KITCHEN GARBAGE WASH	0	0	0	0	0	0	0	0	5	0	0	0	0	0
KITCHEN NONFOOD STORAGE	0	0	0	0	0	0	0	0	÷	0	0	0	0	0
KITCHEN CHAIR STORAGE	0	0	0	0	0	0	0	0	÷	0	0	0	0	0
OTHER FOOD SERVICE	0	0	0	0	0	0	0	0	m	0	0	0	0	0
MULTIPURPOSE ROOM (DINING)	0	0	0	0	0	0	0	0	4	0	0	0	0	0
MULTIPURPOSE ROOM CHAR STORAGE	0	0	0	0	0	0	0	0	-	0	0	0	0	0

FACILITY INVENTORY REPORT



FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

EPORT
ORY R
VENTO
N≧
FACIL

		Ĩ	10			0.001							1		-	7		10.11	Ì
		000	oalis olu ola	05	UUNSAL					000	Calls Rooms	20		UNSAUSKOOMS		Stu Sta	Stu Sta	Rooms Rooms	Rooms
Design Code	Design Code Description	Perm	Po W	Relo	ц Бед	Mod Relo		Tot	T d	ь Бед	Po Mo M	Relo P	Ч Ш Ш	Mod	Relo	Relo	Relo	Relo	Relo
00820	00820 STAFF RESTROOM (FEMALE)	0	0	0	0	0	0	0	0	m	0	0	0	0	0	0	0	0	0
00821	00821 STAFF RE STROOM (BOTH SEXES)	0	0	0	0	0	0	0	0	5	0	0	0	0		0	0	0	0
Totals		283	0	86	0	0	0	691	0	226	0		0	0	0	0	0	0	0


Lloyd Estates Elementary School

FACILITY INVENTORY REPORT






2.3.3 FISH Site Plan





2.3.4 FISH Building Plan



2.4.0 Facility Assessments and Budgetary Documentation

This section includes facility condition assessments and budgetary documentation that has been completed over recent years regarding the General Obligation Bond funding and approved budgetary construction scope of work.

2.3.1 Adopted District Educational Facilities Plan

The ADEFP is the most recent approved budget for each campus of Broward County Schools. Construction scope is itemized including changes to the initial deficiency listings for each campus. It is the responsibility of the Design/Build Contractor to reconcile any differences between the ADEFP and additional budgetary or facility condition assessments.

2.3.2 SMART Campus Summary

The SMART Campus Summary is the most recent facility condition assessment completed for each campus. The summary provides existing building applicable dates and square footage, in addition to deficiency listings broken down into Safety & Security, Music & Arts, Athletics, Renovations, and Technology (SMART) categories to organize the approved funding in terms of programs that are affected.

The Campus Summary does not represent the final approved funding, and is for information purposes only.

2.3.3 MAPPS Deficiency Listing

The MAPPS Deficiency Listing is a detailed facility condition assessment conducted by Jacobs over recent years. The deficiency listing is presented as an itemized list of deficiencies on a site and building specific level organized by discipline. Note that all deficiency items are not in the scope of work. Items initialed "GOB" are included in the initial General Obligation Bond, prior to final approval of ADEFP.

The MAPPS Deficiency Listing does not represent the final approved funding, and is for information purposes only.

2.3.4 MAPPS Detailed List

The MAPPS Detailed List is raw database information in tabular format. The purpose of the Detailed List is to provide additional notes and quantity to cost estimate information. It is important to note that the Detailed List does not include all items from the approved budget. Additional items may occur and should be confirmed with the ADEFP.

2.3.5 MAPPS Deficiency Detail

The MAPPS Deficiency Detail report is raw database information with a breakdown of the cost estimate including construction adjustments and soft cost adjustments. As is with the Detail List, budget confirmation with the ADEFP is required.



2.4.1 Adopted District Educational Facilities Plan (DEFP)

Lloyd Estates Elementary School

	Carryover	Year 1	Year 2	Year 3	Year 4		
Project	(2014-15)	(2015-16)	(2016-17)	(2017-18)	(2018-19)	Total	Scope

			SMART	Program			
Project	Carryover (2014-15)	Year 1 (2015-16)	Year 2 (2016-17)	Year 3 (2017-18)	Year 4 (2018-19)	Total	Scope
Safety & Security		280,000				280,000	Fire Sprinklers
Safety & Security		293,000				293,000	Fire Alarm
Renovation		28,000				28,000	Wireless Network Upgrade
Renovation		100,000				100,000	School Choice Enhancement
Renovation		184,000				184,000	Media Center improvements
Renovation		870,000				870,000	HVAC Improvements
Renovation		625,000				625,000	Building Envelope Improvements {Roof, Window, Ext Wall, etc.}
Technology		151,000				151,000	Additional computers to close computer gap
SMART Sub-Total	0	2,531,000	0	0	0	2,531,000	
	Carryover (2014-15)	Year 1 {2015-16}	Year 2 {2016-17)	Year 3 (2017-18)	Year 4 (2018-19)	Total	
School Total	0	2,531,000	0	0	0	2,531,000	

Page 125



2.4.2 SMART Campus Summary

SMART INVESTMENTS LEAD TO SMART STUDENTS. 1091 Lloyd Estates Elementary School

Facility Condition Index	=	33.2 %
Replacement Value	÷	12,895,067
Current FCI Need		4,276,511
Port. Bldgs/SF	10	7,684
Perm. Bldgs/SF	9	71,482
Other Years	1976, 1985, 199	73, 2001, 2008
Year Open		1968
Oakland Park FL 33309		
750 NW 41st Street		

2014 Facility Condition Assessment Campus Summary



Facility Condition Index

\$4,276,511 Current Need	\$12	,895,067 Replac	ement Value
33.2 % FCI			
GOB Bond / Construction Projects			
Safety & Security	Budget	Fund Yr.	Status
Lloyd Estates Elementary School Fire Alarm	\$293,000	2016	2014 GOB
Lloyd Estates Elementary School Fire Sprinklers	\$280,000	2016	2014 GOB
	\$573,000		
Music & Arts	Budget	Fund Yr.	Status
None Identified			
Athletics	Budget	Fund Yr.	Status
None Identified			
Renovations	Budget	Fund Yr.	Status
Lloyd Estates Elementary School Roofing	\$625,000	2016	2014 GOB
Lloyd Estates Elementary School HVAC	\$305,000	2016	2014 GOB
Lloyd Estates ES School Choice Enhancement	\$100,000	2016	2014 GOB
Lloyd Estates Elementary School Other HVAC Improvements	\$565,000	2016	2014 GOB
Lloyd Estates Elementary School Media Center Renovations	\$184,000	2016	2014 GOB
	\$1,779,000		
Technology	Budget	Fund Yr.	Status
Lloyd Estates ES Computer Gap	\$151,000	2016	2014 GOB
Lloyd Estates ES Wireless Network	\$28,000	2016	2014 GOB
	\$179,000		
Total In-Progress and Planned	\$2,531,000		

Total Unplanned Need \$2,307,869

Broward County Public Schools

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301 Rev 1 Sept 2014



2014 Facility Condition Assessment Campus Summary

Unplanned Need	
Safety & Security	Budget
None Identified	
	\$0
Music & Arts	Budget
None Identified	
	\$0
Athletics	Budget
None Identified	
	\$0
Renovations	Budget
Media Center Expansion	\$181,137
Various maintenance projects throughout campus	
Misc Maintenance Improvements at Lloyd Estates ES	\$292,811
Misc Site Improvements at Lloyd Estates ES	\$116,548
Misc Interior Improvements at Lloyd Estates ES	\$71,062
Misc Plumbing Improvements at Lloyd Estates ES	\$1,525,531
Misc Specialties Improvements at Lloyd Estates ES	\$84,782
	\$2,271,870
Technology	Budget
Fiber Optic Network (10GB) Upgrade at Lloyd Estates ES	\$35,999
	\$35,999

Total Unplanned Need \$2,307,869

Broward County Public Schools

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301 Rev 1 Sept 2014



2.4

DIOWAIU C	ounty Public Schools			School	I Deficien	icy Li	sting
1091	Lloyd Estates Elementary	/ School				9/2/2014	9:22 A
Site Level	Deficiencies						
Site	Demotoriolog						
		Catalana	Otu LlaM	Driasita	Depair Cast	5	
Deficiency Walkways do not hav	e sheller from rain.	Category Educational	Gty UoM 430 LF	Priority 2	Repair Cost \$116,548	ID 314022	
		Adequacy					
		Sub Total for System	1 items		\$116,548		
Fire and Sec	curity						
Deficiency		Category	Qty UoM	Priority	Repair Cost	D	
	item Needs to be Replaced n: Main/Portable	Capital Renewal	1 LS	1	\$292,856	220844	GOB
Eccatio	n. Manteortable	Sub Total for System	1 items		\$292,856		
Technology	,						
Deficiency		Category	Qty UoM	Priority	Repair Cost	ID	
	outers to close accessibility gap	Functional Deficiency	1 LS	2	\$151,200	313700	GOE
	less Access Point hardware	Functional Deficiency	1 LS	2	\$12,080		GOE
CAT-6 wiring to WAP	needs to be provided	Functional Deficiency	20 Ea.	3	\$15,775	224969	GOE
		Sub Total for System	3 items		\$179,055		
Other							
Deficiency		Category	Qty UoM	Priority	Repair Cost	ID	
ichool requires addit	ional media center space	New Construction	725 SF	1	\$181,137	314760	
School Selected Edu	cational Adequacy Enhancement	Educational Adequacy	1 LS	2	\$100,000	314226	GOE
		Sub Total for System	2 items		\$281,137		
		Sub Total for School and Site Level	7 items		\$869,595		
Building:	01 - Building 1						
Site							
Deficiency Switch Coor is Domo	ged and Requires Repair	Category Deferred	Qty UoM 1 Ea	Priority 3	Repair Cost	ID 215989	
switch Gear is Dama	igeo ano Requires Repair	Maintenance	1 La	5	\$208	219868	
		Sub Total for System	1 items		\$289		
Roofing							
Deficiency		Category	Gty UoM	Priority	Repair Cost	ID	
Reroofing with new D	ecking Required (Broward CPS)	Capital Renewal	34,773 SF	1	\$440,947	208006	GOE
		Sub Total for System	1 items		\$440,947		
Interior							
Deficiency Classroom doors lack		Category	Qty UoM 24 Ea	Priority 3	Repair Cost \$4,106	Dallum	
Liassroom doors lace	k appropriate signs.	Educational Adequacy	24 Ea	2	\$4,100	Rollup	
Room has insufficien	t writing area.	Educational	3 Ea.	3	\$3,116	Rollup	
Room has insufficient	t tackboard area.	Adequacy Educational	29 Ea.	4	\$11,175	Rollup	
		Adequacy					
Room lacks appropria	ate amount of teacher storage.	Educational Adequacy	43 Ea.	4	\$26,007	Rollup	
Room lacks appropria	ate sound control.	Educational	949 SF	4	\$29,764	Rollup	
		Adequacy Sub Total for System	5 items		\$74,168		
Mechanical					¢,.50		
Deficiency		Category	Qty UoM	Priority	Repair Cost	ID	
	cor Requires Replacement	Calegoly Capital Renewal	1 Ea.	1 1		216050	GOE
The Exterior Condens	ser Reguires Replacement						
The Exterior Conden: Out-Door Air Handler	HVAC Component Required Replacement	Capital Renewal	1 Ea.	2	\$171,387		GOB

Rev 1 Sept 2014 M-A-P-P-S ©, Jacobs 2014 2

2

1 Ea.

2 TonAC

Page 1 of 5

GOB

GOB

1091

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

Out-Door Air Handler HVAC Component Required Replacement

The Roof Air Handler/Exhaust is Damaged And Requires Replacement

Capital Renewal

Capital Renewal



\$118,606 216055

\$5,747 216020

Broward County Public Schools

School Deficiency Listing

Category	Qty UoM	Priority	Repair Cost	ID	
Deferred Maintenance	32,426 SF	3	\$44,955	216022	GO
Capital Renewal	2 Ea.	3	\$111,008	216025	GOI
Capital Renewal	2 TonAC	3	\$3,296	216018	GO
Sub Total for System	7 items		\$464,301		
Category	Qty UoM	Priority	Repair Cost	ID	
Capital Renewal	3 Ea.	2	\$23,933	215990	
Educational	2 Ea.	3	\$731	Rollup	
	1 E9	5	\$186	Pollup	
Adequacy	I La.	0	φ 4 00	Ronap	
Sub Total for System	3 items		\$25,149		
Category	Qty UoM	Priority	Repair Cost	ID	
Educational	2 Ea.	2	\$2,713	Rollup	
	45 5-	2	¢4.400.052	046000	
		2		216029	
Sab Total for System	2 items		¢1,492,700		
	,				
Code Compliance	32,426 SF	1	\$279,592	65263	GO
Sub Total for System	1 items		\$270 502		
oub rotarior bystem	i itema		<i>\\\</i> 213,032		
Adequacy	4 Ea.	2	\$14,737	копир	
Educational	9 Ea.	2	\$24,495	Rollup	
			0005		
Educational Adequacy	1 Ea.	5	\$665	Rollup	
Sub Total for System	3 items		\$39,897		
Category	Qtv UoM	Priority	Repair Cost	ID	
Educational	234 Ea.	5	\$9,751	Rollup	
Adequacy		_		-	
Educational Adequacy	216 Ea.	5	\$2,504	Rollup	
Sub Total for System	2 items		\$12,255		
-					
Category	Qtv. LloM	Priority	Renair Cost	ID	
Capital Renewal		2	\$115,356		GO
Capital Renewal	1 LS	2			GO
Deferred	1 Ea.	4			
Maintenance					
Sub Total for System	3 items				
Building 01 - Building 1	28 items		\$3,014,195		
Catagory	04-11-24	Drienite	Depair Cart		
Category	Qty UoM	Priority	Repair Cost	ID 208007	00
Category Code Compliance	Qty UoM 1 Ea.	Priority 1	Repair Cost \$175		GO
	Deferred Maintenance Capital Renewal Capital Renewal Sub Total for System Category Capital Renewal Educational Adequacy Sub Total for System Category Category Capital Renewal Sub Total for System Category Category Code Compliance Sub Total for System Category Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Sub Total for System Category Capital Renewal Capital Renewal Capital Renewal Capital Renewal Capital Renewal Capital Renewal	Deferred Maintenance32,426SFMaintenance2 Ea. Capital Renewal2 TonACSub Total for System7 itemsCategoryQty UoMCapital Renewal3 Ea. Educational Adequacy2 Ea. AdequacySub Total for System3 itemsCategoryQty UoMCategoryQty UoMCategoryQty UoMCategoryQty UoMEducational Adequacy1 Ea. AdequacySub Total for System3 itemsCategoryQty UoMEducational Adequacy2 Ea. AdequacyCategoryQty UoMCategoryQty UoMCode Compliance32,426 SFSub Total for System1 itemsCategoryQty UoMEducational Adequacy9 Ea. AdequacyEducational Adequacy9 Ea. AdequacyEducational Adequacy9 Ea. AdequacySub Total for System3 itemsCategoryQty UoMEducational Adequacy216 Ea. AdequacySub Total for System2 itemsCategoryQty UoMEducational Adequacy216 Ea. AdequacySub Total for System2 itemsCategoryQty UoMEducational Adequacy216 Ea. AdequacySub Total for System1 LSCategoryQty UoMCategoryQty UoMCategoryQty UoMCategoryQty UoMCategoryQty UoMEducational Adequacy <td>Deferred Maintenance32,426 SF3Capital Renewal2 Ea.3Capital Renewal2 TonAC3Sub Total for System7 itemsCategoryQty UoMPriorityCapital Renewal3 Ea.2Educational Adequacy1 Ea.5Sub Total for System3 items5CategoryQty UoMPriorityEducational Adequacy1 Ea.5Sub Total for System3 items2CategoryQty UoMPriorityEducational Adequacy2 Ea.2CategoryQty UoMPriorityEducational Adequacy2 Ea.2Sub Total for System2 items2CategoryQty UoMPriorityCategoryQty UoMPriorityCategoryQty UoMPriorityCategoryQty UoMPriorityEducational Adequacy9 Ea.2Educational Adequacy1 Ea.5Sub Total for System3 itemsSub Total for System3 itemsCategoryQty UoMPriorityEducational Adequacy234 Ea.5Sub Total for System2 itemsCategoryQty UoMPriorityEducational Adequacy216 Ea.5Sub Total for System2 itemsCategoryQty UoMPriorityEducational Adequacy216 Ea.5Sub Total for System2 itemsCategoryQty U</td> <td>Deterned Maintenance32,426SF3\$44,955Maintenance2Ea.3\$111,008Capital Renewal2TonAC3\$3,296Sub Total for System7items\$464,301CategoryQty UoMPriorityRepair CostCapital Renewal3Ea.2\$23,933Educational Adequacy1Ea.3\$731Adequacy1Ea.5\$486Sub Total for System3items\$25,149CategoryQty UoMPriorityRepair CostEducational Adequacy2Ea.2\$2,713AdequacyQty UoMPriorityRepair CostEducational CategoryQty UoMPriorityRepair CostEducational Adequacy15Ea.2\$1,490,052Sub Total for System2items\$1,492,765CategoryQty UoMPriorityRepair CostCategoryQty UoMPriorityRepair CostCategoryQty UoMPriorityRepair CostEducational Adequacy4Ea.2\$14,737Adequacy9Ea.2\$24,495Sub Total for System3items\$39,897CategoryQty UoMPriorityRepair CostEducational Adequacy1Ea.5\$2,504Sub Total for System3items\$39,751Adequacy216Ea.5\$2,504<!--</td--><td>Deterned Maintenance 32,426 SF 3 \$44,955 216022 Capital Renewal 2 Ea. 3 \$111,008 216025 Capital Renewal 2 TonAC 3 \$3,296 216018 Sub Total for System 7 items \$464,301 ID Category Qty UoM Priority Repair Cost ID Capital Renewal 3 Ea. 2 \$23,933 215990 Educational Adequacy 2 Ea. 3 \$731 Rollup Adequacy 2 Ea. 3 \$731 Rollup Adequacy 2 Ea. 2 \$24,713 Rollup Adequacy 2 Ea. 2 \$1,490,052 216029 Cabital Renewal 15 Ea. 2 \$1,492,765 ID Category Qty UoM Priority Repair Cost ID ID Category Qty UoM Priority Repair Cost ID</td></td>	Deferred Maintenance32,426 SF3Capital Renewal2 Ea.3Capital Renewal2 TonAC3Sub Total for System7 itemsCategoryQty UoMPriorityCapital Renewal3 Ea.2Educational Adequacy1 Ea.5Sub Total for System3 items5CategoryQty UoMPriorityEducational Adequacy1 Ea.5Sub Total for System3 items2CategoryQty UoMPriorityEducational Adequacy2 Ea.2CategoryQty UoMPriorityEducational Adequacy2 Ea.2Sub Total for System2 items2CategoryQty UoMPriorityCategoryQty UoMPriorityCategoryQty UoMPriorityCategoryQty UoMPriorityEducational Adequacy9 Ea.2Educational Adequacy1 Ea.5Sub Total for System3 itemsSub Total for System3 itemsCategoryQty UoMPriorityEducational Adequacy234 Ea.5Sub Total for System2 itemsCategoryQty UoMPriorityEducational Adequacy216 Ea.5Sub Total for System2 itemsCategoryQty UoMPriorityEducational Adequacy216 Ea.5Sub Total for System2 itemsCategoryQty U	Deterned Maintenance32,426SF3\$44,955Maintenance2Ea.3\$111,008Capital Renewal2TonAC3\$3,296Sub Total for System7items\$464,301CategoryQty UoMPriorityRepair CostCapital Renewal3Ea.2\$23,933Educational Adequacy1Ea.3\$731Adequacy1Ea.5\$486Sub Total for System3items\$25,149CategoryQty UoMPriorityRepair CostEducational Adequacy2Ea.2\$2,713AdequacyQty UoMPriorityRepair CostEducational CategoryQty UoMPriorityRepair CostEducational Adequacy15Ea.2\$1,490,052Sub Total for System2items\$1,492,765CategoryQty UoMPriorityRepair CostCategoryQty UoMPriorityRepair CostCategoryQty UoMPriorityRepair CostEducational Adequacy4Ea.2\$14,737Adequacy9Ea.2\$24,495Sub Total for System3items\$39,897CategoryQty UoMPriorityRepair CostEducational Adequacy1Ea.5\$2,504Sub Total for System3items\$39,751Adequacy216Ea.5\$2,504 </td <td>Deterned Maintenance 32,426 SF 3 \$44,955 216022 Capital Renewal 2 Ea. 3 \$111,008 216025 Capital Renewal 2 TonAC 3 \$3,296 216018 Sub Total for System 7 items \$464,301 ID Category Qty UoM Priority Repair Cost ID Capital Renewal 3 Ea. 2 \$23,933 215990 Educational Adequacy 2 Ea. 3 \$731 Rollup Adequacy 2 Ea. 3 \$731 Rollup Adequacy 2 Ea. 2 \$24,713 Rollup Adequacy 2 Ea. 2 \$1,490,052 216029 Cabital Renewal 15 Ea. 2 \$1,492,765 ID Category Qty UoM Priority Repair Cost ID ID Category Qty UoM Priority Repair Cost ID</td>	Deterned Maintenance 32,426 SF 3 \$44,955 216022 Capital Renewal 2 Ea. 3 \$111,008 216025 Capital Renewal 2 TonAC 3 \$3,296 216018 Sub Total for System 7 items \$464,301 ID Category Qty UoM Priority Repair Cost ID Capital Renewal 3 Ea. 2 \$23,933 215990 Educational Adequacy 2 Ea. 3 \$731 Rollup Adequacy 2 Ea. 3 \$731 Rollup Adequacy 2 Ea. 2 \$24,713 Rollup Adequacy 2 Ea. 2 \$1,490,052 216029 Cabital Renewal 15 Ea. 2 \$1,492,765 ID Category Qty UoM Priority Repair Cost ID ID Category Qty UoM Priority Repair Cost ID

9/2/2014 9:22 AM

Broward County Public Schools

School Deficiency Listing

1091 Lloyd Estates Elementary School

Building: 02 - Building 2

Roofing

Deficiency	Category	Qty UoM	Priority	Repair Cost	ID	
The Roof Requires Cleaning	Deferred	300 SF	3	\$3,886		
The Root Requires Cleaning	Maintenance	300 SF	5	φ2,000	200000	
	Sub Total for System	2 items		\$4,061		
nterior						
eficiency	Category	Qty UoM	Priority	Repair Cost	ID	
lassroom doors lack appropriate signs.	Educational Adequacy	3 Ea.	3	\$513	Rollup	
toom has insufficient writing area.	Educational Adequacy	5 Ea.	3	\$5,193	Rollup	
oom lacks appropriate sound control.	Educational Adequacy	621 SF	4	\$19,477	Rollup	
oom lacks a changing table.	Educational Adequacy	1 Ea.	5	\$2,488	Rollup	
/inyl/Fabric Wall Covering Requires Replacement	Capital Renewal	480 SF	5	\$2,166	216247	
	Sub Total for System	5 items		\$29,837		
/lechanical						
	Cotogon	Otu HaM	Driaritu	Donois Cost	ID	
reficiency	Category Capital Ronowal	Qty UoM 2 Ea.	Priority	Repair Cost	ID 216130	GOE
he Air Handler HVAC Component Requires Replacement	Capital Renewal		3	\$111,008 \$55,504		
he Air Handler HVAC Component Requires Replacement	Capital Renewal	1 Ea. 2 items	3	\$55,504	210197	GOE
Electrical	Sub Total for System	2 items		\$166,512		
	Category	Qty UoM	Priority	Repair Cost	ID	
ne 2 X 4 Interior Fluorescent Lighting Requires Replacement	Capital Renewal	130 Ea.	3	\$73,759	216118	
oom does not have tamper-proof light switching.	Educational Adequacy	2 Ea.	5	\$971	Rollup	
	Sub Total for System	2 items		\$74,730		
Plumbing						
eficiency	Category	Qty UoM	Priority	Repair Cost	ID	
he Class Room Lavatories Plumbing Fixtures Require Replacement	Capital Renewal	3 Ea.	2	\$6,252		
he Rest Room Lavatories Plumbing Fixtures Require Replacement	Capital Renewal	3 Ea.	3		216132	
oom lacks a private shower area.	Educational	2 Ea.	4	\$18,266		
	Adequacy		-		rtonup	
.	Sub Total for System	3 items		\$31,902		
Fechnology						
eficiency	Category	Qty UoM	Priority	Repair Cost	ID	
oom lacks Fixed Projector	Educational Adequacy	6 Ea.	2	\$22,105	Rollup	
oom lacks Interactive White Board	Educational Adequacy	5 Ea.	2	\$13,608	Rollup	
he Computer Closet Requires Fiber Optic Access to CER	Functional Deficiency	400 LF	2	\$9,000	Rollup	
	Sub Total for System	3 items		\$44,713		
Specialties						
reficiency	Category	Qty UoM	Priority	Repair Cost	ID	
oom lacks an appropriate refrigerator.	Educational	1 Ea.	3	\$5,253	Rollup	
oom lacks an appropriate stove.	Adequacy Educational	1 Ea.	3	\$7,171	Rollup	
	Adequacy					
linds are missing or in poor condition.	Educational Adequacy	432 SF Surf	4	\$12,205	Rollup	
oom does not have sufficient cubbies.	Educational Adequacy	54 Ea.	5	\$2,248	Rollup	
oom has an insufficient number of coat hooks.	Educational Adequacy	144 Ea.	5	\$1,671	Rollup	
	Sub Total for System	5 items		\$28,549		
Pay 1 Sant 2014		Lloyd Ecto	tec Flores	anton Cohool		10
Rev 1 Sept 2014		Lioyu Esta		entary School		
M-A-P-P-S © Jacobs 2014					Don	a 3 of



Broward County Public Schools

School Deficiency Listing

1091 Lloyd Estates Elementary	Sub Total for Building 02 - Building 2	22 items		\$380,306		
uilding: 03 Storage	Sub Total for Building 02 - Building 2	22 Items				
				\$380,308		
unung. 05 - Storage						
oofing						
ficiency	Category	Qty UoM	Priority	Repair Cost	ID	
roofing Required (Broward CPS)	Capital Renewal	600 SF	1	\$6,432	208009	GOE
	Sub Total for System	1 items		\$6,432		
	Sub Total for Building 03 - Storage	1 items		\$6,432		
uilding: 04 - Storage						
oofing						
ficiency	Category	Qty UoM	Priority	Repair Cost	ID	
roofing with new Decking Required (Broward CPS)	Capital Renewal	164 SF	1	\$2,080	208010	GOE
	Sub Total for System	1 items		\$2,080		
	Sub Total for Building 04 - Storage	1 items		\$2,080		
uilding: 05 - Building 5						
oofing				_		
ficiency	Category	Qty UoM	Priority	Repair Cost	ID	
roofing Required (Broward CPS)	Capital Renewal	8,318 SF	1	\$89,172	208011	GOE
	Sub Total for System	1 items		\$89,172		
lechanical						
ficiency	Category	Qty UoM	Priority	Repair Cost	ID	
e Air Handler HVAC Component Requires Replacement	Capital Renewal	2 Ea.	3	\$108,862		GOI
e Air Handler HVAC Component Requires Replacement	Capital Renewal	1 Ea.	3	\$42,010		GOI
e Air Handler HVAC Component Requires Replacement	Capital Renewal Sub Total for System	1 Ea. 3 items	3	\$54,431 \$205,304	216268	GOI
	Sub Total for System	5 items		\$205,504		
lectrical						
ficiency	Category	Qty UoM	Priority	Repair Cost	ID 010001	
e 1 X 4 Interior Fluorescent Light Fixture Requires Replacement e 2 X 4 Interior Fluorescent Lighting Requires Replacement	Capital Renewal Capital Renewal	48 Ea. 66 Ea.	3 3	\$16,788 \$36,723		
e 2 X 4 Interior Fluorescent Lighting Requires Replacement	Sub Total for System	00 ⊑a. 2 items	5	\$53,511	210205	
a alian a la mu		2 10113		\$00,011		
echnology						
ficiency	Category	Qty UoM	Priority	Repair Cost	D	
om lacks Fixed Projector	Educational Adequacy	5 Ea.	2	\$18,421	Rollup	
om lacks Interactive White Board	Educational	5 Ea.	2	\$13,608	Rollup	
- Complete Closet Demine Filter Online Assess to OFD	Adequacy	100 1 5		* 0.000	Dallar	
e Computer Closet Requires Fiber Optic Access to CER	Functional Deficiency Sub Total for System	400 LF 3 items	2	\$9,000 \$41,029	Rollup	
	Sub Totai for System	5 items		<i>9</i> 41,025		
pecialties						
ficiency	Category	Qty UoM	Priority	Repair Cost	ID	
om has an insufficient number of coat hooks.	Educational Adequacy	120 Ea.	5	\$1,391	Rollup	
	Sub Total for System	1 items		\$1,391		
	Sub Total for Building 05 - Building 5	10 items		\$390,406		
uilding: 06 - Storage						
oofing						
	Category	Qty UoM	Priority	Repair Cost	ID	
etal Counter Flashing Is Loose Or Damaged And Should Be Replaced	Deferred Maintenance	125 LF	2	\$2,846	207929	GOE
	Sub Total for System	1 items		\$2,846		
	Sub Total for Building 06 - Storage	1 items		\$2,846		

M•A•P•P•S ©, Jacobs 2014

Page 4 of 5



Broward County Public Schools

School Deficiency Listing

			_		9/2/2014 9:22
1091 Lloyd Estates Elemen	tary School				
Building: 08 - Building 8					
Roofing					
Deficiency	Category	Qty UoM	Priority	Repair Cost	ID
he Roof Requires Cleaning	Deferred	150 SF	3	\$1,864	208012
	Maintenance	4 14-11-1		¢4.05.4	
	Sub Total for System	1 items		\$1,864	
nterior	Other	01	Drivette	Dura in Ourt	ID.
Deficiency Classroom doors lack appropriate signs.	Category Educational	Qty UoM 2 Ea.	Priority 3	Repair Cost \$342	Rollup
sidaaloonii doora laok appropriate aigna.	Adequacy	2 La.	5	ψ042	rtoliup
Room has insufficient tackboard area.	Educational Adequacy	2 Ea.	4	\$771	Rollup
	Sub Total for System	2 items		\$1,113	
Electrical	-				
Deficiency	Category	Qty UoM	Priority	Repair Cost	ID
Room does not have tamper-proof light switching.	Educational	1 Ea.	5	\$486	Rollup
	Adequacy	1 iter-		£400	
Taskuslaus	Sub Total for System	1 items		\$486	
Technology					
Deficiency The Computer Closet Requires Fiber Optic Access to CER	Category Functional Deficiency	Qty UoM 400 LF	Priority 2	Repair Cost \$9,000	Rollup
The Computer Closel Requires Fiber Optic Access to CER	Functional Deliciency		2		Rollup
	Sub Total for System			000 Ø2	
-	Sub Total for System Sub Total for Building 08 - Building 8	1 items 5 items		\$9,000 \$12,462	
Roofing Deficiency	Sub Total for Building 08 - Building 8 Category	5 items Qty UoM	Priority	\$12,462 Repair Cost	ID
Roofing Deficiency	Sub Total for Building 08 - Building 8 Category Code Compliance	5 items Qty UoM 4 Ea.	Priority 1	\$12,462 Repair Cost \$671	ID 208013 GO
Roofing Deficiency Roof Equipment requires Cabling	Sub Total for Building 08 - Building 8 Category	5 items Qty UoM		\$12,462 Repair Cost	
Roofing Deficiency Roof Equipment requires Cabling	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System	5 items Qty UoM 4 Ea. 1 items	1	\$12,462 Repair Cost \$671 \$671	208013 GO
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category	6 items Qty UoM 4 Ea. 1 items Qty UoM		\$12,462 Repair Cost \$671 \$671 Repair Cost	208013 GO ID
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy	6 items Qty UoM 4 Ea. 1 items Qty UoM 4 Ea.	1 Priority	\$12,462 Repair Cost \$671 \$671 Repair Cost \$3,083	208013 GO
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area.	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational	6 items Qty UoM 4 Ea. 1 items Qty UoM	1 Priority	\$12,462 Repair Cost \$671 \$671 Repair Cost	208013 GO ID
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area.	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items	1 Priority 4	\$12,462 Repair Cost \$671 \$671 Repair Cost \$3,083 \$3,083	ID Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Category Category	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM	1 Priority 4 Priority	\$12,462 Repair Cost \$671 \$671 Repair Cost \$3,083 \$3,083 Repair Cost	208013 GO ID Rollup ID
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items	1 Priority 4	\$12,462 Repair Cost \$671 \$671 Repair Cost \$3,083 \$3,083	ID Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM	1 Priority 4 Priority	\$12,462 Repair Cost \$671 \$671 Repair Cost \$3,083 \$3,083 Repair Cost	208013 GO ID Rollup ID
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Interactive White Board	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. Qty UoM 2 Ea.	1 Priority 4 Priority 2	\$12,462 Repair Cost \$671 \$671 \$671 \$3,083 \$3,085 \$3,085 \$3,085 \$3,085 \$3,085 \$3,085 \$3,085 \$3,085 \$3,085 \$4,	208013 GO ID Rollup ID Rollup
Building: 75 - Classroom Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER	Sub Total for Building 08 - Building 8 Category Code Compliance Category Category Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 1 items	1 Priority 4 Priority 2 2	\$12,462 Repair Cost \$671 \$671 \$671 \$3,083 \$3,083 Repair Cost \$7,368 \$2,722	208013 GO ID Rollup Rollup Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER	Sub Total for Building 08 - Building 8 Category Code Compliance Category Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Functional Deficiency	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 items Qty UoM 1 items Qty UoM 2 Ea. 1 Ea. 400 LF	1 Priority 4 Priority 2 2	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$3,083 \$3,083 \$3,083 \$2,722 \$9,000	208013 GO ID Rollup Rollup Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER Specialties	Sub Total for Building 08 - Building 8 Category Code Compliance Category Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy Educational Adequacy Educational Adequacy Functional Deficiency	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 items Qty UoM 1 items Qty UoM 2 Ea. 1 Ea. 400 LF	1 Priority 4 Priority 2 2	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$3,083 \$3,083 \$3,083 \$2,722 \$9,000	208013 GO ID Rollup Rollup Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER Specialties Deficiency	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy Educational Adequacy Functional Deficiency Sub Total for System Category Educational Educationa	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 400 LF 3 items	1 Priority 4 Priority 2 2 2 2	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083	208013 GO ID Rollup Rollup Rollup Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER Specialties Deficiency Room does not have sufficient cubbies.	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy Functional Deficiency Sub Total for System Category Educational Adequacy Educational Educationa	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 400 LF 3 items Qty UoM	1 Priority 4 Priority 2 2 2 2 Priority	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$2,722 \$9,000 \$19,090 Repair Cost	208013 GO ID Rollup Rollup Rollup Rollup ID Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER Specialties Deficiency Room does not have sufficient cubbies.	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Category Category Educational Adequacy Functional Deficiency Sub Total for System Category Category Educational Adequacy Educational Educati	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 400 LF 3 items Qty UoM 104 Ea. 96 Ea.	1 Priority 4 Priority 2 2 2 2 Priority 5	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$2,722 \$9,000 \$19,090 Repair Cost \$4,334 \$4,334 \$4,334 \$4,334 \$4,334 \$4,334 \$4,113	208013 GO ID Rollup Rollup Rollup Rollup ID Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER Specialties Deficiency Room does not have sufficient cubbies.	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy Functional Deficiency Sub Total for System Category Educational Adequacy Functional Deficiency Educational Adequacy Sub Total for System Category Educational Adequacy Educational Educat	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 400 LF 3 items Qty UoM 104 Ea. 96 Ea. 2 items	1 Priority 4 Priority 2 2 2 2 Priority 5	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$2,722 \$9,000 \$19,090 Repair Cost \$4,334 \$1,113 \$5,447	208013 GO ID Rollup Rollup Rollup Rollup ID Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Fixed Projector Room lacks Interactive White Board The Computer Closet Requires Fiber Optic Access to CER Specialties Deficiency Room does not have sufficient cubbies.	Sub Total for Building 08 - Building 8 Category Code Compliance Category Educational Adequacy Functional Deficiency Sub Total for System Category Category Category Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Category Category Educational Category Educationa	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 400 LF 3 items Qty UoM 104 Ea. 96 Ea. 2 items 7 items	1 Priority 4 Priority 2 2 2 2 Priority 5	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$2,722 \$9,000 \$19,090 Repair Cost \$4,334 \$1,113 \$6,447 \$28,291	208013 GO ID Rollup Rollup Rollup Rollup ID Rollup
Roofing Deficiency Roof Equipment requires Cabling Interior Deficiency Room has insufficient tackboard area. Technology Deficiency Room lacks Fixed Projector Room lacks Interactive White Board	Sub Total for Building 08 - Building 8 Category Code Compliance Sub Total for System Category Educational Adequacy Sub Total for System Category Educational Adequacy Educational Adequacy Functional Deficiency Sub Total for System Category Educational Adequacy Functional Deficiency Educational Adequacy Sub Total for System Category Educational Adequacy Educational Educat	5 items Qty UoM 4 Ea. 1 items Qty UoM 8 Ea. 1 items Qty UoM 2 Ea. 1 Ea. 400 LF 3 items Qty UoM 104 Ea. 96 Ea. 2 items	1 Priority 4 Priority 2 2 2 2 Priority 5	\$12,462 Repair Cost \$671 \$671 \$671 \$671 \$3,083 \$2,722 \$9,000 \$19,090 Repair Cost \$4,334 \$1,113 \$5,447	208013 GO ID Rollup Rollup Rollup Rollup ID Rollup

Rev 1 Sept 2014 M•A•P•P•S ©, Jacobs 2014 Lloyd Estates Elementary School 1091

Page 5 of 5

1 of 2

2.4.4 MAPPS Deficiency Data

3	5	9	10	13	41	20	21	22 23	3 27 2	28 29
Building Number	18 Buiking Name er	Deficiency Description	Def Noce	Sytem ID	System Name	Uniformat Destription	Category Priority Description	ty Priority Description	Quantity Unit	TTL Cost
Lloyd Estates Elementary 01 School	Bulding 1	Install Fire Sprinkers	PY13/14 INSTALL FIRE SPRINKLERS THRU-OUT BLDG 1 EXITING CONCERNS	о	Fire and Security	Water-Based Fire- Suppression	Code Compliance	1 Mission Critical Concerns	32426 SF	\$279,590
Lloyd Estates Elementary 06 School	Storage	Metal Counter Flashing Is Loose Or Damaged And Should Be Replaced		~	Roding	Roof Accessories	Defened Maintenance	2 Indirect Impact to Mission (1 Year)	125 LF	\$2,846
Lloyd Estates Elementary 01 School	Building 1	Reroofing with new Decking Required (Broward CPS)		2	Roding	Low-Stope Roofing	Capital Renewal	1 Mission Critical Concerns	34773 SF	\$440,947
Lloyd Estates Elementary 02 School	Building 2	Roof Equipment requires Cabling		2	Roaling	Roding Supplementary Components	Code Compliance	1 Mission Critical Concerns	1.00	\$175
Lloyd Estates Elementary 03 School	Storage	Reroofing Required (Broward CPS)		2	Roding	Low-Stope Roofing	Capital Renewal	1 Mission Critical Concerns	600 SF	\$6,432
Lloyd Estates Elementary 04 School	Storage	Reroofing with new Decking Required (Broward CPS)		2	Roding	Low-Slope Roofing	Capital Renewal	1 Mission Critical Concerns	164 SF	\$2,080
entary 05	Building 5	Reroofing Required (Broward CPS)		2	Roding	Low-Slope Roofing	Capital Renewal	1 Mission Critical Concerns	8318 SF	\$89,172
1.4		αυ		2	Roding	Roding Supplementary Components	Code Compliance	1 Mission Critical Concerns	4 63.	295
Lloyd Estates Elementary P-R144. School		F012 ≹	423.5	9	Mechanical	Decentralized Coding	Capital Renewal	3 Short Term Conditions (2-3 Years)	7 TenAC	\$15,940
entary P-99-007		υæ		2	Roafing	Rod'Accessories	Deferred Maintenance	2 Indirect Impact to Mission (1 Year)	101	\$165
1 Lloyd Estates Elementary P-99-007 School		⊢ uz uz		2	Roding	Low-Stope Rading	Capital Renewal	1 Mission Critical Concerns	640 SF	\$8,949
Lloyd Estates Elementary P-99-060P School		 The Muth-Ply Bhumen Roof Covering Requires Replacement 		2	Roding	Law-Stope Raafing	Capital Renewal	1 Mission Critical Concerns	1012 SF	683' 6 \$
				2	Roafing	Low-Slope Roafing	Capital Renewal	1 Mission Critical Concerns	792 SF	\$6'99
<u>a</u>	d =			2	Roding	Low-Slope Roafing	Capital Renewal	1 Mission Critical Concerns	640 SF	8,34
Lloyd Estates Elementary P.R.144. School		<u>⊢ u u</u> ≴		01	Roding	Low-Slape Roofing	Capital Renewal	1 Mission Critical Concerns	864 SF	\$12,081
	<u>u (4</u>	-04		2	Roding	Law-Slope Roafing	Capital Renewal	1 Mission Critical Concerns	640 SF	86,341
Lloyd Estates Elementary P-99-670C School				2	Roaing	Low-Slope Roofing	Capital Renewal	1 Mission Critical Concerns	792 SF	\$7,73
				2	Roding	Law-Slope Roafing	Capital Renewal	1 Mission Critical Concerns	792 SF	\$7,739
Lloyd Estates Elementary P-99-9260 School		 The Window AC Unit Component Requires Replacement 		9	Mechanical	Decentralized Coding	Capital Renewal	3 Short Term Conditions (2-3 Years)	1 Ea.	\$2,063
Lloyd Estates Elementary P.99.93 School	26C Portable Building-P-99 926C			2	Roaing	Law-Slope Roafing	Capital Renewal	1 Mission Critical Concerns	792 SF	609 [°] 96
Lloyd Estates Elementary 01 School	Building 1	The Roof Condenser Requires Replacement	Cty 2 @ 50/25 = 75 TonAC	9	Mechanical	Central Cooling	Capital Renewal	3 Short Term Conditions (2-3 Years)	2 TOPAC	\$3,236
Lloyd Estates Elementary 01 School	Building 1	The Roof Air Handler/Exhaust Is Damaged And Requires Replacement	2 CIXy 15/10 = 25,000 CFN	Q	Me chanic al	Decembalized Coding	Capital Renewal	2 Indirect Impact to Mission (1 Year)		\$6,747
Lloyd Estates Elementary 01	Building 1	Test And Balancing		0	Marhaniral	Denominalizari	Durf berra ri	O Chart Town P multinue (2.9	10 00406	444 GEF

cr -	608	809	0 0 0 0 0 0 0 0 0 0 0 0 0 0	4 6.08	60B	809 809	4	60B 2	60B	608	809	608	809 9	809 8	0
29	TL Cost	\$111,008	COC'65	\$171,387	\$118,606	\$111,006	\$55,504	\$108,862	\$42,010	\$54,431	\$292,856	\$15,701	\$11,900	\$115,356	992'89S
28	F														
27	Unit	2 Ea.	1 Ea.	1 Ea.	1 Ea.	2 Ea.	1 Ea.	2 Ea.	1 Ea.	1 Ea.	<u>।</u>	7 TONAC	864 SF	SJ I	<u>डा</u>
	Quantity												œ		
23		ons (2-3	ncems	Alissian (1	dission (1	ons (2-3	ions (2-3	ions (2-3	ons (2-3	ions (2-3	ncems	ions (2-3	ncems	dission (1	dission (1
	Priority Description	Short Term Conditions (2-3 Years)	Mission Critical Concerns	Indirect Impact to Mission (1 Year)	Indirect Impact to Mission (1 Year)	Short Term Conditions (2-3 Years)	Short Term Conditions (2-3 Years)	Short Term Conditions (2-3 Years)	Short Term Conditions (2-3 Years)	Short Term Conditions (2-3 Years)	Mission Critical Concerns	Short Term Conditions (2-3 Years)	Mission Critical Concerns	Indirect Impact to Mission (1 Year)	Indirect Impact to Mission (1 Year)
22	Priority	3 Short Ti Years)	1 Mission	2 Indirect Year)	2 Indirect Year)	3 Short T Years)	3 Short T Years)	3 Short T Years)	3 Short T Years)	3 Short T Years)	1 Missian	3 Short T Years)	1 Mission	2 Indirect Year)	2 Indirect Year)
	Priority														
21	ry stion	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal	Capital Renewal
20	Category Description	Capital	Capital	Capital	Capital	Capital	Capital	Capital	Capital	Capital		Capital		Capital	Capital
	Uniformat Description	Decentralized Cooling	Evaporative Air- Cooling	Decentralized Cooling	Decentralized Cooling	Decentralized Cooling	Decentralized Cooling	Decentralized Coding	Decentralized Cooling	Decentralized Cooling	Fire Detection and Alarm	Decentralized Coding	.ow-Stope Roafing	Educational Enhancement Improvements	Educational Enhancement Improvements
14	Uniformat Descriptio	Decentra Cooling	Evaporal Cooling	Decentr: Coding	Cooling	Cooling	Decentral Cooling	Decentral Coding	Decentral Cooling	Decentra Cooling	Fire De Alarm	Decentral Coding	LOW-SI	Educational Enhanceme Improvemer	Educational Enhancemen Improvemen
	lame	75	55	70	78	78	75	75	76	78	Security	78			
	System Name	5 Mechanical	6 Mechanical	5 Mechanical	5 Mechanical	Mechanica	5 Mechanica	6 Mechanical	5 Mechanica	5 Mechanica	Fire and Security	6 Mechanical	2 Roofing	5 Other	5 Other
13	Sytem ID	-	Ĩ	-	-	-	-	-	Ĩ	-		-		26	26
₽	Sy														
		CFM													g
		2 City 15/10 = 25,000 CFM				CFM		2 Chy 3/2 = 5000 CFM			0 MICRO			gn = 380	500m design = 815/816
	Def Note	2 City 15/10				53 = 8000 CFM		2 Chy 3/2 =			Model: 7200 MICRO	423.5		Foom design = 380	Form desi
6	r Description	HVAC puires	ndenser cement	ent cement	ent cement	HVAC puires	HVAC	HVAC	HVAC	HVAC puires	n System placed	nit HVAC puires	Membrane Requires	equires of an n(s)	ion of clated with quacy
	<u>.</u>	The Air Handler HVAC Component Requires Replacement	The Exterior Condenser Requires Replacement	Out-Door Air Handler HVAC Component Required Replacement	Out-Door Air Handler HVAC Component Required Replacement	The Air Handler HVAC Component Requires Replacement	Air Handler ponent Rev acement	The Air Handler HVAC Component Requires Replacement	The Air Handler HVAC Component Requires Reglacement	The Air Handler HVAC Component Requires Replacement	Entitre Fire. Alarm System Needs to be Replaced	Portable Building-P-R14B The Package Unit HVAC Component Requires Replacement	Portable Building-P-R148 The Single-Ply Membrane Root Covering Requires Replacement	Media Center requires renovation based on condition of room(s)	Provide renovation of restrooms associated with educational adequacy
9	Deficien	The Com Rep	The	AVA Reg	OUF HVA Reg	The Com Rep	The Com Rep	The Con	The. Com Regi	The Com Repl	Entr Nee	R14B The Com Repl	R148 The Rod Repl	Med reno	Prov restr educ
	Name	-	-	-	-	2	2	2	2	\$		Building-P.	Building-P.	-	-
9	Building Name	Building 1	Building	Building	Building	Building 2	Building 2	Building 5	Building 5	Building 5		P ortable	P ortable	. Buiging	. Buiging
	Buikling Number	-	-	-	-	5	5	2	5	5		P-R148	P-R14B	-	-
e.		smentary 0	smentary 0	ementary 0	ementary 0	smentary 0.	smentary 0.	smentary 0:	ementary 0:	ementary 0:	ementary			enertary 0	ementary 0
	łame	216025 Lloyd Estates Elementary School	Joyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd E states Elementary School	Lloyd Estates Elementary School	220844 Ubyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd Estates Elementary School	Lloyd E states Elementary School	I Up/d E states Elementary School
-	Def Assess Site Name	25 LIDyd E. School	<u> </u>	216052 Llbyd E School	216055 LID/d E School	216130 Ubyd E School	216197 Uby/d E School	216266 Lloya E School	216267 Lloyd E School	216268 Ubyd E School	4 Lloyd E School	314065 Lloyd E School	314066 Llbyd E School	316247 Llbyd E School	316383 LID/d



2.4.5 MAPPS Deficiency Detail

Brov	vard County	/ Public Schools			Deficienc	y Detail
290	Lloyd	Estates Elementary School			2/	4/2016 3:38 PM
Locati	on: Lloyd E	states ES->Bldg 1				
Defici	iency:					
Asses	s ID	65263	Surveyor/Upda	te		
Defeci	ency Code ID	BP20-01				
Status		Estimated	FCI	Yes		
Life Cy	/cle					
Deficie	ency	Install Fire Sprinklers				
Catego	ory	Code Compliance	System	Fire	e and Securit	y
Priority	/	1-Mission Critical Concerns	Functional A	dequacy No	n Related	
Correc	tion	Install Fire Sprinkler System	Quantity / Uo	oM		
Projec	t(s) Note	FY13/14 INSTALL FIRE SPRINKLERS THRU	-OUT BLDG 1	EXITING CON	CERNS	
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	095123100400	Suspended acoustic ceiling tiles, fiberglass boards, x 2' or 2' x 4' x 3/4" thick	film faced, 2'	9,007 SF	2.84	\$25,581
U	090505101200	Ceiling demolition, suspended ceiling, mineral fiber, 4, remove	2 x 2 or 2 x	9,007 SF	0.64	\$5,765
A	D40104101100	Wet pipe sprinkler systems, steel, ordinary hazard, SF	1 floor, 50,000	32,426 SF	4.02	\$130,353
				Sub Tota	1	\$161,698
			Constr	uction Adjustmen	t 35%	55,786
				onstruction Cos		\$217,483
			,	Adjustment Facto	r 0%	0
				ft Cost Adjustmen	t 48%	105,371

M•A•P•P•S ©, Jacobs 2016



Broward County Public Schools

Deficiency Detail 2/4/2016 3:38 PM 290 Lloyd Estates Elementary School Location: Lloyd Estates ES->Sto Deficiency: Assess ID 207929 Surveyor/Update Chris Taylor EC6-03 Defeciency Code ID Status Estim ated FCI Yes Life Cycle Metal Counter Flashing Is Loose Or Damaged And Should Be Replaced Deficiency Category **Deferred Maintenance** Roofing System 2-Indirect Impact to Mission (1 Year) Non Related Priority Functional Adequacy Replace Damaged Or Loose Metal Counter Flashing Correction Quantity / UoM Project(s) Note Estimate:

Туре	Number	Description	Qty UoM	Price	Extension
М		Flashing, minimum labor	13 Job	134.25	\$1,678
			Sub Total		\$1,678
			Construction Adjustment	35%	579
			Construction Cost		\$2,257
			Adjustment Factor		0
			Soft Cost Adjustment	46%	1,029
			Total Estimated Amount		\$3,286

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 227 of 290



\$503,365

Broward County Public Schools

Broward County Public Schools D					Deficiency Detail	
290 Locatior	-	Estates Elementary School Estates ES->Bldg 1			2/	4/2016 3:38 PM
Deficie	ncy:					
Assess ID		208006	Surveyor/Upd	ate		
Defeciency Code ID		BCRoof-02				
Status		Estimated	FCI	FCI Yes		
Life Cycl	e					
Deficienc	су	Reroofing with new Decking Required	(Broward CPS)			
Category		Capital Renewal	System	System Roofing		
Priority		1-Mission Critical Concerns	Functional	Functional Adequacy Non Related		
Correction		Reroof and Replace Decking	Quantity / UoM			
Project(s	s) Note					
Estimat	te:					
Туре	Number	Description		Qty UoM	Price	Extension
М		Estimate based of BCPS experience		34,773 SF	7.25	\$252,104
				Sub Total		\$252,104
			Cons	truction Adjustment	35%	86,976
			Construction Cost			\$339,080
				Adjustment Factor	0%	0
		Soft Cost Adjustment 48%		48%	164,284	

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 86 of 290

Total Estimated Amount



\$200

Broward County Public Schools

Broward County Public Schools Do					Deficiency Detail	
290	290 Lloyd Estates Elementary School				2.	4/2016 3:38 PM
Location	: Lloyd E	Estates ES->Bldg 2				
Deficier	ıcy:					
Assess ID		208007	Surveyor/Update			
Defeciency Code ID		BCROOF-03				
Status		Estimated	FCI Yes			
Life Cycle	e					
Deficienc	y	Roof Equipment requires Cabling				
Category		Code Compliance	System	Roofi	ng	
Priority		1-Mission Critical Concerns	Functional Adequacy Non Related			
Correctio	n	Install equipment cabling per ASCE 7	Quantity / UoM			
Project(s)) Note					
Estimat	e:					
Туре	Number	Description		Qty UoM	Price	Extension
М		Allowance for cabling		1 Ea.	100.00	\$100
				Sub Total		\$100
			Construction	n Adjustment	35%	34
		Construction Cost		\$134		
			Adjust	ment Factor	0%	0
			Soft Cos	t Adjustment	48%	65

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 118 of 290

Total Estimated Amount



Broward County Public Schools

-				Deficiency Detail			
290 Lloyd Estates Elementary School				/4/2016 3:38 PM			
Location: Lloyd Estates ES->Sto							
Deficiency:							
Assess ID	208009	Surveyor/Update					
Defeciency Code	ID BCRoof-01						
Status	Estimated	FCI Yes	CI Yes				
Life Cycle							
Deficiency	Reroofing Required (Broward CPS)						
Category	Capital Renewal	System Roofing					
Priority	1-Mission Critical Concerns	Functional Adequacy Non Related					
Correction	Reroof Building	Quantity / UoM					
Project(s) Note							
Estimate:							
Type Numb	er Description	Qty UoM	Price	Extension			
М	Estimate based on BCPS experience	600 SF	6.25	\$3,750			
		Sub Total		\$3,750			
		Construction Adjustment		1,294			
		Construction Cost		\$5,044			
		Adjustment Factor 0%		0			
		Soft Cost Adjustme	nt 46%	2,299			
		Total Estimated Amount	nt	\$7,343			

M-A-P-P-S ©, Jacobs 2016



\$2,374

Broward County Public Schools

Broward County Public Schools					
-			2/	4/2016 3:38 PM	
00004.0	Company and the de				
	Surveyor/Opda	ate			
Estimated	FCI	FCI Yes			
Reroofing with new Decking Required	(Broward CPS)				
Capital Renewal	System	System Roofing			
1-Mission Critical Concerns	Functional A	Functional Adequacy Non Related			
Reroof and Replace Decking	Quantity / UoM				
Description		Qty UoM	Price	Extension	
Estimate based of BCPS experience		164 SF	7.25	\$1,189	
		Sub Total		\$1,189	
	Const	ruction Adjustment	35%	410	
	c	Construction Cost		\$1,599	
		Adjustment Factor	0%	0	
	C-	ft Cost Adjustment	48%	775	
	d Estates Elementary School	d Estates Elementary School Estates ES->Sto 208010 Surveyor/Upda BCRoof-02 Estimated FCI Reroofing with new Decking Required (Broward CPS) Capital Renewal System 1-Mission Critical Concerns Functional A Reroof and Replace Decking Quantity / U Description Estimate based of BCPS experience	d Estates Elementary School Estates ES->Sto 208010 Surveyor/Update BCRoof-02 Estimated FCI Reroofing with new Decking Required (Broward CPS) Capital Renewal System 1-Mission Critical Concerns Functional Adequacy Non Reight of the second se	d Estates Elementary School 208010 Surveyor/Update 208010 Surveyor/Update BCRoof-02 Estimated FCI Yes Reroofing with new Decking Required (Broward CPS) Yes Capital Renewal System Roofing 1-Mission Critical Concerns Functional Adequacy Non Related Reroof and Replace Decking Quantity / UoM Price Estimate based of BCPS experience 164 SF 7.25 Sub Total Construction Adjustment 35% Construction Cost Jajustment Cost 35%	

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 85 of 290

Total Estimated Amount



Broward County Public Schools

Broward	Count	y Public Schools	Deficiency Detail				
290	290 Lloyd Estates Elementary School				2/	4/2016 3:38 PM	
Location: Lloyd Estates ES->Bldg 5							
Deficiency	<i>r</i> :						
Assess ID		208011	Surveyor/Update				
Defeciency Code ID		BCRoof-01					
Status		Estimated	FCI	Yes			
Life Cycle							
Deficiency		Reroofing Required (Broward CPS)					
Category		Capital Renewal	System	tem Roofing			
Priority		1-Mission Critical Concerns	Functional Adequacy Non Related				
Correction		Reroof Building	Quantity / UoM				
Project(s) No	ote						
Estimate:							
Туре М	Number	Description	Qty I	JoM	Price	Extension	
М		Estimate based on BCPS experience	8,318 \$	SF	6.25	\$51,988	
			Su	b Total		\$51,988	
			Construction Adjustment		35%	17,936	
			Construction Cost \$6			\$69,923	
	Adjustm		Adjustment	Factor	0%	0	
			Soft Cost Adju	stment	46%	31,871	
		Total Estimated A	mount		\$101,794		

M-A-P-P-S ©, Jacobs 2016



\$766

Broward County Public Schools

Browa	Broward County Public Schools Deficiency Detail					
290 Locatior						4/2016 3:38 PM
Deficier	ıcy:					
Assess II	5	208013	Surveyor/Update			
Defecien	cy Code ID	BCROOF-03				
Status		Estimated	FCI	Yes		
Life Cycle	e					
Deficienc	сy	Roof Equipment requires Cabling				
Category		Code Compliance	System	Roofi	ng	
Priority		1-Mission Critical Concerns	Functional Adeo	quacy Non F	Related	
Correctio	'n	Install equipment cabling per ASCE 7	Quantity / UoM			
Project(s) Note					
Estimat	e:					
Туре	Number	Description		Qty UoM	Price	Extension
М		Allowance for cabling		4 Ea.	100.00	\$400
				Sub Total		\$400
			Construction	on Adjustment	35%	138
			Cons	truction Cost		\$538
			Adju	stment Factor	0%	0
			Soft Co	ost Adjustment	42%	228

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 119 of 290

Total Estimated Amount



Broward County Public Schools

Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

	: Lloyd E	states ES->PBIdgP-R14A				
Deficien	icy:					
Assess ID)	214995	Surveyor/Update	Timish	a Byrdsong	
Defecienc	cy Code ID	M57-01C				
Status		Estimated	FCI	Yes		
Life Cycle)					
Deficiency	y	The Package Unit HVAC Component Requ	ires Replacement			
Category		Capital Renewal	System	Mec	hanical	
Priority		3-Short Term Conditions (2-3 Years)	Functional Adeo	quacy Non	Related	
Correction	n	Replace packaged HVAC Unit	Quantity / UoM			
Project(s)	Note	4@3.5				
Estimate	e:					
Туре	Number	Description		Qty UoM	Price	Extension
M 0'	15433602500	Rent crane truck mounted, hydraulic, 25 ton capac	bity	0 Day	615.31	\$123
M D	30502011010	A/C packaged, DX, air cooled, electric heat, constation	ant volume, 5	1 Ea.	9,822.62	\$6,876
U 23	33723104250	Ventilator, stationary mushroom, aluminum, 42" or includes base	ifice diameter,	1 Ea.	2,950.00	\$2,065
U 23	30505109000	HVAC, selective demolition, minimum labor/equipr	ment charge	1 Job	680.00	\$544
				Sub Total		\$9,608
			Construction	on Adjustment	35%	3,315
			Cons	truction Cost		\$12,923
			Adju	stment Factor	0%	0
			Soft Co	ost Adjustment	42%	5,484
			Total Estim	nated Amount		\$18,407

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School Page 231 of 290



290

Broward County Public Schools

Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

Locati	on: Lloyd E	states ES->PBIdgP-99-007				
Defici	ency:					
Assess	s ID	215016	Surveyor/Update	e Timisha I	Byrdsong	
Defecie	ency Code ID	G3-03				
Status		Estimated	FCI	Yes		
Life Cy	/cle					
Deficie	ency	Gutters Require Replacement				
Catego	ory	Deferred Maintenance	System	Roofin	g	
Priority	,	2-Indirect Impact to Mission (1 Year)	Functional Ad	lequacy Non R	elated	
Correc	tion	Replace Gutters	Quantity / Uol	M		
Project	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	077123302700	Galvanized steel gutters, half round or box, stoc gauge	k, 5" wide, 26	10 LF	7.90	\$79
U	130505500760	Gutter, eave type, selective demolition		10 LF	2.05	\$21
				Sub Total		\$100
				ction Adjustment	35%	34
				nstruction Cost		\$134
			A	djustment Factor	0%	0
				Cost Adjustment	42%	57
			Total Est	timated Amount	_	\$191

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 228 of 290



Broward County Public Schools

Deficiency Detail

2/4/2016 3:38 PM

Lloyd Estates Elementary School Lloyd Estates ES->PBIdg.-P-99-007 Location:

	-	-				
Defic	iency:					
Asses	ss ID	215021	Surveyor/Update	Timisha	a Byrdsong	
Defec	iency Code ID	R3-03C				
Status	5	Estimated	FCI	Yes		
Life C	Sycle					
Defici	ency	The Single-Ply Membrane Roof Coverin	g Requires Replace	nent		
Categ	jory	Capital Renewal	System	Roof	ing	
Priorit	ty	1-Mission Critical Concerns	Functional Ade	quacy Non	Related	
Corre	ction	Replace Single-Ply Membrane Roof Covering	Quantity / UoM			
Projec	ct(s) Note					
Estin	nate:					
Туре	Number	Description		Qty UoM	Price	Extensio
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1 density, fastening excluded	/2" thick, 2#/CF	640 SF	1.52	\$97:
М	075323207700	Single-Ply Membrane, polyisobutylene (PIB), 0	.57 P.S.F., partially	16 Sq	221.07	\$3,53

Туре	Number	Description	Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" thick, 2#/CF density, fastening excluded	640 SF	1.52	\$973
М	075323207700	Single-Ply Membrane, polyisobutylene (PIB), 0.57 P.S.F., partially adhered with adhesive, 100 mils	16 Sq	221.07	\$3,537
М		Roofing and siding, minimum labor/equipment charge	1 Job	165.58	\$193
м	070505103000	Roofing and siding demolition, roofing, built-up, 5-ply, excluding gravel	640 SF	1.08	\$691
			Sub Total		\$5,394
		Constr	uction Adjustment	35%	1,861
		c	onstruction Cost		\$7,255
		,	Adjustment Factor	0%	0
		Sot	t Cost Adjustment	42%	3,079
		Total E	stimated Amount		\$10,334

M•A•P•P•S ©, Jacobs 2016



Broward County Public Schools

Deficiency Detail

2/4/2016 3:38 PM

Location:	Lloyd Estates ES->PBIdgP-99-060P	
Deficiency	:	

Lloyd Estates Elementary School

Deliciency.				
Assess ID	215029	Surveyor/Update	Timisha Byrdsong	
Defeciency Code ID	R1-03C			
Status	Estimated	FCI	Yes	
Life Cycle				
Deficiency	The Multi-Ply Bitumen Roof Covering Req	uires Replacement		
Category	Capital Renewal	System	Roofing	
ealegely		oyotom	iteening	
Priority	1-Mission Critical Concerns	Functional Adequac	y Non Related	
Correction	Replace Multi-Ply Bitumen Roof Covering	Quantity / UoM		
	Replace Multi-Fly Bitulien Roor Covering	Quantity / OOM		
Project(s) Note				
Estimate:				
Type Number	Description	Qtv	/UoM Price E	Extensi

Туре	Number	Description	Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" thick, 2#/CF density, fastening excluded	1,012 SF	1.52	\$1,538
U	075213100040	APP modified bituminous membrane, base sheet, #15 glass fiber felt, fully mopped to deck	10 Sq	45.00	\$455
М	070505103000	General Roofing Labor	1,012 SF	1.98	\$2,004
м	070505103001	Roofing and siding demolition, roofing, built-up, 5-ply, includes gravel	1,012 SF	1.94	\$1,963
			Sub Total		\$5,961
		Cons	struction Adjustment	35%	2,056
			Construction Cost		\$8,017
			Adjustment Factor	0%	0
		s	oft Cost Adjustment	42%	3,402
		Total	Estimated Amount		\$11,420

M•A•P•P•S ©, Jacobs 2016

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301 Lloyd Estates Elementary School 290 Page 255 of 290



Deficiency Detail

2/4/2016 3:38 PM

290 Lloyd Estates Elementary School Location: Lloyd Estates ES->PBIdg.-P-99-1079CT

Assess	sID	215032	Surveyor/Update	Timisha	Byrdsong		
Defeci	ency Code ID	R2-03C					
Status	-	Estimated FCI		Yes			
Life Cy	cle						
Deficie	ency	The Modified Roof Covering Requires Repl	acement				
Catego	ory	Capital Renewal	System	Roofir	ng		
Priority	/	1-Mission Critical Concerns	Functional Ade	quacy Non R	elated		
Correc	tion	Replace Multi-Ply Modified Roof Covering	Quantity / UoM				
Project	t(s) Note						
Estim	ate:						
Туре	Number	Description		Qty UoM	Price	Extension	
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" t density, fastening excluded	hick, 2#/CF	792 SF	1.52	\$1,204	
М	070505100200	General Roofing Labor		792 SF	1.98	\$1,568	
М	070505103000	Roofing and siding demolition, roofing, built-up, 5-p gravel	ly, excluding	792 SF	1.08	\$855	
U	075213100040	APP modified bituminous membrane, base sheet, a felt, fully mopped to deck	#15 glass fiber	8 Sq	45.00	\$356	
				Sub Total		\$3,984	
			Construct	tion Adjustment	35%	1,374	
			Con	struction Cost		\$5,358	
			Adj	ustment Factor	0%	C	
			Soft C	ost Adjustment	42%	2,274	

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School Page 256 of 290



290

Broward County Public Schools

Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

		,,,				
Locati	on: Lloyd E	states ES->PBldgP-99-187				
Defici	ency:					
Assess	s ID	215036	Surveyor/Update	Timisha	Byrdsong	
Defecie	ency Code ID	R2-03C				
Status		Estimated	FCI	Yes		
Life Cy	rcle					
Deficie	ncy	The Modified Roof Covering Requires Repl	acement			
Catego	ory	Capital Renewal	System	Roofi	ng	
Priority	,	1-Mission Critical Concerns	Functional Adeo	quacy Non F	Related	
Correc	tion	Replace Multi-Ply Modified Roof Covering	Quantity / UoM			
Project	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" t density, fastening excluded	hick, 2#/CF	640 SF	1.52	\$973
М	070505100200	General Roofing Labor		640 SF	1.98	\$1,267
М	070505103000	Roofing and siding demolition, roofing, built-up, 5-p gravel	ly, excluding	640 SF	1.08	\$691
U	075213100040	APP modified bituminous membrane, base sheet, a felt, fully mopped to deck	#15 glass fiber	6 Sq	45.00	\$288
				Sub Total		\$3,219
			Constructi	on Adjustment	35%	1,111
			Cons	truction Cost		\$4,330
			Adju	stment Factor	0%	0
			Soft Co	ost Adjustment	42%	1,838

M•A•P•P•S ©, Jacobs 2016

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

Lloyd Estates Elementary School 290 Page 257 of 290



Broward County Public Schools

Deficiency Detail

2/4/2016 3:38 PM

Lloyd Estates Elementary School Location: Lloyd Estates ES->PBIdg.-P-R14A

Defici	iency:					
Assess	s ID	215047	Surveyor/Update	e Timisha	a Byrdsong	
	ency Code ID	R3-03C				
Status		Estimated	FCI	Yes		
Life Cy	/cle					
Deficie	ency	The Single-Ply Membrane Roof Covering	Requires Replace	ement		
Catego	ory	Capital Renewal	System	Root	fing	
Priority	/	1-Mission Critical Concerns	Functional Adequacy Non Related			
Correc	Correction Replace Single-Ply Membrane Roof Quantity / UoM Covering					
Project	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2 density, fastening excluded	2" thick, 2#/CF	864 SF	1.52	\$1,313
М	075323207700	Single-Ply Membrane, polyisobutylene (PIB), 0.5 adhered with adhesive, 100 mils	7 P.S.F., partially	22 Sq	221.07	\$4,775
м		Roofing and siding, minimum labor/equipment ch	narge	2 Job	165.58	\$260
М	070505103000	Roofing and siding demolition, roofing, built-up, 5 gravel	5-ply, excluding	864 SF	1.08	\$933
				Sub Total		\$7,282
			Constru	ction Adjustment	35%	2,512
			Co	nstruction Cost		\$9,794
			A	djustment Factor	0%	0

M•A•P•P•S ©, Jacobs 2016

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

Lloyd Estates Elementary School 290 Page 251 of 290

Soft Cost Adjustment

Total Estimated Amount

42%

4,156

\$13,950



2/4/2016 3:38 PM

Deficiency Detail

Broward County Public Schools

290Lloyd Estates Elementary SchoolLocation:Lloyd Estates ES->PBIdg.-P-99-248

Deficiency:			
Assess ID	215052	Surveyor/Update	Timisha Byrdsong
Defeciency Code ID	R2-03C		
Status	Estimated	FCI	Yes
Life Cycle			
Deficiency	The Modified Roof Covering Requires Rep	olacement	
Category	Capital Renewal	System	Roofing
D : 11		:	New Deleted
Priority	1-Mission Critical Concerns	Functional Adequac	y Non Related
Correction	Replace Multi-Ply Modified Roof Covering	Quantity / UoM	
Project(s) Note			
Estimate:			

Туре	Number	Description	Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" thick, 2#/CF density, fastening excluded	640 SF	1.52	\$973
М	070505100200	General Roofing Labor	640 SF	1.98	\$1,267
М	070505103000	Roofing and siding demolition, roofing, built-up, 5-ply, excluding gravel	640 SF	1.08	\$691
U	075213100040	APP modified bituminous membrane, base sheet, #15 glass fiber felt, fully mopped to deck	6 Sq	45.00	\$288
			Sub Total		\$3,219
		Const	ruction Adjustment	35%	1,111
		c	Construction Cost		\$4,330
			Adjustment Factor 0%		0
		Sc	oft Cost Adjustment	42%	1,838
		Total E	stimated Amount		\$6,167

M•A•P•P•S ©, Jacobs 2016

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301 Lloyd Estates Elementary School 290 Page 259 of 290



Deficiency Detail

2/4/2016 3:38 PM

290 Location:	-	Estates Elementary School Estates ES->PBIdgP-99-670C		2/4.
Deficiency	y:			
Assess ID		215062	Surveyor/Update	Timisha Byrdsong
Defeciency	Code ID	R1-03C		
Status		Estimated	FCI	Yes
Life Cycle				
Deficiency		The Multi-Ply Bitumen Roof Covering Req	uires Replacement	
Category		Capital Renewal	System	Roofing
Priority		1-Mission Critical Concerns	Functional Adequacy	Non Related
Correction		Replace Multi-Ply Bitumen Roof Covering	Quantity / UoM	

Project(s) Note

Estimate:

Туре	Number	Description	Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" thick, 2#/CF density, fastening excluded	792 SF	1.52	\$1,204
U	075213100040	APP modified bituminous membrane, base sheet, #15 glass fiber felt, fully mopped to deck	8 Sq	45.00	\$356
М	070505103000	General Roofing Labor	792 SF	1.98	\$1,568
М	070505103001	Roofing and siding demolition, roofing, built-up, 5-ply, includes gravel	792 SF	1.94	\$1,536
			Sub Total		\$4,665
		Const	struction Adjustment 35% Construction Cost		1,609
		c			\$6,274
			Adjustment Factor	0%	0

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 253 of 290

Soft Cost Adjustment

Total Estimated Amount

42%

2,663

\$8,937



Broward County Public Schools

Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

		,,,,,,,				
Location:	Lloyd E	Estates ES->PBIdgP-99-671C				
Deficienc	y:					
Assess ID		215070	Surveyor/Update	Ti	imisha By	/rdsong
Defeciency	Code ID	R1-03C				
Status		Estimated	FCI	Y	es	
Life Cycle						
Deficiency		The Multi-Ply Bitumen Roof Covering Req	uires Replacement			
Category		Capital Renewal	System		Roofing	
Priority		1-Mission Critical Concerns	Functional Adequ	Iacv	Non Rel	ated
Thomy			T unotional Adequ	acy	Non Ker	accu
Correction		Replace Multi-Ply Bitumen Roof Covering	Quantity / UoM			
Project(s) N	lote					
Estimate:	1					
Туре	Number	Description		Qty Uo	Μ	Price
					_	

Туре	Number	Description	Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" thick, 2#/CF density, fastening excluded	792 SF	1.52	\$1,204
U	075213100040	APP modified bituminous membrane, base sheet, #15 glass fiber felt, fully mopped to deck	8 Sq	45.00	\$356
М	070505103000	General Roofing Labor	792 SF	1.98	\$1,568
М	070505103001	Roofing and siding demolition, roofing, built-up, 5-ply, includes gravel	792 SF	1.94	\$1,536
			Sub Total		\$4,665
		Cons	truction Adjustment	ruction Adjustment 35%	
			Construction Cost		\$6,274
			Adjustment Factor	0%	0

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 254 of 290

42%

2,663

\$8,937

Soft Cost Adjustment

Total Estimated Amount



Broward County Public Schools

Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

	,					
Locat	ion: Lloyd E	states ES->PBldgP-99-926C				
Defic	iency:					
Asses	s ID	215073	Surveyor/Update	Timisha	a Byrdsong	
Defeci	iency Code ID	M57-12c				
Status	5	Estimated	FCI	Yes		
Life Cy	ycle					
Deficie	ency	The Window AC Unit Component Requir	es Replacement			
Category		Capital Renewal	System	Mech	nanical	
Priority		3-Short Term Conditions (2-3 Years)	Functional Ade	equacy Non	Related	
Correc	ction	Replace Window AC Unit	Quantity / UoN	1		
Projec	t(s) Note					
Estim	nate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	230505108400	Window air conditioner, selective demolition		1 Ea.	37.50	\$38
U	238119104780	Window/thru-the-wall unit air conditioner, groun required, 15 amp 230 V, 18,000 BTUH	ded receptacle	1 Ea.	1,200.00	\$1,200
				Sub Total		\$1,238
			Construc	tion Adjustment	35%	427
			Con	struction Cost		\$1,664
			Ad.	justment Factor	0%	0
			Soft C	ost Adjustment	42%	706
			Total Esti	mated Amount		\$2,371

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 249 of 290



290 Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

Location	: Lloyd E	states ES->PBIdgP-99-926C				
Deficien	cy:					
Assess ID)	215075	Surveyor/Update	Timisha	Byrdsong	
Defecienc	y Code ID	R2-03C				
Status		Estimated	FCI	Yes		
Life Cycle	9					
Deficiency	Ý	The Modified Roof Covering Requires Rep	lacement			
			<u> </u>			
Category		Capital Renewal	System	Roofir	Ig	
Priority 1-Mission Critical Concerns Functional Adequacy Non I		uacy Non R	elated			
Correction Replace Multi-Ply Modified Roof Covering Quantity / UoM						
Project(s)	Note					
Estimate	e:					
Туре	Number	Description		Qty UoM	Price	Extension
U 0.	72216101735	Polyisocyanurate insulation, for roof decks, 2-1/2" density, fastening excluded	thick, 2#/CF	792 SF	1.52	\$1,204
M 0	70505100200	General Roofing Labor		792 SF	1.98	\$1,568
M 0	70505103000	Roofing and siding demolition, roofing, built-up, 5- gravel	ply, excluding	792 SF	1.08	\$855
U 0'	75213100040	APP modified bituminous membrane, base sheet, felt, fully mopped to deck	#15 glass fiber	8 Sq	45.00	\$356
				Sub Total		\$3,984
			Constructio	on Adjustment	35%	1,374
			Const	truction Cost		\$5,358
			Adju	stment Factor	0%	0
			Soft Co	st Adjustment	42%	2,274
			Total Estim	ated Amount	_	\$7,632

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 258 of 290



Deficiency Detail

Broward County Public Schools

	-			E.	Jencienc	4/2016 3:38 PM
290	-	Estates Elementary School			21	4/2010 3.38 PM
Locati		states ES->Bldg 1				
Defici						
Asses		216018	Surveyor/Update	Rebeco	a Jordan	
	ency Code ID	M21-03	501	N.		
Status Life Cy	/cle	Estimated	FCI	Yes		
Deficie	ency	The Roof Condenser Requires Replacen	nent			
Catego	Category Capital Renewal System Mechan		nanical			
Priority 3-5		3-Short Term Conditions (2-3 Years)	Functional Ade	quacy Non	Related	
Correc	tion	Replace Rooftop Condenser	Quantity / UoM			
Projec	t(s) Note	Qty 2 @ 50/25 = 75 TonAC				
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	015436502000	Mobilization or demobilization, crane, truck-mou ton, (driver only, one-way)	nted, up to 75	2 Ea.	88.50	\$177
U	260580101600	Motor connections, flexible conduit and fittings, 125 HP motor	3 phase, 460 volt,	0 Ea.	415.00	\$166
U	236313101640	Condenser, ratings are for air cooled, direct driv 30Deg.F temperature difference, 5 ton, R-22, re		0 Ea.	2,775.00	\$1,110
U	230505100150	Air conditioner, split unit air conditioner, packag selective demolition	e unit, 3 ton,	1 Ea.	680.00	\$453
				Sub Total		\$1,906
				ion Adjustment	35%	658
				struction Cost		\$2,564
				ustment Factor	0%	C
				ost Adjustment	48%	1,242
			Total Estin	nated Amount		\$3,806

M•A•P•P•S ©, Jacobs 2016

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301 Lloyd Estates Elementary School 290 Page 262 of 290



Deficiency Detail 2/4/2016 3:38 PM 290 Lloyd Estates Elementary School Lloyd Estates ES->Bldg 1 Location: **Deficiency:** Assess ID 216020 Surveyor/Update Rebecca Jordan Defeciency Code ID M23-03 Status **Estimated** FCI Yes Life Cycle Deficiency The Roof Air Handler/Exhaust is Damaged And Requires Replacement Category Capital Renewal System Mechanical Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy Non Related Correction **Replace Rooftop Air Handler/Exhaust** Quantity / UoM Project(s) Note 2 Qty 15/10 = 25,000 CFM Estimate: Number Description Qty UoM Price Extension Туре 237433101200 Rooftop air conditioner, single zone, electric cool, gas heat, 20 0 Ea. 30,300.00 \$3,030 U ton cooling, 360 MBH heating, includes, standard controls, curb and economizer 015433602500 0 Day 615.31 \$62 М Rent crane truck mounted, hydraulic, 25 ton capacity Motor connections, flexible conduit and fittings, 3 phase, sealtite, U 260580102055 0 Ea. 480.00 \$96 460 volt, 150 HP motor 680.00 U 230505109000 HVAC, selective demolition, minimum labor/equipment charge 0 Job \$136 Sub Total \$3,324 Construction Adjustment 1,147 35% **Construction Cost** \$4,470 Adjustment Factor 0% 0 Soft Cost Adjustment 48% 2,166

Lloyd Estates Elementary School 290 Page 261 of 290

Total Estimated Amount

M-A-P-P-S ©, Jacobs 2016



\$6,636

290 Locati	Lloyd on: Lloyd E	y Public Schools Estates Elementary School states ES->Bldg 1		Γ	Deficienc 2.	y Detail 4/2016 3:38 PM
Defici Assess	-	216022	Surveyor/Upda	ha Babaaa	a Jordan	
	ency Code ID	M52-01	Surveyor/Opda		a Juluali	
Status Life Cy		Estimated	FCI	Yes		
Deficie	ency	Test And Balancing Required				
Catego	ory	Deferred Maintenance	System	Mech	nanical	
Priority	/	3-Short Term Conditions (2-3 Years)	Functional A	dequacy Non	Related	
Correc	tion	Fix HVAC Test/Adjust/Balance	Quantity / U	оМ		
Project	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	230593101400	Balancing, air, heating and ventilating equipmen fan, (Subcontractor's quote including material &		13 Ea.	267.00	\$3,463
U	230593103600	Balancing, air conditioning equipment, supply, re registers and diffusers, laboratory fume hood, (S quote including material & labor)		13 Ea.	400.00	\$5,188
U	230593104500	Balancing, taps into ceiling plenums, (Subcontra including material & labor)	actor's quote	65 Ea.	100.00	\$6,485
U	230593102400	Balancing, air conditioning equipment, central st variable volume, (Subcontractor's quote includin labor)		3 Ea.	1,750.00	\$5,675
U	230593104600	Balancing, air conditioning equipment, supply, re registers and diffusers, variable volume boxes, (quote including material & labor)		65 Ea.	80.00	\$5,188
				Sub Total		\$25,999
			Const	ruction Adjustment	35%	8,970
			с	onstruction Cost		\$34,969
				Adjustment Factor	0%	0

Lloyd Estates Elementary School 290 Page 263 of 290

Soft Cost Adjustment

Total Estimated Amount

48%

16,942

\$51,911

M•A•P•P•S ©, Jacobs 2016

Brow	vard County	y Public Schools			Deficienc	y Detail
290	Lloyd	Estates Elementary School			2.	/4/2016 3:38 PM
Locati	ion: Lloyd E	states ES->Bldg 1				
Defici	iency:					
Assess	s ID	216025	Surveyor/Update	Rebeo	ca Jordan	
Defeci	ency Code ID	M57-02C				
Status		Estimated	FCI	Yes		
Life Cy	/cle					
Deficie	ency	The Air Handler HVAC Component Requi	res Replacement			
Catego	ory	Capital Renewal	System	Me	chanical	
Priority	1	3-Short Term Conditions (2-3 Years)	Functional Ade	equacy No i	n Related	
Correc	tion	Replace 5000 CFM Air Handler	Quantity / UoN	Λ		
Project	t(s) Note	2 Qty 15/10 = 25,000 CFM				
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	237313202340	Central station air handling unit, packaged indoor volume, 5000 CFM, cooling coils may be chilled v heating coils may be hot water, steam or electric		2 Ea.	26,000.00	\$52,000
U	230505100400	Central station air handler, up thru 15 ton, selectiv	ve demolition	2 Ea.	820.00	\$1,640
U	015419500100	Crane crew, daily use for small jobs, 12-ton truck- hydraulic crane, portal to portal	-mounted	2 Day	1,600.00	\$3,200
U	233113131030	Metal ductwork, fabricated rectangular, 500 to 10 steel, type 304, includes fittings, joints, supports a flexible connections field sketches, excludes as-b and insulation	and allow for a	500 Lb	13.40	\$6,700
U	260580101590	Motor connections, flexible conduit and fittings, 3 100 HP motor	phase, 460 volt,	2 Ea.	330.00	\$660
_				Sub Tota	1	\$64,200
			Construc	tion Adjustmen	t 35%	22,149
			Con	struction Cos	t	\$86,349

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 272 of 290

Adjustment Factor

Soft Cost Adjustment

Total Estimated Amount

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301



0

41,836

\$128,185

0%

48%

Brow	vard County	y Public Schools		0	Deficienc	y Detail
290	Lloyd	Estates Elementary School			2.	4/2016 3:38 PM
Locati	on: Lloyd E	states ES->Bldg 1				
Defici	ency:					
Asses	sID	216050	Surveyor/Update	Rebecc	a Jordan	
Defeci	ency Code ID	M02-03				
Status		Estimated	FCI	Yes		
Life Cy	/cle	60065				
Deficie	ency	The Exterior Condenser Requires Repla	acement			
Catego	ory	Capital Renewal	System Mechanical		nanical	
Priority 1-Mission Critical Concerns		1-Mission Critical Concerns	Functional Ade	equacy Non	Related	
Correc	tion	Replace 12 ton Exterior Condenser	Quantity / UoN	1		
Projec	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	230505109000	HVAC, selective demolition, minimum labor/equ	uipment charge	1 Job	680.00	\$680
U	236313101670	Condenser, ratings are for air cooled, direct dri 30Deg.F temperature difference, 12 ton, R-22	ve, propeller fan,	1 Ea.	4,700.00	\$4,700
				Sub Total		\$5,380
			Construc	tion Adjustment	35%	1,856
			Con	struction Cost		\$7,236
			Ad	justment Factor	0%	0
			Soft C	ost Adjustment	48%	3,506

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 280 of 290



290 Locati	Lloyd on: Lloyd E	y Public Schools Estates Elementary School states ES->Bldg 1			Deficienc 2	y Detail ^(4/2016 3:38 PM)
Defici	-					
Assess		216052	Surveyor/Update	Rebec	ca Jordan	
	ency Code ID	M57-02OD				
Status		Estimated	FCI	Yes		
Life Cy	/cle	60063				
Deficie	ency	Out-Door Air Handler HVAC Component	Required Replace	ment		
Catego	ory	Capital Renewal	System	Мес	chanical	
Priority	/	2-Indirect Impact to Mission (1 Year)	Functional Ade	equacy No r	Related	
Correc	tion	Replace AHU 15000 CFM Outdoor	Quantity / Uol	1		
Project	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	230505100410	Central station air handler, 17.5 thru 30 ton, sele	ective demolition	1 Ea.	1,650.00	\$1,650
U	015419500200	Crane crew, daily use for small jobs, 25-ton truc hydraulic crane, portal to portal	k-mounted	1 Day	1,750.00	\$1,750
U	237413103160	Air handling unit, packaged weatherproof, with o coil section, filters, mixing box, constant volume 15,000 CFM, cooling coils may be chilled water coils may be hot water, steam or electric	, single zone,	1 Ea.	95,500.00	\$95,500
U	233113131040	Metal ductwork, fabricated rectangular, 1000 to steel, type 304, includes fittings, joints, supports flexible connections field sketches, excludes as- and insulation	and allow for a	1 Lb	12.85	\$13
U	260580101570	Motor connections, flexible conduit and fittings, 60 HP motor	3 phase, 460 volt,	1 Ea.	206.00	\$206
				Sub Tota		\$99,119
			Construc	tion Adjustment	35%	34,196
			Cor	struction Cost		\$133,315
			Ad	justment Factor	0%	0

Lloyd Estates Elementary School 290 Page 282 of 290

48%

64,591

\$197,906

Soft Cost Adjustment

Total Estimated Amount

M•A•P•P•S ©, Jacobs 2016

290LioLocation:Lio	nty Public Schools rd Estates Elementary School d Estates ES->Bldg 1		I	Deficienc 2	y Detail 4/2016 3:38 PM
Deficiency:					
Assess ID	216055	Surveyor/Update	Rebeco	ca Jordan	
Defeciency Code		501	Vaa		
Status	Estimated conc.4	FCI	Yes		
Life Cycle	60064				
Deficiency	Out-Door Air Handler HVAC Compone	nt Required Replacer	nent		
Category	Capital Renewal	System	Mec	hanical	
Priority	2-Indirect Impact to Mission (1 Year)	Functional Ade	quacy Non	Related	
Correction	Replace AHU 10000 CFM Outdoor	Quantity / UoN	I		
Project(s) Note					
Estimate:					
Type Numbe	Description		Qty UoM	Price	Extension
U 23050510	00 Central station air handler, up thru 15 ton, sel	ective demolition	1 Ea.	820.00	\$820
U 01541950	00 Crane crew, daily use for small jobs, 12-ton tr hydraulic crane, portal to portal	uck-mounted	1 Day	1,600.00	\$1,600
U 23741310	50 Air handling unit, packaged weatherproof, wit coil section, filters, mixing box, constant volur 10,000 CFM, cooling coils may be chilled wat coils may be hot water, steam or electric	ne, single zone,	1 Ea.	66,000.00	\$66,000
U 23311313	140 Metal ductwork, fabricated rectangular, 1000 steel, type 304, includes fittings, joints, suppo flexible connections field sketches, excludes a and insulation	orts and allow for a	1 Lb	12.85	\$13
U 26058010	60 Motor connections, flexible conduit and fitting 50 HP motor	s, 3 phase, 460 volt,	1 Ea.	161.00	\$161
			Sub Total		\$68,594
		Construc	tion Adjustment	35%	23,665
		Con	struction Cost		\$92,259
		Adj	ustment Factor	0%	0

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 281 of 290

Soft Cost Adjustment

Total Estimated Amount

48%

44,699

\$136,958



Deficiency Detail 2/4/2016 3:38 PM 290 Lloyd Estates Elementary School Lloyd Estates ES->Bldg 2 Location: **Deficiency:** Assess ID 216130 Surveyor/Update Rebecca Jordan Defeciency Code ID M57-02C **Estimated** FCI Yes Status Life Cycle Deficiency The Air Handler HVAC Component Requires Replacement Category Capital Renewal Mechanical System Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy Non Related Correction Replace 5000 CFM Air Handler Quantity / UoM Project(s) Note 5/3 = 8000 CFM Estimate: Extension Number Description Qty UoM Price Туре 237313202340 26,000.00 \$52,000 U Central station air handling unit, packaged indoor, variable air 2 Ea. volume, 5000 CFM, cooling coils may be chilled water or DX, heating coils may be hot water, steam or electric U 2 Ea. \$1,640 230505100400 Central station air handler, up thru 15 ton, selective demolition 820.00 U 015419500100 Crane crew, daily use for small jobs, 12-ton truck-mounted 2 Day 1,600.00 \$3,200 hydraulic crane, portal to portal U 233113131030 Metal ductwork, fabricated rectangular, 500 to 1000 lb., stainless 500 Lb 13.40 \$6,700 steel, type 304, includes fittings, joints, supports and allow for a flexible connections field sketches, excludes as-built drawings and insulation Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 100 HP motor U 260580101590 2 Ea. 330.00 \$660 \$64,200 Sub Total Construction Adjustment 35% 22.149 **Construction Cost** \$86,349

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 271 of 290

Adjustment Factor

Soft Cost Adjustment

Total Estimated Amount

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301



0

41,836

\$128,185

0%

48%

Brow	vard County	y Public Schools				Deficienc	y Detail
290	Lloyd	Estates Elementary School				2/	4/2016 3:38 PM
Locati	on: Lloyd E	states ES->Bldg 2					
Defici	iency:						
Assess	s ID	216197	Surveyor/Update		Rebe	cca Jordan	
Defeci	ency Code ID	M57-02C					
Status		Estimated	FCI		Yes		
Life Cy	/cle	60227					
Deficie	ency	The Air Handler HVAC Component Requ	uires Replacement				
Catego	ory	Capital Renewal	System		Me	chanical	
Priority	/	3-Short Term Conditions (2-3 Years)	Functional Ad	equacy	No	n Related	
Correc	tion	Replace 5000 CFM Air Handler	Quantity / Uol	Л			
Projec	t(s) Note						
Estim	ate:						
Туре	Number	Description		Qty	UoM	Price	Extension
U	237313202340	Central station air handling unit, packaged indo volume, 5000 CFM, cooling coils may be chiller heating coils may be hot water, steam or electri	d water or DX,	1	Ea.	26,000.00	\$26,000
U	230505100400	Central station air handler, up thru 15 ton, sele	tive demolition	1	Ea.	820.00	\$820
U	015419500100	Crane crew, daily use for small jobs, 12-ton true hydraulic crane, portal to portal	ck-mounted	1	Day	1,600.00	\$1,600
U	233113131030	Metal ductwork, fabricated rectangular, 500 to steel, type 304, includes fittings, joints, support: flexible connections field sketches, excludes as and insulation	s and allow for a	250	Lb	13.40	\$3,350
U	260580101590	Motor connections, flexible conduit and fittings, 100 HP motor	3 phase, 460 volt,	1	Ea.	330.00	\$330
				S	ub Tota		\$32,100
			Construe	tion Adj	ustmen	it 35%	11,074
			Cor	nstructi	on Cos	t	\$43,174

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 274 of 290

Adjustment Factor

Soft Cost Adjustment

Total Estimated Amount

0%

48%

0

20,918

\$64,093



Deficiency Detail 2/4/2016 3:38 PM 290 Lloyd Estates Elementary School Lloyd Estates ES->Bldg 5 Location: **Deficiency:** Assess ID 216266 Surveyor/Update Rebecca Jordan Defeciency Code ID M57-02C **Estimated** FCI Yes Status Life Cycle Deficiency The Air Handler HVAC Component Requires Replacement Category Capital Renewal Mechanical System Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy Non Related Correction Replace 5000 CFM Air Handler Quantity / UoM Project(s) Note 2 Qty 3/2 = 5000 CFM Estimate: Extension Number Description Qty UoM Price Туре 237313202340 26,000.00 \$52,000 U Central station air handling unit, packaged indoor, variable air 2 Ea. volume, 5000 CFM, cooling coils may be chilled water or DX, heating coils may be hot water, steam or electric U 2 Ea. \$1,640 230505100400 Central station air handler, up thru 15 ton, selective demolition 820.00 U 015419500100 Crane crew, daily use for small jobs, 12-ton truck-mounted 2 Day 1,600.00 \$3,200 hydraulic crane, portal to portal U 233113131030 Metal ductwork, fabricated rectangular, 500 to 1000 lb., stainless 500 Lb 13.40 \$6,700 steel, type 304, includes fittings, joints, supports and allow for a flexible connections field sketches, excludes as-built drawings and insulation Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 100 HP motor U 260580101590 2 Ea. 330.00 \$660 \$64,200 Sub Total Construction Adjustment 35% 22.149 **Construction Cost** \$86,349

M-A-P-P-S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 275 of 290

Adjustment Factor

Soft Cost Adjustment

Total Estimated Amount

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301



0

39.358

\$125,707

0%

46%

Brov	vard County	y Public Schools		I	Deficienc	y Detail
290	Lloyd	Estates Elementary School			2	/4/2016 3:38 PM
Locati	on: Lloyd E	states ES->Bldg 5				
Defici	iency:					
Asses	sID	216267	Surveyor/Update	e Rebec	ca Jordan	
Defeci	ency Code ID	M57-02C				
Status		Estimated	FCI	Yes		
Life Cy	/cle	60400				
Deficie	ency	The Air Handler HVAC Component Requ	uires Replacement			
Catego	ory	Capital Renewal	System	Mec	hanical	
Priority	/	3-Short Term Conditions (2-3 Years)	Functional Ac	lequacy Non	Related	
Correc	tion	Replace 2000 CFM Air Handler	Quantity / Uo	M		
Projec	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	237313202330	Central station air handling unit, packaged indo- volume, 2000 CFM, cooling coils may be chillec heating coils may be hot water, steam or electri	water or DX,	1 Ea.	17,900.00	\$17,900
U	015419500100	Crane crew, daily use for small jobs, 12-ton truc hydraulic crane, portal to portal	ck-mounted	1 Day	1,600.00	\$1,600
U	230505100400	Central station air handler, up thru 15 ton, selec	tive demolition	1 Ea.	820.00	\$820
U	233113130540	Metal ductwork, fabricated rectangular, galvaniz 1000 lb., includes fittings, joints, supports and a connections field sketches, excludes as-built dra insulation	llow for a flexible	500 Lb	8.25	\$4,125
U	260580101590	Motor connections, flexible conduit and fittings, 100 HP motor	3 phase, 460 volt,	1 Ea.	330.00	\$330
				Sub Total		\$24,775
			Constru	ction Adjustment	35%	8,547
			Co	nstruction Cost		\$33,322
			A	djustment Factor	0%	0
			Soft	Cost Adjustment	46%	15,188

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 269 of 290

Total Estimated Amount

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301

\$48,511

Browa	rd County	Public Schools			Deficienc	y Detail
290	Lloyd	Estates Elementary School			2	/4/2016 3:38 PM
Location	Lloyd E	states ES->Bldg 5				
Deficien	icy:					
Assess ID)	216268	Surveyor/Update	e Rebe	cca Jordan	
Defecienc	cy Code ID	M57-02C				
Status		Estimated	FCI	Yes		
Life Cycle	9	60401				
Deficiency	y	The Air Handler HVAC Component Requ	iires Replacement			
Category		Capital Renewal	System	Me	chanical	
Priority		3-Short Term Conditions (2-3 Years)	Functional Ad	lequacy No	n Related	
Correction	n	Replace 5000 CFM Air Handler	Quantity / Uol	M		
Project(s)	Note					
Estimate	e:					
Туре	Number	Description		Qty UoM	Price	Extension
U 2	37313202340	Central station air handling unit, packaged indo volume, 5000 CFM, cooling coils may be chilled heating coils may be hot water, steam or electri	water or DX,	1 Ea.	26,000.00	\$26,000
U 2	30505100400	Central station air handler, up thru 15 ton, selec	tive demolition	1 Ea.	820.00	\$820
U 0	15419500100	Crane crew, daily use for small jobs, 12-ton truc hydraulic crane, portal to portal	k-mounted	1 Day	1,600.00	\$1,600
U 2	33113131030	Metal ductwork, fabricated rectangular, 500 to 1 steel, type 304, includes fittings, joints, supports	and allow for a	250 Lb	13.40	\$3,350
		flexible connections field sketches, excludes as and insulation	-built drawings			
U 2	60580101590	flexible connections field sketches, excludes as	-	1 Ea.	330.00	\$330
U 2	60580101590	flexible connections field sketches, excludes as and insulation Motor connections, flexible conduit and fittings,	-	1 Ea. Sub Tota		\$330 \$32,100
U 2	60580101590	flexible connections field sketches, excludes as and insulation Motor connections, flexible conduit and fittings,	3 phase, 460 volt,		ıl	
U 2	60580101590	flexible connections field sketches, excludes as and insulation Motor connections, flexible conduit and fittings,	3 phase, 460 volt, Constru	Sub Tota	ll t 35%	\$32,100
U 2	60580101590	flexible connections field sketches, excludes as and insulation Motor connections, flexible conduit and fittings,	3 phase, 460 volt, Constru Co	Sub Tota	ll t 35% t	\$32,100 11,074

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 270 of 290

Total Estimated Amount

The School Board of Broward County 600 SE 3rd Ave Ft Lauderdale, FL 33301



\$62,853

Deficiency Detail

Broward County Public Schools

DIOWalu	Count	y Public Schools			Dencient	y Detail
290	Lloyd	Estates Elementary School			2	/4/2016 3:38 PM
Location:	Lloyd E	Estates ES				
Deficiency	<i>r</i> :					
Assess ID		220844	Surveyor/Update	Eric SI	neppard	
Defeciency	Code ID	FireAlarm-01				
Status		Estimated	FCI	Yes		
Life Cycle						
Deficiency		Entire Fire Alarm System Needs to be R	eplaced			
Category		Capital Renewal	System	Fire	and Securit	ЪУ
Priority		1-Mission Critical Concerns	Functional Adequ	acy Non	Related	
Correction		Replace Entire Fire Alarm System	Quantity / UoM			
Project(s) N	ote	Model: 7200 MICRO				
Estimate:						
Type 1	Number	Description	(Qty UoM	Price	Extension
М		Allowance for Fire Alarm Replacement		1 LS	174,500.0 0	\$174,500
				Sub Total		\$174,500
			Construction	Adjustment	35%	60,202
			Constru	uction Cost		\$234,702
			Adjust	ment Factor	0%	0
			Soft Cost	Adjustment	42%	99,608
			Total Estimat	ted Amount		\$334,310

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 220 of 290



Broward County Public Schools

Lloyd Estates Elementary School

Deficiency Detail

2/4/2016 3:38 PM

Location: Lloyd E	states ES->PBIdgP-R14B				
Deficiency:					
Assess ID	314065	Surveyor/Update	Timisha	a Byrdsong	
Defeciency Code ID	M57-01C				
Status	Estimated	FCI	Yes		
Life Cycle					
Deficiency	The Package Unit HVAC Component Requ	ires Replacement			
Category	Capital Renewal	System	Mech	nanical	
Priority	3-Short Term Conditions (2-3 Years)	s) Functional Adequacy Non Related			
Correction	Replace packaged HVAC Unit	Quantity / UoM			
Project(s) Note	4@3.5				
Estimate:					
Type Number	Description		Qty UoM	Price	Extension
M 015433602500	Rent crane truck mounted, hydraulic, 25 ton capa	city	0 Day	615.31	\$123
M D30502011010	A/C packaged, DX, air cooled, electric heat, const ton	ant volume, 5	1 Ea.	9,822.62	\$6,876
U 233723104250	Ventilator, stationary mushroom, aluminum, 42" or includes base	rifice diameter,	1 Ea.	2,950.00	\$2,065
U 230505109000	HVAC, selective demolition, minimum labor/equip	ment charge	1 Job	680.00	\$544
			Sub Total		\$9,608
		Construction	on Adjustment	35%	3,315
		Cons	truction Cost		\$12,923
		Adju	istment Factor	0%	0
		Soft Co	ost Adjustment	42%	5,484
		Total Estim	nated Amount		\$18,407

M•A•P•P•S ©, Jacobs 2016



Broward County Public Schools

Deficiency Detail

2/4/2016 3:38 PM

Lloyd Estates Elementary School Lloyd Estates ES->PBIdg.-P-R14B Location:

Defici	ency:	-				
Assess	s ID	314066	Surveyor/Update	Timisha	Byrdsong	
Defeci	ency Code ID	R3-03C				
Status		Estimated	FCI	Yes		
Life Cy	/cle					
Deficie	ency	The Single-Ply Membrane Roof Covering	Requires Replace	ement		
Catego	ory	Capital Renewal	System	Roof	ing	
Priority	/	1-Mission Critical Concerns	Functional Adequacy Non Related			
Correc	tion	Replace Single-Ply Membrane Roof Covering	Quantity / UoM			
Project	t(s) Note					
Estim	ate:					
Туре	Number	Description		Qty UoM	Price	Extension
U	072216101735	Polyisocyanurate insulation, for roof decks, 2-1/2 density, fastening excluded	2" thick, 2#/CF	864 SF	1.52	\$1,313
М	075323207700	Single-Ply Membrane, polyisobutylene (PIB), 0.5 adhered with adhesive, 100 mils	7 P.S.F., partially	22 Sq	221.07	\$4,775
М		Roofing and siding, minimum labor/equipment ch	narge	2 Job	165.58	\$260
М	070505103000	Roofing and siding demolition, roofing, built-up, 5 gravel	5-ply, excluding	864 SF	1.08	\$933
				Sub Total		\$7,282
			Construc	tion Adjustment	35%	2,512
			Cor	struction Cost		\$9,794
			Ac	ljustment Factor	0%	0

M•A•P•P•S ©, Jacobs 2016

Lloyd Estates Elementary School 290 Page 252 of 290

42%

4,156

\$13,950

Soft Cost Adjustment

Total Estimated Amount



Location:

Deficiency: Assess ID

Broward County Public Schools

Defeciency Code ID EA-Media

316247

Deficiency Detail 2/4/2016 3:38 PM Lloyd Estates Elementary School Lloyd Estates ES->Bldg 1 Surveyor/Update Eric Sheppard

Status Life Cyc	le	Estimated	FCI	Yes		
Deficien	су	Media Center requires renovation based	on condition of room(s)		
Category	ý	Capital Renewal	System	Oth	er	
Priority		2-Indirect Impact to Mission (1 Year)	Functional Adequa	acy Oth	er	
Correctio	on	Renovate / Remodel Media Center	Quantity / UoM			
Project(s	s) Note	Room design = 380				
Estima	te:					
Туре	Number	Description	C	Qty UoM	Price	Extension
М		Allowance for renovation		1 LS	66,754.92	\$66,755
				Sub Total		\$66,755
			Construction	Adjustment	35%	23,030
			Constru	ction Cost		\$89,785
			Adjustr	nent Factor	0%	0
			Soft Cost	Adjustment	48%	43,420
			Total Estimat	ed Amount		\$133,206

M•A•P•P•S ©, Jacobs 2016

35%

0%

48%

\$53,121

25,689

\$78,811

0

Construction Cost

Adjustment Factor

Soft Cost Adjustment

Total Estimated Amount

Broward County Public Schools

Deficiency Detail 2/4/2016 3:38 PM 290 Lloyd Estates Elementary School Lloyd Estates ES->Bldg 1 Location: Deficiency: Assess ID 316383 Surveyor/Update Eric Sheppard Defeciency Code ID EA-ADARR Status Estimated FCI Yes Life Cycle Deficiency Provide renovation of restrooms associated with educational adequacy renovations Capital Renewal Category System Other Priority 2-Indirect Impact to Mission (1 Year) **Functional Adequacy** Other Renovate / Remodel related restooms Correction Quantity / UoM Project(s) Note Room design = 815/816 Estimate: Description Qty UoM Extension Туре Number Price М Allowance for renovation 1 LS 39,495.32 \$39,495 Sub Total \$39,495 Construction Adjustment 13,626

M-A-P-P-S ©, Jacobs 2016





Attachment H

The School Board of Broward County, Florida Office of Facilities & Construction 3775 S.W. 16th Street Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant's Authorization To Proceed

Project No.: Location No.:		Date:
Project Title:		SBBC P.O. No.:
		Line No.:
Facility Name:		Project Manager:
Project Consultant:		Dir. Capital Planning & Programming
	es for the project referenced abo	ressional services, you are hereby authorized to proceed with the ve.
Schematic Design	Design Development	Construction Documents
Bidding	Construction Contract	Administration Warranty
Other Services:	Attached:	
This Authorization	on to Proceed is subject to the fo	llowing attachments:
Attachments:	Professional Services Requi	red
	Project Schedule	
	Professional Fees	
	Previous ATP's	

The scope of the required services is specified on the Professional Services Required with a Fixed Limit of Construction Cost (FLCC) for this project as indicated below:

Original FLCC	Current Cost Estimate	Revised FLCC by ATP

The following professional services will be provided by the Project Consultant as a normal part of its Basic Services for the Project listed above:

Item Discipline Description



Attachment H

The School Board of Broward County, Florida Office of Facilities & Construction 3775 S.W. 16th Street Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant's Authorization To Proceed (Term Contracts) Cont.

Project Schedule

Project No. & Location No.:

Project Title:

Facility Name: Project Consultant:

The required project schedule milestones for this project are presented below. (Mandatory)

	Date Required Or Estir	nated Time Period
ACTIVITY	Start	Finish
Schematic Design		
Design Development		
Construction Documents Development		
50% Construction Documents		
100% Construction Documents		
Bidding and Award of Contract		
Time for Permitting of Submittals, Prior to the Issuance of the Construction NTP (Part of Contract Administration)		
Construction		
Warranty		



Attachment H

The School Board of Broward County, Florida Office of Facilities & Construction 3775 S.W. 16th Street Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant's Authorization To Proceed (Term Contracts)

Professional Fees

Project No. & Location No.:

Project Title:

Facility Name: Project Consultant:

Phase	Original Basic Fee	Fee Authorized by ATP		Fee Previously Paid		Fee Balance
	гее					Fee Balance
I (SD) (5%)			%		%	%
II (DD) (10%)			%		%	%
III (CD) (35%/60%)			%		%	%
IV (BID) (65%)			%		%	%
V (CA) (98%)			%		%	%
VI (Warr) (100%)			%		%	%
Other Service			%		%	%
Item No. 1						
Other Service			%		%	%
(Item No. 2)						
Other Service			%		%	%
(Item No. 3)						
Other Service			%		%	%
(Item No. 4)						
Total:						

Payment for these services shall be made In accordance with the provisions of the Professional Services Agreement.

Approved By Consultant				Recommended By SBBC		
Name:				Name: Shelley N. Meloni		
Title:				Title: Director, Pre-Construction		
Signature:		Date:		Signature:		Date
Certified By SBBC				Approval by SBBC		
Name:				Name: Leo Bobadilla		
Title:				Title: Chief Facilities Officer		
Signature:		Date:		Signature:		Date

This document is part of the Professional Services Agreement between The School Board of Broward County, Florida (Owner) and the Design Professional and is incorporated by reference into the terms and conditions of that agreement.

The School Board of Broward County, Florida Attachment H - RFQ for Professional Design Services (03-08-16 MA) 15-1201