EXHIBIT 3

PROFESSIONAL SERVICES AGREEMENT

BETWEEN
THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

AND

PROJECT CONSULTANT

FOR
ARCHITECTURAL/ENGINEERING SERVICES

THIS AGREEMENT, made this, 7" day of November in the year 2017, by and between THE
SCHOOL BOARD OF BROWARD COUNTY, FLORIDA, hereinafter called the ""Owner", and:
LAURA M. PEREZ AND ASSOCIATES, INC. hereafter called the '"Project Consultant" for the
following project:

Facility: Henry D. Perry Middle School

Site No.: 1011

Project Name: SMART Program Renovations
Project No: P.001986

Facility: Pines Lakes Elementary School

Site No.: 2861

Project Name: SMART Program Renovations
Project No: P.002004

Facility: Riverland Elementary School

Site No.: 1051

Project Name: SMART Program Renovations
Project No: P.001987

The Owner and Project Consultant agree as follows:
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ARTICLE1 DEFINITIONS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

The Oftice of Facilities & Construction (“Office” or “OFC”): The Owner’s organizational entity which
acts as liaison between the Consultant and Owner and provides day to day management and other
professional services on the Owner’s behalf. Various members of the Office of Facilities and Construction,
acting as representatives of the Owner, will meet with the Project Consultant at periodic intervals
throughout the preparation of the Contract Documents to assess the progress of the Work in accordance
with approved schedules. Office personnel will also examine documents submitted by the Project
Consultant, including invoices, and will promptly render decisions and/or recommendations pertaining
thereto to avoid unreasonable delay in the progress of the Project Consultant's work. The Project Manager
shall be principally responsible for direct communication to the Project Consultant and the Contractor.

The Chief Facilities & Construction Officer, Office of Facilities & Construction - An employee of The
School Board of Broward County, Florida, who has the authority and responsibility for oversight and
management of the specific project for the Owner. Referred to hereinafter as the Chief Facilities &
Construction Officer.

Authorization to Proceed: A fully executed and approved authorization in the form of Attachment 6 to
this Agreement, Authorization to Proceed (“ATP”) accompanied by an executed purchase order document
issued by the Owner to the Project Consultant, authorizing the performance of specific professional
services, authorizing commencement of a Phase as defined in Article 2.1 through Article 2.8, and stating
the time for completion and the amount of fee authorized for such services.

Basic Services: Those architectural, engineering and other professional design services defined in Article
2.1 through Article 2.8.

Supplemental Services: Those architectural, engineering and other professional design services defined in
Article 2.9.

Project Consultant: The individual, partnership, corporation, association, joint venture, or any
combination thereof, of professional architects, engineers or other design professionals properly registered
and licensed in Florida, who has entered into a contract with the Owner to provide professional services for
development of the design and contract documents for the Work of this Project and provide construction
contract administration and warranty services as described in the Project Manual and under this Agreement.

Project Scope: The activities necessary to respond to the Owner's requirements for the Project, including
but not limited to the full or partial range of design, bidding and construction support services required to
meet the Owner's educational program, construction standards, project construction support requirements,
Project Budget and Project Schedule.

Project Budget: The sum, established by the Owner, as available for the entire Project, including but not
limited to the construction budget (Fixed Limit of Construction Cost (“FLCC”)), land costs, costs of
fumiture, fixtures and equipment (FF&E), financing costs, compensation for all professional services, costs
of Owner-furnished goods and services, contingency allowances and other similar established or estimated
costs.

Project Schedule: The Owner's requirements for the progress of design and construction activities
associated with the Project characterized by milestones signifying the required completion dates for design
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1.10

1.12

1.13

1.14

1.15

1.16

1.17

1.19

1.20

phases, construction progress, and other significant project events culminating with the completion of the
project, issuance of warranties, Owner's occupancy and use of the new or improved facilities.

The Contract Documents: The Contract Documents as used herein refer to the Agreement Form,
Addenda, Supplementary Conditions, General Conditions, Documents contained in the Project Manual, the
Owner’s Division 0 and Division 1 documents, Drawings, Specifications, Education Specifications, all
modifications thereto, issued before and after execution of the Contract and all Exhibits attached thereto
used by the Owner to establish a construction contract with the Contractor. These Contract Documents, and
their requirements for the Project Consultant are incorporated by reference into this Agreement.

Contractor: The individual, partnership, corporation, association, joint venture, or any combination
thereof, who has entered into a contract with the Owner for construction of schools, administrative and
support buildings, or various other types of facilities and incidents thereto.

Program Manager: An entity hired by the School Board of Broward County to execute the delivery of
the projects and act as the Owner’s Representative.

Project Manager: An employee or designated representative of The School Board of Broward County,
Florida, who is assigned by the Chief Facilities and Construction Officer to manage the Project as a direct

representative of the Owner.

The Project: The design of new construction, remodeling and/or renovation, and all services and incidents
thereto, comprising a structure, structures, facility or facilities as contemplated and budgeted by the Owner.

Sub-Consultant: A person or organization of professional architects, engineers or other design
professionals, registered and licensed in Florida, who has entered into an Agreement with the Project
Consultant to provide professional services for the project.

Superintendent Of Schools: The duly appointed executive officer of the Owner authorized to act by and
through The School Board of Broward County, Florida. Referred to hereinafter as the Superintendent.

Fixed Limit of Construction Cost: The Fixed Limit of Construction Cost, referred to hereinafter as the
FLCC, is the total dollar value of the sum of the project's anticipated base bid.

Building Code Inspector and Plans Examiners (BCI): Employees of The School Board of Broward
County, Florida, and others designated by the Chief Building Official, who are certified by Florida Statutes
468, 633 and 553 a BCI by the Florida Department of Education to provide plan review, inspections for
code compliance and report non-compliant work to the appropriate party.

Value Engineering: Value Engineering (VE) is the creative, organized process of analysis of a project as
to cost and/or performance with a focus on analysis of the proposed facility (and its systems, assemblies or
components) and the elimination or modification of those features which add cost without contributing to
that facility's required function or design value.

Constructability: Constructability is the creative, organized process of reviewing a project's drawings,
specifications and other project documentation with a goal of eliminating design, detailing, and
specification problems which might render the construction contract documents unbuildable or requiring
extensive Addenda or Change Orders to make them buildable.
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1.21

1.22

1.23

1.24

The Project Team- The Owner, Program Manager, and the Project Consultant, collectively the “Project
Team?, shall work jointly during the design and through the completion of the warranty phase and shall be
available thereafter should additional services be required.

Substantial Completion: The term Substantial Completion as used herein, shall mean that point at which
the Work, or a designated portion thereof, is at a level of completion in substantial compliance with the
Contract Documents such that the Owner or its designee can enjoy use or occupancy and can use or operate
it in all respects for its intended purpose. In the event the Work includes more than one Phase, the Owner,
at its discretion, may set Substantial Completion dates for each Phase and may impose provisions for
liquidated damages for each Phase.

Chief Building Official, Inspections and Code Compliance: ("CBO") An employee of The School Board
of Broward County, Florida, who has the responsibility for oversight and management of the Building
Department, and has the authority and responsibility for issuing Building Permits.

Code: The term Code means: all applicable codes, laws and regulations of each governmental entity, as
may be amended from time to time, in effect at the time of execution of this Agreement, including all codes
and standards referenced therein, including, but not limited to:, the latest edition of the Florida Building
Code (the “FBC™), the latest edition of the Florida Fire Prevention Code, Chapter 1013, applicable Florida
Statutes , Rule 14-15.002, F.A.C. Chapter 6A-2.0111, the latest edition of the State Requirements for
Educational Facilities the latest edition of Americans With Disabilities Act (ADA), Crime Prevention
Through Environmental Design (CPTED), and all other applicable guidelines, rules and regulations

Design Criteria: Owner design requirements for all architectural and engineering disciplines.

Office of Educational Facilities (OEF): Florida Department of Education’s office responsible for State
Requirements for Educational Facilities (SREF).

ARTICLE 2 PROJECT CONSULTANT SERVICES AND RESPONSIBILITIES

2.1 Basic Services
2.1.1  The Project Consultant agrees to:

1 Provide complete professional architectural, engineering and/or other professional design services
set forth in the six Phases enumerated hereinafter and all necessary personnel, equipment and
materials to perform such services;

2 Complete those design services in accordance with the Project Schedule (Attachment 1 to this
Agreement).

3 Collaborate and provide expertise in Value Engineering at the end of Phases I (Project Validation
and 30% Design Documents), Constructability Reviews at the end of Phases 111 (50%, 90% and
100% Construction Documents), and provide Statement of Probable Construction Cost at end of
cach phase, SIT Award Application and other additional basic services as provided in Article 2.1
through Article 2.8.
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2.1.2  Standard Of Care: The Owner's engagement of the Project Consultant is based upon the Project Consultant's
representations to the Owner that:

.1 It is an organization of experienced design professionals, registered and licensed to do business in
Florida;

2 It is qualified, willing and able to perform architect and engineer of record services for the Project;
and that

3 It has the past experience and ability to provide design and engineering services for projects of

similar size and scope which will meet the Owner's objectives and requirements.

2.1.3  As to all services provided pursuant to this Agreement, the Project Consultant shall furnish services by
experienced personnel and under the supervision of experienced professionals licensed in Florida, and shall
exercise a degree of care and diligence in the performance of these services in accordance with the
customary professional standards currently practiced by firms in Florida and in compliance with any and
all applicable codes, laws, ordinances, etc. The Project Consultant shall utilize the same personnel over the
course of the Work and shall, if requested by the Owner, replace personnel whom the Owner has found to
be incompetent or to whom the Owner otherwise reasonably objects.

2.14  As to any and all drawings, plans, specifications or other contract documents or materials provided or
prepared by Project Consultant or its Sub-Consultants, the Project Consultant agrees same:

1 Are sufficiently complete, accurate, and adequate for bidding, negotiating and constructing the
Project and are consistent with the Owner's requirements and Owner approved Project Budget and
Project Schedule;

2 Meet the Owner's aesthetic, functional and operational objectives;
3 Are sufficiently fit and proper for the purposes intended;

4 Comply with all applicable laws, statutes, rules and regulations, building codes and Owner's
guidelines or regulations, which apply to and govern the Project, and

Will, if constructed in accordance with the Project Consultant's Design, result in a complete and
properly functioning facility. Any defective drawings, specifications or other document furnished
by Project Consultant shall be promptly corrected by the Project Consultant at no cost to Owner,
without limitations to other remedies or rights of Owner. Owner's approval, acceptance or use of
or payment for all or any part of Project Consultant's services hereunder or of the project itself shall
in no way alter the Project Consultant's obligations or Owner's rights hereunder.

wn

.6 Further, any approval of drawings or construction documents by Owner and/or other governmental
entities having jurisdiction which do not expressly comment and/or interpret a building code
requirement shall not relieve the Project Consultant from its obligations to furnish design services
pursuant to the applicable building codes nor be the basis for a waiver defense should Owner accept
and/or approve any drawings and/or contract documents wherein an error or omission is not
discovered during the design process.
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2.1.5  All professional design services and associated products or instruments of those services provided by the
Project Consultant shall:

1 Be in accordance with all applicable codes, laws, rules and regulations of each governmental entity,
as may be amended from time to time, in effect at the time of execution of this Agreement, including
all codes and standards referenced therein, including, but not limited to: the latest edition of the
Florida Building Code (the “FBC”), the latest edition of the Florida Fire Prevention Code, Chapter
1013, Florida Statutes, the State Requirements for Educational Facilities (“SREF”), Crime
Prevention Through Environmental Design (CPTED), and all other applicable guidelines, rules and

regulations
2 Be provided for the benefit of the Owner and not for the benefit of any other party; and
3 Include all of the design services normally required for a project of this type as listed in the Project

Scope (Attachment 2 to this Agreement).

4 Notwithstanding any other provisions of this Agreement to the contrary, any substantially affected
person may appeal any building code dispute or interpretation of the Chief Building Official of the
School Board of Broward County, Florida to the Florida Building Commission as set forth in
section 1013.37, Florida Statutes and the FBC, as amended.

2.1.6  The Project Manager shall schedule and conduct a bi-weekly project review meeting with representatives
of the Project Consultant throughout Phases I through IV of the Project. At each of these meetings, the
Project Consultant and Owner shall review the Project's budget, schedule, and scope along with the Project
Consultant's development and progress to date on the respective phases of the Project and any special
problems related to the continuing progress of the project. The Project Consultant shall attend weekly
meetings during Phase V (Construction) as required elsewhere in this Agreement. For each project review
meeting, and as may be otherwise appropriate during any project phase, the Project Consultant shall provide
progress sketches and other documents sufficient to illustrate progress and the issues at hand for the Owner's
review, which will be made so as to cause no delay to the Project Schedule.

2.1.7  The Project Consultant's services shall conform to Owner's specifications, including but not limited to,
Owner's Design and Materials Standards Manuals, Design Criteria, Educational Specifications, Document
Submittal Checklist for Plan Review and Owner's Forms for capital projects, provided, however, that in the
event of conflict, the provisions of this Agreement shall govern.

1 Non-Conforming Work: If the Owner (by way of BCI's or other Owner personnel or consultant)
observes or otherwise becomes aware of any fault or defective Work in a project, or other non-
conformance with the Contract Documents during the construction phases, the Owner or Program
Manager shall give prompt notice thereof to the Project Consultant. However, whether the Owner
observes a defect or not, it is the Project Consultant’s duty and responsibility to determine whether
said Work is defective, faulty, or not in compliance with the Contract Documents. If the Project
Consultant determines that the Work is defective, faulty or not in conformance with the Contract
Documents, the Project Consultant shall advise the Owner in writing and make recommendations
to the Owner concerning correction of the Work. The Owner may then require the Contractor to
undertake such corrections as allowed by the Contract Documents. Final determination of whether
the Work is defective, faulty or in compliance with the Contract Documents is to be determined by
the Owner.
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2.1.10

2.2

2.2.1

222

2 Penalty for Non-Conforming Design Documents: Should the Project Consultant submit
drawings, plans, specifications or other documents or materials for review as required herein that
are deemed unacceptable as defined by the terms “Revise and Resubmit” by the plan review
authority (Building Department, Design Services Department, Peer Plan Review Consultant), the
costs, as solely determined by the Owner, for all subsequent reviews after the second review for
that Phase shall be borne by the Project Consultant and the Owner will deduct such costs from the
Project Consultant’s Basic Services Fee.

The Project Consultant shall keep the Owner informed of any proposed changes in requirements or in
construction materials, systems or equipment as the drawings and specifications are developed. Proposed
changes must be reviewed by the Owner and approved in writing by Owner prior to incorporation into the
design or construction documents.

The Project Consultant shall coordinate with Owner by participating and taking a leadership role in,
reviewing and commenting on Constructability and Value Engineering studies performed by Owner, and
attending meetings, where the content of design and construction contract documents will be coordinated
and reconciled, scheduled during any phase of the project. In the event Owner accepts recommendations
from Value Engineering and Constructability studies, the Project Consultant shall implement same,
including providing revised drawings and specifications or other documents. In the event the Owner accepts
such a recommendation from the Constructability and/or Value Engineering studies and requires substantial
revisions by the Project Consultant, as determined at the discretion of the Owner, these revisions shall be
considered Supplemental Services.

Approval of Documents: Owner's approval of or comments on any of the documents submitted to Owner
by Project Consultant shall not be deemed the approval of or by another governmental authority having
jurisdiction over the project and Project Consultant acknowledges that the aforesaid authorities may require
modifications of any of the documents submitted by Project Consultant. Subject to Article 2, such
modifications shall be made at no cost to Owner.

PHASE I - Design Documents — 30% Submittal (Owner Review):

Project Kickoff - The Project Consultant shall confer with representatives of the Owner to verify project
scope of work and or confirm the Program (as appropriate to the type of project), consisting of a detailed
listing of all functions and spaces together with the square footage of each assignable space, gross square
footage, and a description of the relationships between and among the principal programmatic elements. (If
the project needs are so unique that a special analysis of the requirements is necessary to establish a more
detailed program, such services may be authorized as Supplemental Services).

Site Visit - The Project Consultant shall, prior to commencing Phase I Project Validation activities, receive
a fully approved and executed ATP and Purchase order (See 5.2.3), visit and inspect the site to verify if
existing conditions conform to those outlined in the scope of work that have been provided by the Owner:

1 Take photographs and make written documentation, sketches, notes or reports to confirm and
record the general condition and age of the existing equipment and site with particular attention to

the following building/site elements as appropriate to the Project:

.1 All above ceiling areas.
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224

225

2.2.6

.2 Power supplies, switch gear, breaker panels, electrical room, electrical vault, transformers and
mechanical room.

.3 Major components of existing HVAC systems including chillers, cooling towers, air handling
units, and primary ductwork runs.

4 Roofing, waterproofing and building envelope systems.

.(JI

Site drainage systems and water retention characteristics.

.6 Determine age and condition of fixed equipment.

.7 Life safety, fire alarms, public address, generators and emergency lighting.
.8 ADA requirements.

.2 Site investigations and inspections and access to concealed areas should be non-destructive except
where destructive investigations, tests or means of access are authorized in advance by the Owner.

In the event that the Project Consultant believes that the project scope, schedule or budget is not achievable,
the Project Consultant shall immediately notify the Owner in writing as to the reasons one or all of them
are unreasonable or not achievable immediately upon discovery.

The Project Consultant shall review with Owner alternative approaches to design and construction of the
project; site use and improvements; selections of materials, building systems and equipment; potential
construction methods; and, if requested, shall make a recommendation among such alternatives.

The Project Consultant, at the end of each design phase, shall submit a completed Plan Review and
Document Submittal Checklist to the Owner, adhering to all requirements as set forth in the Checklist and

per this agreement.

Project Validation — The Project Consultant shall, prior to commencing Phase I 30% Design Documents,
prepare, submit and present to Owner for approval a Project Scope and Budget Validation Report, based
on the FBC and SREF requirements for the Design Documents and Schematic Design Studies, including
an identification of any special requirement(s) affecting the Project, a Project Development Schedule, and
a Statement of Probable Construction Cost, as defined below:

1 A hardcopy and electronic media copy of a site survey with the following information: the legal
description of the site, acreage, points of the compass, contours, overall dimensions, vegetation,
trees, hardscape elements, adjacent highways and roads, information about ownership and use of
adjacent land, locations of on- and off-site utility connections, utility service point entry locations,
parking areas, service areas, play areas, athletic fields, bus loop(s), parent drop off, existing
buildings with height, mechanical cooling towers and chillers, floor elevations (related to base flood
elevation as shown on Flood Insurance Rate Maps), and use. The site survey will be an update of
mformational surveys provided by the Owner but shall be prepared on electronic media and
submitted in both hard and electronic media formats. (Attachment 3 to the Agreement).

2 A Preliminary Project Description comprised of a narrative discussion of preliminary material
selections, components, assemblies, and systems (including proposed landscape, civil, structural,

The School Board of Broward County, Florida Page 9 of 51
Architectural/ Engineering Services Agreement
(TRADITIONAL DELIVERY-RENOVATIONS) Version 3/1/2017



mechanical, and electrical design elements, components and systems) to be used in the project.
Coordinate points of service and preliminary service requirements with Florida Power and Light
(FPL), telephone, cable TV, water, sewer, storm drainage and other utility services as required by
the Project's scope and program. Format Preliminary Project Descriptions to match that specified
by the latest edition of the Construction Specification's Institute's "Manual of Practice".

3 Mechanical Requirements Specific to Remodeling and Addition Projects: Provide a listing of
capacities for existing HVAC equipment and the available tonnage for the new connected load.
Provide a survey of the condition of the existing mechanical equipment.

4 Electrical Requirements Specific to Remodeling and Addition Projects: Provide an electrical load
analysis for the existing facility for existing and new loads. Provide a survey of the condition of the
existing electrical equipment and the communication equipment room.

S A Project Design Schedule: The Project Consultant shall follow the design schedule as agreed
upon during negotiations. Refer to project schedule included in the Project Consultant’s attached
Proposal. Such schedule shall show activities including but not limited to Project Consultant efforts
and Owner reviews and approvals required to complete services. As a condition of payment,
Project Consultant will submit with each invoice a copy of the approved schedule showing progress
(indicated by percentage complete) as of the invoice cutoff date and a forecast of when each phase
of Project Consultant's work will be complete. No subsequent payment shall be made if Project
Consultant has not obtained approval of his work schedule, the schedule is not updated, or a forecast
is not submitted with each invoice (provided that Owner conducts its review promptly and does not
withhold its approval unreasonably). The project development schedules shall set forth in detail
the following;:

.1 Include all activities required to complete the design phase of the project.

.2 Prepare in a bar chart format, or other format as required by the Owner, which may be further
developed and updated for submittal during subsequent phases of the Basic Services.

.3 The Project Consultant shall not be permitted to deviate from the milestones indicated on the
Project Schedule without specific written authorization from the Owner (Attachment 1 of this
Agreement).

.6 The Statement of Probable Construction Cost: The Consultant shall submit to Owner for review
and approval a Project Validation phase estimate of probable construction cost, itemized by major
categories and projected to the expected time of bid.

7 Five (5) copies of a Project Scope and Budget Validation Report which will be utilized to
communicate the scope of services and shall include: Reduced as-built and existing facility
construction/design drawings (Site and building plans, elevations, sections, sketch perspectives and
miscellaneous diagramming), photographs of massing and building models, a facilities list
(including the number of spaces, net/gross square footages, etc.), the Project Development
Schedule, and a summary design statement indicating the general design intent, conceptual
development, and preliminary material, assembly and system selections. Provide brochure with
heavy stock covers and plastic comb or metal spiral binding. Additional copies of the Project
Scope and Budget Validation Report if required by the Owner will be compensated as a
reimbursable service approved in advance by the Owner.
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Design Documents 30% Submittal: After receiving approval from Owner and based on the approved
Project Scope and Budget Validation report and any adjustments authorized by Owner in the Project Scope,
Project Schedule or Project Budget, the Consultant shall prepare, submit and present for review and
approval by the Owner, Phase I 30% Design Documents, based on the SREF requirements for schematic
drawings. In addition to SREF requirements and information required by the Owner’s document submittal
checklist for phase I, the documents shall include the following;:

1

A site plan showing acreage, points of the compass, scale, contours and general topographical
conditions, flood plain elevation and velocity zone, over-all dimensions, adjacent highways, roads,
off-site improvements, emergency access, fire hydrants, power transmission lines, ownership and
use of adjacent land, walks and paths, vehicle and bike parking areas, accessibility for the disabled,
service areas, play areas, athletic fields, bus loop(s), parent drop off, existing buildings and use,
location of proposed building(s) and future additions, portable classrooms and other relocatable or
temporary structures, community use buildings, phased construction, preliminary soil borings. A
statement shall be included on the site plan identifying the FEMA flood plain and velocity zone in
which the project is located. The statement shall be signed and dated by the Project Consultant.

Evidence, as jointly developed with the Owner, showing that required environmental studies have
been completed and sensitive site areas have been identified as required by Florida Law or the
Owner or any governmental entity having jurisdiction over the project site.

Provide a project manual, plans and drawings consistent with the Plan Review and Document
Submittal Checklist requirements for Phase I Design Documents: 30% Submittal.

Provide elevations and sections of the building to fully illustrate and indicate the mass and character
of the facility including fenestration, openings, walkways, preliminary material selections, and
other building features and spatial relationships.

Life Cycle Cost Analysis (LCCA) shall be submitted together with plans for review and approval
with Phase I/II documents. Office of Educational Facilities’ Life Cycle Cost Guidelines for
materials and Buildings for Florida’s Public Educational Facilities. OEF LCCA — 1 Life Cycle Cost
Analysis form shall be used.

The Statement of Probable Construction Cost: The Consultant shall submit to Owner for review
and Owner’s approval a 30% Design phase estimate of probable construction cost, itemized by
major categories and projected to the expected time of bid.

The Project Consultant shall coordinate with the assistance of the Owner to determine the
municipal, county and other jurisdictional agency (such as the South Florida Water Management
District, etc.) coordination required for the Project and, make applications for site plan and other
review as appropriate to this phase of the project. The Project Consultant shall attend and provide
representation at all review meetings, workshops, hearings and Commission/Council meetings
concerning the project as conducted by any and all other agencies having jurisdiction over the
project.

The Project Consultant shall submit five (5) copies of all full-size documents required under this
Phase, and a completed document submittal checklist, without additional charge, for review and
approval by the Owner. The Project Consultant shall not proceed with the next Phase until the
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completion of all required presentations and reports and receipt of a written Authorization to
Proceed with the next phase.

9 The Project Consultant shall provide presentations of the Schematic Design to the Owner's staff,
Design Review Committee and to The School Board of Broward County, Florida, as applicable to
CRA projects (New Construction).

Phase II — Design Development:

Phase II requirements in relation to the State of Florida Department of Education and School Board of
Broward County Building Department, shall be included as part of the Phase III 50% Construction
Document submission. All Phase II requirements included in this agreement shall not be submitted as an
independent submittal, and shall have no percentage of total fee associated with the development or
progress of Phase Il requirements.

Phase I1I - Construction Documents Development (Owner/Building Department Review:

After receiving approval from Owner and based on the approved Phase I 30% Design Documents and any
adjustments in the scope or quality of the project or in the Fixed Limit of Construction Cost authorized by
Owner, the Project Consultant shall prepare for approval by Owner and the Florida Department of
Education, and in accordance with SREF requirements and the Owner's formats, Final Construction
Documents setting forth in detail the requirements for the construction of the Project. The Project
Consultant is responsible for the full compliance of the design with all applicable codes.

Provide a project manual, plans and drawings consistent with the Plan Review and Document Submittal
Checklist requirements for Phase III Construction Documents: 50% Submittal.

50% Construction Documents Submittal: The Project Consultant shall make a 50% Construction
Documents submittal, for review and approval by the Owner, which shall include five (5) sets of the
following:

1 Updated Florida Energy Efficiency Code for Building Construction (FEEC) compliance forms.
Submit five (5) copies signed and sealed by a State of Florida registered design professional with
50% Contract Documents submittal.

2 Preliminary calculations: Provide preliminary calculations for structural, mechanical and
electrical systems.

3 Drawings: These documents shall be 50% construction drawings corresponding to the educational
specifications and program requirements illustrating the general scope, scale, and relationship of
project components. In addition to Phase I requirements, SREF requirements, and information
required by the Owner’s document submittal checklist for Phase III 50%, the documents shall
include the following (as appropriate to the project):

.1 Site Plan(s) and detailing which, in addition to the Phase I requirements, indicate:

.1 Spot elevations, based on the civil grading plan, for the perimeter of the new additions,
sidewalk, or any other areas pertinent to the drainage of rainwater.
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2 A

Location of storm water service for new additions roof drainage.
Parking lot lighting poles location and type.
Final location for manholes, handholes, pull boxes.

Layout of underground distribution systems (normal power emergency power, fire alarm,
master clock, intercommunication, television, telephone, security, control and spares).

Locations of all site improvements, playground and athletic equipment, street furniture,
planters and other features.

Details of all curbing, typical parking spaces (regular and handicap accessible), handicap
ramps, bus loop(s), parent drop-off, directional signage, site lighting, flagpole and fence
foundations, and any other site conditions pertinent to the scope of work.

Plans of new playcourts, tennis courts, tracks, event pads and other pertinent athletic,
physical education or recreational areas provided with court markings and detailing for
basketball goals, volleyball sleeves, tennis nets, and other playcourt equipment or
accessories.

plan to delineate staging areas, site barriers and other area designations to control and

separate students, faculty, staff and the public from construction activities and traffic.

.3 Landscape plans and detail including a plant list clearly noted and cross referenced, details for
shrub and tree plantings, identification of plants and trees to remain, be removed or relocated,
and other necessary documentation.

.4 TIrrigation plans and details delineating the entire area of the project, and addressing
necessary connections, alteration, repair or replacement of any existing irrigation systems.

1

.lJI

.5 Full floor plans including:

All dimensions and any cross references explaining the extent of Work, wall types, or other
component, assembly or direction regarding the Construction.

Note all chases and delineate all rainwater leaders.

Show structural tie columns and coordinate with the floor plan.
Cross referenced interior elevations.

Delineate and note all built-in cabinetry or equipment.

Identify room (F.I.S.H.) and door numbers with all doors having individual numbers.

.6 Demolition Plans: Indicate required demolition activities. as follows:
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.1 Provide separate demolition plan(s) and other drawings (elevations, sections, etc.) as
necessary if the scope of work includes demolition which is too excessive to indicate
drawings depicting new construction.

.2 Indicate notes on the extent of the demolition: address dimensions at locations where
partial walls are being removed or altered, existing room names and numbers, existing
partitions, equipment, plumbing, HVAC or electrical elements.

.3 Include notes dealing with protection of existing areas as a result of demolition.

4 Delineate any modifications to existing buildings involving structural elements within the
structural documents rather than on the architectural.

.7 Building elevations developed further than at Phase II and including delineation of building
joints (including dimensionally located stucco control joints), material locations, elevation
heights, and other building features.

.8 Building and wall sections to establish vertical controls and construction types for the Project.
Include clear graphics, and notes on construction assemblies and systems to be used,
dimensions, heights. Provide associated detailing to delineate solutions for difficult
connections. Specify details for any fire walls to be constructed.

.9 Reflected ceiling plans indicating ceiling types, heights, light fixture types, mechanical diffuser
locations, and sprinkler heads if area is sprinklered. Delineate and detail any dropped soffits
or joint conditions between different materials. Ensure coordination with architectural,
electrical, mechanical and plumbing disciplines and work of any applicable Sub-Consultants.

.10 Roof plans:

.1 Indicating all roof penetrations, including drains, scuppers, mechanical exhaust fans, any
other equipment on the roof, slopes of roof with elevations shown, type of roofing system
to be used, expansion joints, typical parapet and flashing details.

.2 Dimensions to locate the items noted previously, and cross references shown.

.11 Large scale building details as appropriate to this level of document development and as
required to establish vertical controls for the Project. Include clear graphics, and notes on
construction assemblies and systems to be used, dimensions, heights. Provide associated
detailing to delineate solutions for difficult connections.

.12 Interior elevations of all classroom designs including cross references of cabinetry details,
dimensions and heights, notes indicating type of equipment (and whether equipment is in or
out of contract), wall materials, finishes, and classroom equipment and accessories.

13 Details of casework as necessary to appropriately delineate custom or pre-manufactured
casework. Provide appropriate schedules referencing manufacturer's numbers or catalogs,
finishes, hardware and other construction characteristics.

.14 Details of the following:

The School Board of Broward County, Florida Page 14 of 51
Architectural/ Engineering Services Agreement
(TRADITIONAL DELIVERY-RENOVATIONS) Version 3/1/2017



.1 Door jamb, head and sill conditions.
.2 Wall and partition types.

.3 Window head, sill and jamb conditions, and anchorage methods shown, in lieu of
referencing to manufacturer's standards.

4 Interior signage to include classroom and building identification, emergency exiting and
equipment signs, and any other items pertinent to the identification of the project.
Coordinate with electrical discipline.

LJI

Interior or exterior expansion control connections.
.6 Any other specialized items necessary to clearly express the intent of the project design.
.15 Room finish and door schedules coordinated with the floor plans, developed beyond Phase II.

.16 Structural foundation and framing plans, with associated diagrams, schedules, notes, detailing
and section drawings completed sufficiently to communicate the design intent and coordination
with other disciplines.

.17 Mechanical Drawings:

.1 Provide double line duct work layout and HVAC equipment layout drawings with related
diagrams and schematic diagrams, schedules, notes, detailing and section drawings
completed sufficiently to communicate the design intent and coordination with other
disciplines.

.2 Provide plumbing equipment and fixture layout drawings with related diagrams, schedules,
notes, detailing and section drawings completed sufficiently to communicate the design
intent and coordination with other disciplines.

.3 Provide 1/2 inch scale plans, elevations and sections of the mechanical rooms showing
service clearance, room openings, nominal equipment size, ceiling height, duct clearance
between bottom of joist and top of ceiling and any ceiling mounted lighting fixtures,
electrical equipment or other building assembly or component, etc.

.18 Electrical: Provide drawings for the following systems:

.1 Lighting including circuiting and luminaire identification and switching. Also provide
illuminance computer printout for all indoor typical indoor spaces and parking lots.

.2 Convenience outlets and circuiting, special outlets and circuiting, television outlets, and
power systems and equipment. Provide riser diagrams for all electrical systems including
master clock, intercom, fire alarm, ITV, computer networking/telephone. Also, provide for
emergency and normal power distribution. Provide luminaire schedule.

.3 Panel schedule may be in preliminary form but circuitry must be included.
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.4 Applicable installation details.

.5 General legend and list of abbreviations.
.6 Voltage drop computation for all main feeders.

.7 Short circuit analysis
.8 Provide 1/2" scale floor plan and wall elevations for all electrical rooms.
.9 Indicate surge protector for main switchboard and electrical panels.

4 Progress specifications:

.1 Provide preliminary Project Manual including front end documents. Completion of fill-in items
in Bidding documents and other "Division 0" documents is not required.

.2 Provide a preliminary Division 1 based upon the standard documents provided by the Owner,
and edited by the Project Consultant after consultation with the Owner to establish project
specific requirements.

.3 Include progress set of all other Sections in Divisions 2-17 with each section developed to
demonstrate to the Owner an understanding of the project and an appropriate level of
developmental progress comparable to that of the drawings.

.4 Specification sections shall be organized to follow the Construction Specification Institute's
(CSI) current edition of MasterFormat with each section developed to include CSlI's standard
3-part section and page formats with full paragraph numbering.

3 An updated Project Design Schedule, reflecting continued Project development and illustrating
anticipated schedules for all subsequent project activities including permitting and submittal
coordination with all agencies having jurisdiction on the Project. Format updated schedule as a
Bar Chart (Gantt Chart) type schedule with milestones.

.6 Colorboards illustrating color selections, finishes, textures and aesthetic qualities for all finish
materials for final review and approval by the Owner and to establish a final pallet of material
selections for development of subsequent specifications, schedules and other requirements for
incorporation into the Contract Documents.

7 A letter from the Project Consultant and each of the major technical disciplines and any necessary
Sub-Consultants or explaining how each previous comment concerning the project has been
addressed and/or corrected.

2.4.4 90% Construction Documents Submittal (Owner Review):

1 Upon receipt of written approval of the Phase III 50% Construction Documents, the Project
Consultant shall proceed with the rest of Phase III Construction Documents.
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2 Upon 90% completion of the Construction Documents, the Project Consultant shall submit to the
Owner five (5) copies of check sets of the Drawings, Specifications, reports, programs, a final up-
dated Project Development Schedule, a final up-dated Statement of Probable Construction Cost
and such other documents as reasonably required by Owner. The 90% construction documents shall
conform to SREF requirements, all mandatory requirements cited by the Florida Department of
Education (or the designated reviewer) and those listed below.

3 All documents for this phase shall be provided in both hard copy and in electronic media. The 90%
Construction Document Submittal shall consist of all required documents, project manuals,
calculations, floor plans and drawings required by the industry “standard of care”, district
requirements, Department of Education requirements, and School Board of Broward County
Building Department requirements. The Project Consultant shall submit all documents to the
Owner for review and approval prior to submitting to the Building Department for review and
permit.

4 Written approval of the Phase III 90% Construction Documents shall consist of close-out of all
Plan Review Comments produced in Phase I 30% Submittal, Phase III 50% Submittal, and Phase
[I190% Submittal. The Project Consultant shall be responsible to ensure the submittal includes all
the requirements and responses to comments of these design phases. Project Consultant shall
resubmit 90% Construction Documents with requirements and responses to close-out design review
comments prior to proceeding if the above requirements are not met.

The following Phase III contract documents shall be included with the Phase III submittal:

.lJI

.1 "Project Transmittal Form" as required by the Facilities and Construction Management
Division’s Design Section.

.2 OEF form 110 (a) “OEF Project Implementation Information”, for review prior to Building
Department submission.

.3 OEF form 208 "OEF Project Transmittal Form", for review prior to Building Department
submission.

4 OEF form 208 (a) "OEF Space Chart Form" formatted to follow the sequence of spaces listed
in the SREF Size of Space and Occupant Design Criteria Table, for review prior to Building
Department submission.

w

General Requirements.

.1 Signed and Sealed/Statements of Compliance: Only complete documents, properly
signed and sealed by the Project Consultant and respective Sub-Consultants, will be
accepted for review; in addition, these documents shall contain a statement of compliance
by the architect or engineer of record that "To the best of my knowledge and belief these
drawings and the project manual are complete, and comply with the State Requirements
for Educational Facilities and all applicable and referenced building codes".

.2 When requested by the Owner, engineering calculations for mechanical, electrical, and
structural systems shall be submitted separately from drawings and the project manual.
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.6 Drawings. These documents shall be 90% Construction documents shall be expected to be
at a level of completion of 100% construction documents for Owner review corresponding
to the educational specifications and program requirements illustrating the general scope, scale,
and relationship of project components. In addition to Phase III 50% requirements, SREF
requirements, and information required by the Owner’s document submittal checklist for phase
111 90%, the documents shall include the following:

.1 Site plans including, but not limited to, area location map, legal description of property,
demolition, excavation, utilities, finish grading, landscaping, mechanical, electrical,
civil/structural, and architectural site plans.

.2 Plans and details including, but not limited to:

.

.6

Title sheets including listing of Project Consultant, Program Manager, School Board
of Broward County, a table of contents and statement of compliance by the architect
or engineer of record. Each discipline shall have a list of abbreviations, schedule of
material indications, and schedule of notations and symbols at the beginning of their
section of the plans.

Architectural sheets including floor plans, door, window and finish schedules, roof
plans, elevations, sections, and details.

Civil/Structural sheets including paving; bus loops; parent drop; service drive; parking;
drainage; foundation plans; floor plans; roof plans; structural plans; sections; details;

and, pipe, culvert, beam and column schedules.

Mechanical sheets including floor plans; sections; details; riser diagrams; kitchen
exhaust hoods; and, equipment, fan, and fixture schedules.

Electrical sheets including floor plans; sections; details; riser diagrams; and, fixture
and panel schedules.

The drawings shall include the FEEC/LCCA analysis as required by SREF.

.7 Project Manual. The Project Consultant, in its leadership capacity, shall review and
coordinate with the Owner regarding the preparation of the following:

1 The necessary bidding information, the bidding forms, the conditions of the contract and
Division 1 with respect to the foregoing documents and regarding any other Agreements
necessary for construction of the project. However, in no case will Project Consultant
amend or delete items from these documents without prior review and written approval
from Owner.

2 A project specific set of Division 1 specifications based upon master documents provided
by the Owner, including all schedules, lists and inventories as required to complete the
Owner's master documents including Contractor's Submittal schedules, warranty
schedules, salvage schedules, preliminary construction schedule, etc.
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.3 Final specification sections for Divisions 2 through 17 organized and formatted as required
for the set of Phase III, 50% progress specifications.

4 Approved alternate bid items, if required and authorized by the Owner, to bring the project
within the Fixed Limit of Construction Cost (FLCC) which would permit Owner 1n its sole
discretion to accept or reject portions of the construction of the project. No additional
compensation shall be provided for bid alternates if they are part of the original scope of
work.

.8 A threshold building inspection plan, prepared by the Project Consultant, and the name of a
certified threshold building inspector, as set forth in Section 553.79(5), Florida Statutes (2004)
as amended from time to time, shall be submitted to the Owner and the Department of
Education (as applicable) for review and approval with Phase III documents. Threshold
building inspection plan documents shall be submitted for:

.1 Any building greater than three (3) stories or fifty (50) feet in height, or

.2 Any building with an assembly space that exceeds five thousand (5000) square feet in
area, and an occupant load of five hundred (500) or more persons.

.9 An Updated Statement of Probable Construction Cost as indicated by time factor, changes in
requirements, or general market conditions.

.10 A letter from the Project Consultant and each of the major technical disciplines and any
necessary Sub-Consultants explaining how each previous review comment (as generated by
the Owner and/or other reviewing agencies) concerning the project has been addressed and/or

corrected.

.6 If the Latest Statement of Probable Construction Cost exceeds the Fixed Limit of Construction Cost
for construction, the Project Consultant shall review the materials, equipment, component systems
and types of construction included in the Contract Documents with the Owner and may recommend
changes 1n such items and/or reasonable adjustments in the scope of the Project (to be made at no
additional cost to the Owner).

7 The Project Consultant shall make all required changes or additions and resolve all questions on
the documents. The 100% complete Check Set shall be returned to the Owner. Upon final review
and approval by the Owner the Project Consultant shall furnish five (5) copies, signed and sealed
of all Drawings and Specifications to the Owner without additional charge.

8 Staff from each of the Project Consultant's major technical disciplines and Sub-Consultants as
necessary shall attend coordination, review and presentation meetings with the Owner to explain
the development of the design concept and technical resolution of their respective building or site
systems for both the Phase III - 50% and Phase III - 90% Submuittals.

9 The Owner's review and approval of the drawings, specifications, calculations and other
construction documents shall not relieve the Project Consultant of any responsibility for their
accuracy, adequacy and completeness.
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2.4.4  The Project Consultant shall make all changes to the documents as required by the Owner's review of the
documents by issuing a written recommendation to the Owner, at no additional cost and resolve initially all
questions of constructability, code compliance, coordination across disciplines, clarity of documents,
compliance with Owner standards, or other issues raised by the Owner during their reviews of the
documents. The Owner will retain the documents submitted at this phase.

24.5 100% Construction Documents Submittal (Permit Review):

A Upon receipt of written approval of the Phase III 90% Construction Documents, the Project
Consultant shall submit 100% Construction Documents to the Broward County Public Schools
Building Department, in accordance with Building Department required submittal procedures.

2 The Project Consultant shall submit one (1) copy of the 100% Construction Documents to the
Project Manager at the time of Building Department submission. Submission to include
Construction Document plans, Specifications, reports, programs, a final up-dated Project
Development Schedule, a final up-dated Statement of Probable Construction Cost and such other
documents as reasonably required by Owner. The 100% construction documents shall conform to
SREF requirements, all mandatory requirements cited by the Florida Department of Education (or
the designated reviewer) and those listed below.

3 All documents for this phase shall be provided in both hard copy and in electronic media. The
following Phase III contract documents shall be included with the Phase III submittal:

.1 "Project Transmittal Form" as required by the Facilities and Construction Management
Division’s Design Section.

.2 OEF form 110 (a) “OEF Project Implementation Information™.
.3 OEF form 208 "OEF Project Transmittal Form".

.4 OEF form 208 (a) "OEF Space Chart Form" formatted to follow the sequence of spaces listed
in the SREF Size of Space and Occupant Design Criteria Table.

L}l

Project Manual. The Project Consultant, in its leadership capacity, shall review and
coordinate with the Owner regarding the preparation of the following;:

.1 The necessary changes to bidding information, bidding forms, conditions of the contract
and Division 1 in response to Phase I1I 100% Construction Documents. This may include,
but is not limited to, required changes in the Construction Documents in response to the
Building Department permitting process, changes to bidding/award and construction
schedules, project specific Division 1 thru 17 changes, and required alternate bid items.
However, in no case will Project Consultant amend or delete items from these documents
without prior review and written approval from Owner.

4 Record Set. This submittal is the official record set and shall be the bid documents.

5 The Project Consultant shall, with the Owner's assistance, file the required documents for approval
by governmental authorities having jurisdiction over the Project (including Broward County and
municipalities and their constituent departments, the South Florida Water Management District,
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and other state, local or federal agency with jurisdictional authority over some aspect of the Project)
and obtain certifications of "permit approval"” by reviewing authorities prior to the commencement
of Phase IV and early enough to ensure that the eventual contractors is not delayed by permit
processing by Broward County, a municipality or other jurisdictional agency. The Project
Consultant shall provide the original documents or reproducible copies as may be required for
submittal to any and all governmental authorities. The Project Consultant shall attend and provide
representation at all review meetings, workshops, hearings and Commission/Council meetings
concerning the project as conducted by other jurisdictional agencies. Project Consultant shall
assure the Owner that all mandatory requirements are complete prior to the bidding, included, but
not limited to, those that may have a financial impact on the Project.

2.5 Phase IV - Bidding and Award of Contract

2.5.1 Bid Documents Approvals and Printing: Upon all necessary approvals of the Construction Documents,
and review and, approval by the Owner of the latest Statement of Probable Construction Cost, the Project
Consultant shall assist Owner in obtaining bids and awarding construction contracts. The Project
Consultant will provide reproductions of the drawings and specifications for bidding purposes at no
additional cost to the Owner.

2.5.2  The Owner will issue the Bid Documents to prospective bidders and keep a complete "List of Bidders."

2.53 The Project Consultant shall render initial interpretations and clarifications of the drawings and
specifications in a written format, supplemented by appropriate graphics. The Owner shall make all final
determinations and/or interpretations as it relates to building code issues.

2.5.4  The Project Consultant shall attend a pre-bid conference as requested by the Owner.

2.5.5 The Project Consultant shall prepare addenda, if any are required, for the Owner to issue to all prospective
bidders. No addenda shall be issued without the Owner's approval and if dimensional changes or extensive
graphic changes are required the drawing sheets shall be revised and issued as addendum drawings as
directed by Owner.

2.5.6  The Project Consultant shall be present at the opening of bids with the Owner’s staff.

2.5.7 The Project Consultant shall participate with Owner in evaluating the bids and shall provide a written
recommendation for bid award.

2.5.8 If the lowest responsive Base Bid received exceeds the Fixed Limit of Construction Cost the Owner will
either:

1 Approve the increase of Project costs and award a contract or,
2 Reject all bids and rebid the Project within a reasonable time with no change in the Project,
3 Direct the Project Consultant to revise the Project scope or quality, or both, as approved by the
Owner, and rebid the Project, or
4 Suspend or abandon the Project, or
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Agreement in accordance with Section 287.135(3), Florida Statues, if the other party is placed on the List
of Scrutinized Companies that Boycott Israel or is engaged in a boycott of Israel; is on the List of
Scrutinized Companies with Activities in Sudan; is on the List of Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector; or has engaged in business operations in Cuba or Syria. SBBC also
reserves the right to terminate this Agreement pursuant to Section 287.135(5), Florida Statues, if the other
party is found to have submitted a false certification.

10.3  Project Consultant's Accounting Records and Right to Audit Provisions

10.3.1 Project Consultant's records which shall include any and all records reasonably requested by Owner that
relate to performance of services by Project Consultant or Sub-Consultants. Records include but are not
limited to information, materials and data of every kind and character (hard copy, as well as computer
readable data if it exists), books, papers, documents subscriptions, recordings, estimates, price quotations,
agreements purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries,
superintendent reports, drawings, receipts, vouchers, monthly, quarterly, yearly or other financial
statements, accounting records, payroll time sheets, job cost reports, job cost history, margin analysis,
written policies and procedures, all Sub-Consultant files (including proposals of successful and
unsuccessful Sub-Consultants, contracts, correspondence), original estimates, estimating worksheets,
computer records, disks and software, videos, photography, correspondence, change order files (including
documentation covering negotiated settlements), constructability or peer reviews, coordination documents,
logs and supporting documentation, general ledger entries, insurance information, and any other supporting
evidence necessary to substantiate charges related to this contract (all the foregoing hereinafter referred to
as "records") shall be open to inspection and subject to audit and/or reproduction, during normal working
hours, by Owner's agent or its authorized representative to the extent necessary to adequately permit
evaluation and verification of any invoices, payments or claims submitted by the contractor or any of his
payees pursuant to the execution of the contract. Such records subject to examination shall also include, but
not be limited to, those records necessary to evaluate and verify direct and indirect costs (including overhead
allocations), fees, reimbursable services, etc. as they may apply to costs, matters or items associated with
this contract.

10.3.2 For the purpose of such audits, inspections, examinations and evaluations, the Owner's agent or authorized
representative shall have access to said records from the effective date of this contract, for the duration of
the work, and until five (5) years after the date of final payment by Owner to Project Consultant pursuant
to this contract. All costs which the Consultant is unable to provide support or documentation to
substantiate that it was incurred as represented by the original estimated breakdown of cost or found not to
be in compliance with provisions of this contract, shall be reimbursed to the Owner.

10.3.3 Owner's agent or its authorized representative shall have access to the Project Consultant's facilities, shall
have access to all necessary records, and shall be provided adequate and appropriate work space, in order
to conduct audits in compliance with this article. Owner's agent or its authorized representative shall give
auditees reasonable advance notice of intended audits.

10.3.4 Project Consultant shall require all Sub-Consultants and insurance agents, to comply with the provisions of
this article by insertion of the requirements hereof in any written contract Agreement. Failure to obtain
such written contracts which include such provisions shall be reason to exclude some or all of the related
costs from amounts payable to the Project Consultant pursuant to this contract.

10.3.5 If an audit inspection or examination in accordance with this article, discloses overcharges (of any nature)
by the Project Consultant to the Owner in excess of $25,000 the actual cost of the Owner's audit shall be

The School Board of Broward County, Florida Page 41 of 51
Architectural/ Engineering Services Agreement
(TRADITIONAL DELIVERY-RENOVATIONS) Version 3/1/2017



paid by the Project Consultant.

10.3.6 Public Records: The following provisions are required by Section 119.0701, Florida Statues, and may not
be amended. Project Consultant shall keep and maintain public records required by SBBC to perform the
services required under this Agreement. Upon request from SBBC’s custodian of public records, Project
Consultant shall provide SBBC with a copy of any requested public records or to allow the requested public
records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided
in Chapter 119, Florida Statues, or as otherwise provided by law. Project Consultant shall ensure that public
records that are exempt or confidential and exempt from public records disclosure requirements are not
disclosed except as authorized by law for the duration of the Agreement’s term and following completion
of the Agreement if Project Consultant does not transfer the public records to SBBC. Upon completion of
the Agreement, Project Consultant shall transfer, at no cost, to SBBC all public records in possession of
Project Consultant or keep and maintain public records required by SBBC to perform the services required
under the Agreement. If Project Consultant transfer all public records to SBBC upon completion of the
Agreement, Project Consultant shall destroy any duplicate public records that are exempt or confidential
and exempt from public records disclosure requirements. If Project Consultant keeps and maintains public
records upon completion of the Agreement, Project Consultant shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to SBBC, upon request from
SBBC’s custodian of public records, in a format that is compatible with SBBC’s information technology
systems.

IF A PARTY TO THIS AGREEMENT HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO ITS
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THE
AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT...

Custodian of Public Records
Requel Bell

600 SE 3rd Avenue

Fort Lauderdale, FL. 33312
754-321-1925
requel.bell@browardschools.com

10.4  Ownership of Documents

10.4.1 The Schematic Design and Design Development documents developed under this Contract shall become
and be the sole property of the Owner whether the Project for which they were developed is executed or
not. The Project Consultant may maintain copies thereof for its records and for its future professional
endeavors although the Owner shall bear no liability or any responsibility whatsoever for such use of said
documents by the Project Consultant. All or part of the Schematic Design and Design Development
documents prepared by the Project Consultant for this project may be used as a prototype for other facilities
by the Owner. Any reuse of Schematic Design or Design Development documents developed under this
Contract by the Owner or others as permitted by the Owner shall be at the sole discretion of the Owner and
at the Owner's sole risk.
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10.4.2 Provided the Project Consultant has complied with the terms of this Agreement, construction working
drawings, specifications and other documents or materials developed after the completion of the design
development phase are and shall remain the property of the Project Consultant whether the Project for
which they are made is executed or not.

10.4.3 The Owner shall be permitted to retain copies, including reproducible and electronic media copies, of
drawings, specifications and other documents or materials developed after the Design Development Phase
for various informational and reference purposes related to management, maintenance and operation of
facilities, establishing construction standards, and various other archival functions without limitation and
without subsequent notice to the Project Consultant.

10.4.4 The drawings and specifications may be used by the Owner on other projects, or for any other purpose
included, but not limited to, for completion of the Project's construction in the event the Project Consultant's
services are terminated as per other provisions of this Contract.

10.4.5 Submission or distribution to meet official regulatory requirements or for other purposes in connection with
the Project is not to be construed as publication in derogation of the Project Consultant's rights.

10.4.6 In the event of the Project Consultant's termination under other provisions of this Agreement, the Owner
shall receive all original documents prepared to the date of termination and shall have the right to use those

documents and any reproductions in any way necessary to complete the Project, or for any other purpose.

10.4.7 In the event Owner requests any such documents or materials referred to in this Article and Project
Consultant fails to provide same as requested by Owner, then Project Consultant acknowledges that Owner
will be irreparably harmed and subject to an injunction to provide same.

10.4.8 The Owner will not modify or distribute the documents, including electronic media versions, to third parties
except for those purposes listed above without the expressed permission and consent of the Project
Consultant. The Owner will delete any title blocks or other marks identifying the originating Project
Consultant from any materials so distributed. The Owner will indemnify the Project Consultant against
any claims that result from the modification of data and disks by the Owner.

10.5  Electronic Media

10.5.1 Where this Agreement or referenced provisions in the Contract Documents require the Project Consultant
to provide information or documents in either electronic or magnetic media, the preparation and format of
that media shall conform to the Owner's Electronic Media Submittal Requirements (Attachment 3 to this
Agreement).
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10.6  Attachments and References

10.6.1 The following named attachments are made an integral part of this Agreement:

1 Attachment 1: Project Schedule

2 Attachment 2: Project Scope

.3 Attachment 3: Electronic Media Submittal Requirements

4 Attachment 4: Project Consultant’s Invoice Format, Reimbursable and Supplemental
Services Format

.5 Attachment 5: List of Project Team Members

.6 Attachment 6: Authorization to Proceed (ATP) Form

Professional Services Required
.6a  Attachment 6.a: Project Schedule

Professional Fee
.7 Attachment 7: Document Submittal Checklist
.8 Attachment 8: Document 00455 — Background Screening
.9 Attachment 9: IRS Form W-9
.10 Attachment 10:  Truth in Negotiations Certificate
.11 Attachment 11: ~ ACH Payment Agreement Form
.12 Attachment 12:  Conflict of Interest Form

10.6.2 Online Documents: The following documents shall be downloaded by the Project Consultant and are
considered as Attachments to this Contract:

Design Standards

http://www.broward k12.fl.us/facilities_construction/DSS/DS_Docs/DesignStandards.htm

e  Design Criteria
e  Design and Material Standards - Division 1 thru Division 17
e  Document Submittal Checklist for Plan Review

http://www.broward.k12 fl.us/constructioncontracts/D0docs.html
e Specifications — Division 0
State Requirements for Educational Facilities (SREF) latest edition

http://www.fldoe.org/edfacil/sref.asp

e F.IS.H. layering system for AutoCAD: Note: the laying system is not posted on line. It will need to
be requested thru:

Facility Planning and Real Estate
600 SE 3rd Avenue

Fort Lauderdale, FL. 33312
754-321-1932
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10.7  Extent of Agreement:

10.7.1 This Agreement represents the entire and integrated Agreement between the Owner and the Project
Consultant and supersedes all prior negotiations, representations or agreements, written or oral.

10.7.2 This Agreement may not be amended, changed, modified, or otherwise altered in any particular, at any time
after the execution hereof, except by resolution of The School Board of Broward County, Florida.

10.7.3 This Agreement is for the benefit of the parties to the Agreement and is not for the benefit of any other
parties nor shall it create a contractual relationship with any other party.

10.7.4 This Agreement shall be governed by the laws of the State of Florida Venue of any action arising out of
this Agreement shall be in Broward County, Florida. The parties are encouraged to participate in mediation
of any dispute before engaging in litigation.

10.8  Strict Performance:

10.8.1 The failure of either party to insist upon or enforce strict performance by the other party of any of the
provisions of this Agreement or to exercise any rights under this Agreement shall not be construed as a
waiver or relinquishment to any extent of its rights to assert or rely upon any such provisions or rights in
that or any other instance.

10.9  Prompt and Satisfactory Correction:

10.9.1 The Owner, at its sole discretion, may direct the Project Consultant, at no additional cost to the Owner, to
promptly and satisfactorily correct any services found to be defective or not in compliance with the
requirements of this Agreement or the requirements of any governmental authority, law, regulations or
ordinances.

10.10 Successors and Assigns:

10.10.1 The performance of this Agreement shall not be delegated or assigned by the Project Consultant without
the written consent of the Owner.

10.10.2 The Project Consultant and the Owner each binds one another, their partners, successors, legal
representatives and assigns to the other party of this Agreement and to the partners, successors, legal
representatives and assigns of such party in respect to all covenants of this Agreement.

10.11 Certification Regarding Debarment, Suspension, Ineligibility or Voluntary Exclusion:

10.11.1 Lower Tier Covered Transactions: Executive Order 12549 provides that, to the extent permitted by law,
Executive departments and agencies shall participate in a government-wide system for non-procurement
debarment and suspension. A person who is debarred or suspended shall be excluded from Federal financial
and non-financial assistance and benefits under Federal programs and activities. Except as provided in
85.200, Debarment or Suspension, B 85.201, Treatment of Title IV HEA participation, and $85.215,
Exception provision, debarment or suspension of a participant in a program by one agency shall have
government-wide effect. A lower tier covered transaction is, in part, any transaction between a participant
[SBBC] and a person other than a procurement contract for goods or services, regardless of type, under a
primary covered transaction; and any procurement contract for goods or services between a participant and
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a person, regardless of type, expected to equal or exceed the Federal procurement small purchase threshold
fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently $100,000) under a primary covered transaction.
A participant may rely upon the certification of a prospective participant in a lower tier covered transaction
that it and its principals are not debarred, suspended, proposed for debarment under 48 CFR part 9, subpart
9.4, meligible, or voluntarily excluded from the covered transaction, unless it knows that the certification
is erroneous. Each participant shall require participants in lower tier covered transactions to include the
following certification for it and its principals in any proposal submitted in connection with such lower tier
covered transactions.

10.11.2 Certification and Disclosure

|

The lower tier participant (Project Consultant) certifies, by entering this Agreement, that
neither it nor its principals is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal department or agency.

Where the lower tier participant (Project Consultant) is unable to certify to any of the
statements in this certification, such participant shall provide an explanation to the Owner.

The Consultant warrants that he or she has not employed or retained any company or
person, other than a bona fide employee working solely for the Consultant to solicit or
secure this Agreement and that he or she has not paid or agreed to pay any person,
company, corporation, individual, or firm, other than a bona fide employee working solely
for the Consultant any fee, commission, percentage, gift, or other consideration contingent
upon or resulting from the award or making of this agreement. For the breach or violation
of this provision, the Owner shall have the right to terminate the Agreement without
liability and, at its discretion, to deduct from the fees due and owing to the Consultant, or
otherwise recover, the full amount of such fee, commission, percentage, gift, or
consideration. (Ch. 287.055, F.S.)

10.12 Non-Discrimination, EEQ, and ADAAA

10.12.1

10.12.2

10.12.3

Non-Discrimination - The School Board of Broward County, Florida prohibits any policy or procedure
which results in discrimination on the basis of age, color, disability, gender, national origin, marital
status, race, religion or sexual orientation.

Equal Employment Opportunity (EEQ) - The School Board of Broward County, Florida, prohibits
any policy or procedure which results in discrimination on the basis of age, color, disability, gender
identity, gender expression, national origin, marital status, race, religion, sex or sexual orientation.
Individuals who wish to file a discrimination and/or harassment complaint may call the Executive
Director, Benefits & EEO Compliance at 754-321-2150 or Teletype Machine (TTY) 754-321-2158.

Americans with Disabilities Act Amendments Act of 2008 - Individuals with disabilities requesting
accommodations under the Americans with Disabilities Act Amendments Act of 2008, (ADAAA) may
call Equal Educational Opportunities (EEO) at 754-321-2150 or Teletype Machine (TTY) 754-321-
2158.
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10.13 Captions

10.13.1 Captions — The captions, section numbers, article numbers, title and headings appearing in this
Agreement are inserted only as a matter of convenience and in no way define, limit, construe or describe
the scope or intent of such articles or sections of this Agreement, nor in any way effect this Agreement
and shall not be construed to create a conflict with the provisions of this Agreement.

10.14 Authority

10.14.1 Authority Provision: Each person signing this agreement on behalf of either party individually
warrants that he or she has full legal power to execute this Agreement on behalf of the party for whom
he or she is signing, and to bind and obligate such party with respect to all provisions contained in this
Agreement.

10.15 Notice

10.15.1 Notice Provision: When any of the parties desire to give notice to the other, such notice must be in
writing, sent by US Mail, postage prepaid, addressed to the party for whom it is intended at the place
last specified; the place for giving notice shall remain such until it is changed by written notice in
compliance with the provisions of the paragraph. For the present, the parties designate the following
as the respective places for giving notice.

To SBBC: Superintendent of Schools
The School Board of Broward County, Florida
600 Southeast Third Avenue
Fort Lauderdale, Florida 33301
With a Copy to: Office of the Chief Facilities Officer
600 SE 3 Avenue
Fort Lauderdale, FL 33312
Attn: Leo Bobadilla
Chief Facilities Officer
With a Copy to: Office of Facilities and Construction
2301 NW 26th Street Fort Lauderdale, Florida 33311
Attn: Shelley N. Meloni
Director, Pre-Construction Office of Facilities and
Construction
And
Heery International, Owners Representative
2301 NW 26th Street Fort Lauderdale, Florida 33311
Attn: Robert Corbin
Program Director/Vice President
To LAURA M. PEREZ Laura M. Perez, President

AND ASSOCIATES, INC.: 2401 Northwest 7th Street

Miami, FI1 33125
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10.16 Excess Funds

10.16.1 Any party receiving funds paid by The School Board of Broward County, Florida (SBBC) under this
Agreement agrees to promptly notify SBBC of any funds erroneously received from SBBC upon the discovery
of such erroneous payment or overpayment. Any such excess funds shall be refunded to SBBC with interest
calculated from the date of the erroneous payment or overpayment. Interest shall be calculated using the interest
rate for judgments under Section 55.03, Florida Statutes, applicable at the time the erroneous payment or
overpayment was made by SBBC.

10.17 Background Screening

10.17.1 Background Screening. Project Consultant agrees to comply with all requirements of Sections
1012.32 and 1012.465, Florida Statutes, and that Project Consultant, its agents, subconsultants and all of
its personnel who (1) are to be permitted access to school grounds when students are present, (2) will have
direct contact with students, or (3) have access or control of school funds will successfully complete the
background screening required by the referenced statutes and meet the standards established by the statutes.
This background screening will be conducted by SBBC in advance of Project Consultant or its personnel
providing any services under the conditions described in the previous sentence. Project Consultant will bear
the cost of acquiring the background screening required by Section 1012.32, Florida Statutes, and any fee
imposed by the Florida Department of Law Enforcement to maintain the fingerprints provided with respect
to Project Consultant and its personnel. The Parties agree that the failure of Project Consultant to perform
any of the duties described in this section shall constitute a material breach of this Agreement entitling
SBBC to terminate immediately with no further responsibilities or duties to perform under this Agreement.

Project Consultant agrees to indemnify and hold harmless SBBC, its officers and employees from any
liability in the form of physical or mental injury, death or property damage resulting from Project
Consultant’s failure to comply with the requirement of this Section or Section 1012.32 and Section
1012.465, Florida Statutes in addition to any other indemnification obligations that may be imposed upon
Project Consultant pursuant to Article 8 of this Agreement and the laws of Florida.

10.18 Errors and Omissions

10.18.1 The Project Consultant shall be responsible for any errors, inconsistencies or omissions in the drawings,
specifications, and other documents. The Project Consultant will correct the drawings and specifications
at no additional design cost to the Owner for any and all errors and omissions in the drawings, specifications
prepared by the Project Consultant. The Project Consultant further agrees, at no additional cost, to render
assistance to the Owner in resolving problems relating to the design or specified materials.

10.18.2 Deductions may be made from the Project Consultant's Basic Services Compensation on account of errors
and omissions in the drawings, specifications and other documents prepared by the Project Consultant or

in the Project Consultant’s performance of its obligations under this Agreement.

ARTICLE 11 INCORPORATION OF RFQ INTO AGREEMENT

11.1  In addition to those Attachments and References identified and made part of this Agreement in Article
10.6.1, the provisions of RFQ No. 18-034C the RFQ are hereby incorporated into this Agreement. In
the event of conflict between the provisions contained in this Agreement and the RFQ, the more
stringent provision shall prevail. If this Agreement is silent on an issue that is contained with the RFQ,
the provisions of the RFQ shall be followed.
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IN WITNESS WHEREOF, The School Board of Broward County, Florida, has caused this Agreement to be
executed by the undersigned and the seal of the School Board to be set hereto; and the said Project Consultant has
caused this Agreement to be executed by the undersigned and the seal of the Project Consultant set hereto on this
day and year first above written.

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

(SEAL)

ATTEST THE SCHOOL BOARD OF
BROWARD COUNTY, FLORIDA

Robert W. Runcie, Superintendent of Schools Abby M. Freedman, Chair

Approved as to Form and Legal Content:

Office of the General Counfs¢l
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WHEN THE PROJECT CONSULTANT IS A CORPORATION OR PROFESSIONAL ASSOCIATION

(Corporate Seal)

(ATTEST)
LAURA M. PEREZ AND ASSOCIATES, INC.

Legal Name of Corporation

O %/ 101617 7_/;%‘492“%%

/
Laura M. Perez , Pfesident Secretary, ( Lina Trennert )
( AR00011974 )

Project Consultant's Registration Number

F )

Witness, ( Adran Perez )
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ACKNOWLEDGEMENT

STATE OF FLORIDA
COUNTY OF BROWARD

R 20} 7 , appeared Lclufu pt”‘?L, and, ﬂﬁlflo 1 )00/(7(/

1
BEFORE ME this_ | b day of (76'/0/9(%

&N d Z—( Ne Treanes K ﬂally known to me'to be the persons described in and who executed

the foregoing contract and acknowledge that he executed the same as his free act and deed for the purposes therein

expressed.
4y
, b day of

WITNESS my hand and official seal in the County and State last official this

0&:10 bor ,2017

Notary Public State of Florida

2]

.
J

Ana T. Lorenzo
Commission # GG046587
BSN Expires: Nov. 13, 2020
7RSS Bonded thry Aaron Notary

s

My Commission Expires:

Ry,
%;—_;_
N
&
ﬁu\b\“\\\

‘\\\\ll
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2
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PSA Attachment 1

PROJECT SCHEDULE

Refer to the Project Consultant's Proposal in Attachment "6.a" for the Project Schedule .
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PSA Attachment 2

PROJECT SCOPE

Refer to RFQ No. 18-034C Attachment G for the Project Scope .
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PSA Attachment 3

Electronic Media Requirements

All Work product for all projects, requires hard copies, electronic copies (PDF) and electronic original
copies. The electronic media requirements are as listed below.

ELECTRONIC MEDIA

1.0 General Information

1.1 The School Board of Broward County, Florida contracts with one or more Internet bid advertising and
’ distribution services. The Design Professional shall post the complete bid package to these services
upon written notification by the Owner. The posted documents shall be read only documents and the

file format shall be PDF.

2.0 Software Requirements

2.1  Word Processing

2.1.1 Provide word processing files in Microsoft Word for Windows compatible file formats
including all information necessary for remote printing.

2.2 Spreadsheets

2.2.1 Provide spreadsheet files in Microsoft Excel for windows compatible file formats including all
information necessary for remote printing.

2.3 Computer aided Design and Drafting
2.3.1 Provide all CADD files as the latest version of AutoCAD, Window’s version.

3.0 CAD Standards

3.1 Standard plotted drawing size: 24 inch x 36 inch or 30 inch x 42 inch sheets.

3.1.1 All sheets within a set shall be the same size unless pre-approved otherwise. (for example
survey sheets)

3.2 Design Professional shall provide to the Owner the standard file naming Protocol they will be utilizing.

3.3 CAD File Layering
3.3.1 Conform to the most up to date guidelines defined by the American Institute of Architects

(AlA) standard document, “CAD Layer Guidelines.”

3.3.2 Provide the required Layering for the Florida Inventory of Schoolhouses (F.l.S.H.) documents

3.3.1.1 The F.I.S.H. layering scheme is not available on-line. It can be requested through:
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PSA Attachment 3

Facility Planning and Real Estate
600 SE 3" Avenue, Fort Lauderdale, FL 33312 754-321-1932

3.3.3 Provide a separate list of all layers which do not conform to the standard AIA CAD Layer
Guidelines or the FISH layering scheme.

3.4 No custom hatch patterns shall be utilized.
3.5 All symbols and blocks to have descriptive names
4.0  Electronic Media Delivery Requirements

4.1 Transmittals shall include the following
4.1.1 The Project Number, Project Title and date
4.1.2 The Facility Name
4.1.3 The submittal type
4.1.4 The format and version of the software.
4.1.5 An attached Listing of file names with the latest document publish dates

4.2 All electronic media shall contain an attached label which shall identify 4.1.1, 4.1.2, and 4.1.3.

4.3 Document clean-up
4.3.1 Before a CADD file is placed on the delivery electronic digital media, the following procedures
shall be performed:

4.3.1.1 Purge all files and remove all extraneous graphics outside the border area.
4.3.1.2 Make sure all reference files are attached without device path

4.3.1.3 All required project files both graphic and nongraphic, shall include color tables, pen
tables, font libraries, block libraries, user command files, plot files, etc. All project
related blocks must be provided to the Owner as a part of the electronic digital
deliverables.

4.3.1.4 Make sure that all support files such as those listed above are in the same directory
and that references to those files do not include device Path.

4.4  The following Plot File Development and Project Documentation Information shall be submitted as an
enclosure or attachment to the transmittal letter provided with each electronic digital media submittal.

4.4.1 Documentation of the plot files for each drawing which will be needed to be able to allow
identical plotting by the Owner at a later date. This documentation shall include the plotter
configuration (e.g., name and model of plotter), pen settings, drawing orientation, drawing
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PSA Attachment 3

size, and any other special instructions.

4.4.2 Instructions concerning how to generate plotted, drawings from the provided plot
files.

4.5 Provide all symbols and blocks used in the project in a separate files.
4.6 List of all database/spreadsheet files associated with each drawing, as well as a description and

documentation of the database format.

5.0 Ownership: Refer to Agreement for specific Owner and Design Professional’s rights.
6.0 Documents for the Construction Contractor:

6.1 The Owner and the Design Professional shall make various electronic information available to the
Contractor during the Construction phase of the Project.

7.0 Where electronic media submittals of final site surveys are required: Provide electronic copies of any existing
site survey data already on electronic media.

8.0 At the Contractors option, the Design Professional will provide the Contractor one set of AutoCAD (.dwg)
electronic file format contract drawings, to be used for as built drawings at the Contractor’s option. Note

that the Architect’s name and information to be removed.
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PSA Attachment 4

Design Professionals Invoice Format

The School Board of Broward County, Florida requires submittal of the Design Professional’s invoice on the District’s
standard invoice forms attached to a transmittal form or letter on the Design Professional’s company letterhead. Include
the information and attachments described below:

1. Letterhead Containing Firm Information
A. Firm Name
B. Address
C. Telephone and FAX Numbers
D. Consultant’s Invoice Reference Number

2. Address Transmittal/Letter to:

Office of Facilities and Construction

The School Board of Broward County, Florida
2301 NW 26th Street

Fort Lauderdale, FL 33311

Attention: Name of Project Manager

3. Ensure that Transmittal/Letter references the following information:
A. Date of submittal.
B. The Invoice Number for ATP Number (example: Invoice No. 01 for ATP No. 01).
C. The School Board of Broward County’s Purchase Order No.: (Which will be provided by the Facilities Project
Manager at the beginning of the project.)
D. Name of Facility (and Facility Number).
E. Name of Project
F. School Board Project Number

4. Ensure attachment of the following documents to the Transmittal/Letter:
A. Design Professional’s Invoice Form
B. Design Professional’s Reimbursable Invoice Form
C. Copy of signature page (page 3 of 3) of the Design Professional’s Authorization to Proceed.

The School Board of Broward County, Florida
Professional Services Agreement Attachment 5 Consultant’s Invoice Format

Revised 12/1/15 Page 1 of 3



vd C,
*“o\( %,
Y “2»  The School Board of Broward County, Florida
? 'f Florida Facilities and Construction Management Department
© v » 2301NW 26th Street Fort Lauderdale, FL 33311(754) 321-1500
N
(’6 N oo
Yc sc¥
Design Professional Date:
(Name)
Project No: Facility Name: Invoice No:
Project Title: SBBC PO No.
Design Professional’s ATP No.

Remit to address:

Invoice From:

Project Manager

PSA Attachment 4

Original Basic Fee | g
| Current basic fee $

INVOICE TOTALS:

* Summary Current Fee Previously Billed This Invoice Balance
Basic Services S 5 S 5
Reimbursable 5 $ S 5
Total: S > S 5
BASIC FEE TOTALS:
 Period I Fee I Previously Billed This Invoice  Balance
From to dates S S % S % S %
$ $ % S % $ %
S $ % S % S %
S $ % S % $ %
3 $ % S % S %
Other Services S % S % S %
Total Previously Billed: S
Total Amount This Invoice: S
Total Balance: S

Submitted By: Name:
Title: Date: (Signature)

Certified By: Name: Title:

Project Manager Date:
(Signature)

Recommended By:

Name: Title: Date:
(Signature)

Approved By:
Name: Title: Date:

(Signature)

The School Board of Broward County, Florida
Professional Services Agreement Attachment 5

Revised 12/1/15
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Project No:

Project Title:

Design Professional’s:
Remit to address:

PSA Attachment 4

The School Board of Broward County, Florida
Florida Facilities and Construction Management Department
2301 NW 26th Street Fort Lauderdale, FL 33311 (754) 321-1500

Design Professional’s Reimbursable Invoice

Facility Name: Invoice No:
SBBC PO No.
ATP No.
Invoice From:

Project Manager:

Item No.

Date Reimbursable Item Amount

Invoice Total S

Receipts for each Item must be attached.

Current Contract Amount:

Total This Invoice:

Total Previously Billed:

Total Balance:

Submitted By: Name: Certified By: Name: Title: Recommended By: Approved By: Name: Title:
Title: Date: Project Manager Date: Name: Title: Date: Date:
(Signature) (Signature) (Signature) (Signature)

The School Board of Broward County, Florida
Professional Services Agreement Attachment 5 Consultant’s Invoice Format
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Design and Professional Consulting Staff

Prime Firm: Laura M. Perez & Associates, Inc.

Attachment 5

Time Florida professional
Name Title Role Commitment license Email Address
Laura Perez, RA. President Pricipal Architect - AR0011974 |laurap1@Imptc.com
Robert Evelyn, RA|  Architect Project Manager ; AR95856 | robert@Imptc.com
Ana Lorenzo  |Project Manager| Project Manager = - ana@Imptc.com
Adian Perez Vice President |Contract Managment - = adrian@Imptc.com
Subconsultant: Fraga Engineers, LLC
Time Florida professional
Name Title Role Commitment license Email Address
Irene Fraga, PE Princiapal | Principal-Mechanica - 19922 IFraga@fragaeng.com
Cristina Santa Cruz, PE| Project Manager PM. Electrical - 59489 Csantacruz@fragaeng.¢om
Subcensultant: DDA Engineers P.A.
Time Florida professional
Name Title Role Commitment license Email Address
Aida Albaisa, PE Partner  Principal - Structural ) PE 45130/S| 1073 | aalbaisa@ddaeng.cqm
Paul S. Guth, PE. Partner Structural-Engineer = PE 43301/S1 1107 |pguth@ddaeng.com
Jonathan Drujak, PE|  Associate Structural-Engineer - PE 72427/518673613| Idrujak@ddaeng.com
Subconsultant:
Time Florida professional
Title Role Commitment license Email Address

Name
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PSA Attachment 6
The School Board of Broward County, Florida
Office of Facilities & Construction
3775 S.W. 16 Street
Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant’s Authorization To Proceed

Project No.: Date:
Location No.:
Project Title: SBBC P.O. No.:
Line No.:
Facility Name: Project Manager:
Project Consultant: Dir. Capital Planning & Programming

Under the provisions of your contract for professional services, you are hereby authorized to proceed with the
following services for the project referenced above.

[ ]Schematic Design DDesign Development [ ]Construction Documents
[ IBidding [ ]Construction Contract Administration [ _|Warranty
[ ]Other Services: Attached:

This Authorization to Proceed is subject to the following attachments:

Attachments: [JProfessional Services Required
[[IProject Schedule
[IProfessional Fees
[Previous ATP’s

The scope of the required services is specified on the Professional Services Required with a Fixed Limit of
Construction Cost (FLCC) for this project as indicated below:

Original FLCC Current Cost Estimate Revised FLCC by ATP

The following professional services will be provided by the Project Consultant as a normal part of its Basic Services
for the Project listed above:

Item Discipline Description

The School Board of Broward County, Florida
Attachment H - RFQ for Professional Design Services
(03-08-16 MA) 15-1201
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PSA Attachment 6

The School Board of Broward County, Florida
Office of Facilities & Construction
3775 S.W. 16" Street
Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant’s Authorization To Proceed (Continued)

Project Schedule

Project No. & Project Title:
Location No.:

Facility Name:

Project Consultant:

The required project schedule milestones for this project are presented below.

Date Required Or Estimated Time Period
ACTIVITY Start Finish

Schematic Design

Design Development

Construction Documents Development
50% Construction Documents
100% Construction Documents

Bidding and Award of Contract

Time for Permitting of Submuttals,
Prior to the Issuance of the Construction NTP (Part of Contract Administration)

Construction

Warranty

The School Board of Broward County, Florida
Attachment H - RFQ for Professional Design Services
(03-08-16 MA) 15-1201
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The School Board of Broward County, Florida
Office of Facilities & Construction
3775 S.W. 16" Street
Fort Lauderdale, Florida 33312

PSA Attachment 6

(754) 321-1500

Consultant’s Authorization To Proceed (Continued)

Project No. &
Location No.:

Professional Fees

Project Title:

Facility Name:
Project Consultant:
Phase Original Basic | Fee Authorized by ATP Fee Previously Paid
Fee Fee Balance
I (SD) (5%) % % %
I (OD) (10%) % % %
I1I (CD) (35%/60%) % % %
IV (BID) (65%) % % %
V (CA) (98%) % % %
VI (Warr) (100%) % % %
Other Service % % %
Item No. 1
Other Service % % %
(Item No. 2)
Other Service % % %
(Item No. 3)
Other Service % % %
(Item No. 4)
Total: SRR

Payment for these services shall be made In accordance with the provisions of the Professional Services Agreement.

Approved By Consultant

Recommended By SBBC

Name: Name: Shelley N. Meloni

Title: Title: Director, Pre-Construction

Signature: Date: | | Signature: Date
Certified By SBBC Approval by SBBC '
Name: Name: Leo Bobadilla

Title: Title:  Chief Facilities Officer

Signature: Date: Signature: Date

This document 1s part of the Professional Services Agreement between The School Board of Broward County,

Florida (Owner) and the Design Professional and is incorporated by reference into the terms and conditions of that

agreement.

The School Board of Broward County, Florida
Attachment H - RFQ for Professional Design Services
(03-08-16 MA) 15-1201
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Attachment 6.a

>>§< LAURA M. PEREz&AssocmTEsawcé
; ARCHITECTS—PLANNERS—INTERIORDESINGERS LIC AA - C001854.§
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September 6, 2017

Ms. Shari Francis

The School Board of Broward County, FL
Procurement and Warehousing Services
7720 West Oakland Park Blvd., Suite 323
Sunrise, FL 33351-6704

Re: RFQ #18-034C — Package B (Henry D. Perry Middle, Riverland Elementary and Pines

Lakes Elementary)
Fee Proposal Design Professional Services

Dear Ms. Francis:

Laura M. Perez and Associates, Inc (LMP) is pleased to provide this proposal for Professional Architectural
and Engineering Services for the above referenced project.

SCOPE OF WORK

We understand the scope of work for Henry D. Perry Middle to include Fire Sprinklers, Fire Alarm, HVAC
Improvements and Building Envelope Improvements as described in the RFQ and summarized in the attached
FLCC with a construction budget of $3,916,424.

FEE BREAKDOWN (Henry D. Perry Middle)

Total Fee for Basic Design Professional Services |'$ 370,000.00
Allowances (No Mark-Up)

Reproduction Expenses $ 10,000.00

Non-Destructive /Destructive Testing (including repairs) $ 40,000.00

Site Survey $ 10,000.00

Allowances Sub-Total | $§  60,000.00

Supplemental Services (Multiplier: 2.85)

Supplemental Services $ 40,000.00

Supplemental Services Sub-Total | §  40,000.00

Grand Total Fee (Including Allowances + Supplemental) $ 470,000.00
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We understand the scope of work for Riverland Elementary to include HVAC Improvements and Building
Envelope Improvements as described in the RFQ and summarized in the attached FLCC with a construction

budget of $1,011,548.

FEE BREAKDOWN (Riverland Elementary)

Total Fee for Basic Design Professional Services | $ 120,000.00
Allowances (No Mark-Up)
Reproduction Expenses $§  7,000.00
Non-Destructive /Destructive Testing (including repairs) $ 30,000.00
Allowances Sub-Total $  37,600.00
Supplemental Services (Multiplier: 2.85)
Supplemental Services $ 30,000.00
Supplemental Services Sub-Total $ 30,000.00
Grand Total Fee (Including Allowances + Supplemental) | $ 187,000.00

We understand the scope of work for Pines Lakes Elementary to include Fire Sprinklers, Media Center
Improvements, HVAC improvements and Building Envelope Improvements as described in the RFQ and
summarized in the attached FLCC with a construction budget of $980,099.

FEE BREAKDOWN (Pines Lakes Elementary)

Total Fee for Basic Design Professional Services ] $ 120,000.00
Allowances (No Mark-Up)

Reproduction Expenses 3 7,000.00

Non-Destructive /Destructive Testing (including repairs) $ 30,000.00

Site Survey $  10,000.00

Allowances Sub-Total | $§  47,000.00
Supplemental Services (Multiplier: 2.35)

Supplemental Services $ 30,000.00

Supplemental Services Sub-Total | §  30,000.00

Grand Total Fee (Including Allowances + Supplemental) $ 197,000.00
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MINORITY/WOMEN BUSINESS ENTERPRISE (M/WBE) PARTICIPATION

Laura M. Perez and Associates, as prime, is a SBBC-certified Hispanic American M/WBE eligible for 100%
M/WBE participation.

Our M/WBE subconsultant participation as per our RFQ submittal is as follows:
o Fraga Engineers LLC - Hispanic American Female M/WBE - MEP Engineering - 27%

o DDA Engineers, PA - Hispanic American MBE - Structural Engineering - 3%
e Ambro, Inc. - African American — MBE - Civil Engineering — As Needed

We have attached the Fee Breakdowns, Schedule Breakdowns, FLCC’s, and M/WBE certifications.

Sincerely,
Laura M. Perez and Associates, Inc.

"
//’”fj:/\/& LA \(

o

Laura Perez,
President
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Bid Number
School
Proposer’'s Company Name

RFQ #18-034C - Package B

Henry D. Perry Middle School

Laura M. Perez and Associates, Inc.

Attachment 6.a

Fee Breakdown For Basic Design Professional Services

Phase - Project b o Phaselll-50% Fhaselll- 504 Phase Il - 100% PhoselV-Biddng& | PhaseV-Consmucton [ o o
Validation Report onstruction Construction Documents d Administrati .
Staff Classification :::”";l Mudtiplier eeen See Submittal Documents Documents orimcton Soenen Awes RS,
Hours | FeesSubtotal ($) | Hours | Fees Subtotal ($) | Hours | Fees Subtotal (¢) | Hours | FeesSubtotal () | Hours | Fees Subtotal (§) | Hours | FeesSubtotal ()| Hours | FeesSubtotal () | Hours | Fees Subtotal (§)
Architect
Principal In Charge $ 15500 1.00 6S 930.00 6] $ 930.00 6]S 930.00 6|s 930.00 4ls 620.00 6|$ 930.00 16] 2480.00 0.00| $ e
Project Manager/ Senior Architect $ 4500 285 20]s 5,130.00 6o0s 7,695.00 60ls 7,695.00 40|$ 5,130.00 2]s 3,072.00 3208 4,104.00 3001 $ 38475.00 99501 $ 1,276.10
Staff Architect $ 3200 2.85 40| $ 3,648.00 70/ $ 6,384.00 €of $ 5,472.00 30| 2,735.00 24| $ 2,18280 40| $ 3,648.00 195} $ 17,784.00 gls 723.60
[CADD/Designer $  27.00 2.85 40$ 3,072.00 140] $ 10,773.00 12| $ 13,851.00 140 $ 10,773.00 0] $ 3,072.00 of$ - 24|$ 1,846.80 of$ -
Specifications $ 4500 285 os - ols - sof$ 6,412.50 a0ls 5,130.00 16] $ 2,052.00 o|s - 0$ - ols -
MEP 5 - % =
HVAC: Principal In Charge $  160.00 1.00 B $ 960.00 6] S 960.00 960.00 €S 960.00 3[s 480.00 10]$ ofs
IHVAC: Project Manager/ Senior Engineer $ 5500 2585 20|58 3,135.00 30[$ 4,702.50 40ls 6,270.00 30[s 4,702.50 gs 1,254.00 12]$ 1,881.00 $ 10,972.50 s|s 940.50
[HVAC: Engineer S 4000 285 20[$ 2,280.00 s 4,560.00 sos 5,700.00 20fs 4,560.00 1] $ 1,824.00 16]$ 1,824.00 ol 3,120.00 ofs -
HVAC: CADD/Designer $  27.00 2.85 10] $ 763.50 40)$ 3,072.00 8] $ 6,156.00 40)$ 3,072.00 20f$ 1,533.00 10| S 769.50 16) $ 1,231.20 of s -
Plumbing / Fire Protection: Principal In Charge | $  160.00 1.00 2fs 32000 als £40.00 gl 1,280.00 als 640.00 3|s 480.00 ols - 20(s 3,200.00 ofs -
thbmg/ﬁl-e Plﬂ(?ﬂloﬂ: Plﬂ)eﬂ $ 55.00 285 4als 627.00 gls 1,254.00 10 s 1,567.50 gls 1,254.00 4s 627.00 2|s 313.50 16 $ 2,508.00 2|s 313.50
Manager/senior Engineer
Plumbing / Fire Protection: Engineer $ 4000 285 4| 456.00 gls 912.00 10]$ 1,140.00 gls 912.00 als 456.00 6|s 684.00 16)$ 1,824.00 ols
Plumbing / Fire Protection: CADD/Designer  |$  27.00 285 ols - 6 46170 10| s 769.50 s|s 26170 3|s 3085 3ls 23085 4fs 307.60 ofs -

Electrical: Principal In Charge

Electrical: Project Manager/senior Engineer

Electricak Engineer

Electrical: CADD/Designer
Structural
Principal In Charge

Project Manager/Senior Engineer

Engineer
CADD/Designer
Estimator
Principal In Charge
Estimator
Redee %
Total Hours & Fee (Per Phase) S 113,242.50 3195 $ 4,200.20
Percent of Basic Fee 30.6% 11%
Notes: [Total Fee For Basic Design Professional Services |3 370,000.00
RFQ Total Project Budgﬂl $5,807,000 [Total Hours For Basic Design Professional Services | 3,333.95
L FLCC Construction Budget| 53,916,424 Allowances (No Mark-Up)
Reproduction Expenses 3 10,000.00
Non-Destructive/Destructive Testing (Including Repairs) S 40,000.00
Site Survey S 10,000.00
Allowances Sub-Total:| § 60,000.00 |
lemental Services iplier: 2.85)
Supplemental Services; S 40,000.00
Supplemental Services Sub-Total:| S 40,000.00
I'Emd Total F tu di ] + | ) S 470,000.00
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Bid Number
School
Proposer's Company Name

RFQ #18-034C

Henry D. Perry Middle School

Laura M. Perez and Assodiates, Inc.

Attachment 6.a

Schedule Breakdown For Basic Design Prof essional Services

[Phase |- Design Documents - 30% Submittal

Plan Review: Phase | - Design Document - 30%

[Phase I1l - 50% Construction Documents Submittal

Plan Review: Phase Il - 50% Construction Documents

[Phase Il - 50% Construction Documents.

Plan Review: Phase Il - 90% Construction Documents.

Phase lll - 100% Construction Documents Submittal

[Plan Review: Phase Il - 100% Construction Documents (Concurrent with

Calendar Macks
Ay [Tk oms [Tz s e sm=[ = e sz EEE EEE R a [ s [ s w s 2 ===
Proceed (ATP) T T1r1nr T7 7717 S et ot A o ot ]
Site Visit 2l 73
Scope Validation Report Submittal [ncte: should be within 21 days or less of ATP 21 3
jreceipt) e SR
[Review: Scope Validation Report ) u : 2}

E]ﬁkgwt.landecvlevt] — ‘ Zl ! 3: | .
:/O:;‘:;m!on/kes.bmmix;uag.mpx. : 73‘" 2

procrene & s o Vij"[‘“["[“["‘[j[“ | ]’:] TLLLEL 'Iilfl.j.l“l"l“’l"l"lf’l"] LI ;V«w;@ 1]
Construcionthrough closeout a1 I T I A




Attachment 6.a

This page intentionally left blank

10



Broward County Public Schools

Fixed Limit of Construction Cost (FLCC) for A/E Negotiations Parameters

Attachment 6.a

Henry D. Perry Middle School

SMART Program Renov. (RFQ 18-034C)

SCOPE Total Funds | Modifications | Scope Included RFQ Funds FLCC
Fire Sprinklers $15,000 YES $15,000 $10,116
Fire Alarm $461,000 YES $461,000 $310,913
Music Equipment Replacement $100,000 NO

HVAC Improvements $3,186,000 YES $3,186,000 $2,148,739
CAT 6 Data Port Upgrade $29,000 NO

Building Envelope Improvements $2,145,000 YES $2,145,000 $1,446,656
Wireless Network Upgrade $110,000 NO

School Choice Enhancement $100,000 NO

Additional Computers to Close Computer

Gap $64,000 NO

Technology Infrastructure Upgrade $9,000 NO

TOTAL $6,219,000 $5,807,000 $3,916,424
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Bid Number RFQ#18-034C - Package B

school Riverland Elementary School Attachment 6.a
Proposer's Company Name Laura M. Perez and Assodiates, Inc.
Fee Breakdown For Basic Design Professional Services
Phasel - Desi; Ph n-50% Phaselll -
Phasel - Project Thase 3:‘ r'" {“’ 20% Phase lll - 100% PhaselV -Bidding & | PhaseV - Construction | [ 0\
-Warran
lidati rt
Staff Classification ,"::'fs'l Muipler | Velidation Repo Submittal Documents Documents ¢ Awned Admbnistration
Hours |Feessubtotal($) | Hours |FeesSubtotal($)| Hours [Feessubtotal($)| Hours |Feessubtotal(s)| Hours (5| Hours (8| Hours ($)| Hours |Feessubtotal ($)
Architect
Principal In Charge $ 15500 1.00 4s 620.00 4 620.00 3ls 62000 4s 62000 2fs 310.00 2| 310.00 6|$ 930.00 00l $ -
Project Manager/ Senior Architect 28 18]S 2,052.00 208 2,565.00 12/$ 1,539.00 12| 1,539.00 8|S 769.50 8|S 2.052.00 20| 10,260.00 80725| $ 1,035.30
Staff Architect 285 16]$ 1,459.20 20 2.736.00 20[$ 1,824.00 2] 1,824.00 gl 729.60 16| S 1,459.20 12| 1021440 ofs -
CADD/Designer 2.85 18]S 1,231.20 s0[s 3847.50 0|$ 6,156.00 0|$ 307200 10/ $ 769.50 s 3 16)$ 1,231.20 o|s 2
Specifications 285 o $ - 0| S 3,078.00 20|58 $ | s - ols - S
MEP : At it .
HVAC: Principal In Charge S 1.00 1]$ 160.00 2|$ 320.00 2|S 320,00 2| S $
HVAC: Project Manager/ Senior Engineer $  55.00 285 B 1,254.00 10| 1,567.50 10f$ 1,567.50 1008 1,567.50 21$ 31350 4 627.00 18]S 2,508.00 4ls 627.00
HVAC: Engineer s w00| 28 ER 91200 10] ¢ 1,14000 10] $ 1.140.00 10s 1,140.00 2|s 22800 4s 456,00 20[$ 2.280.00 ofs -
HVAC: CADD/Designer s 20| 28 ofs - 10[$ 769.50 2|s 3,07200 20[s 1,539.00 BB 615.60 os - EB 615.60 of s -
Plumbis Fil ion: Princi
lumbing / Fire Protection: Principal In s 16000 1 ol s : ol s . oks ) ol s . ofs i ols . ols : ols i
Charge
Plumbm”ﬁ"e P'me_mo":Pme $ 5500 285 HE 15675 2ls 31350 2s 31350 2l 31350 1|s 156.75 s 31350 8|S 94050 S -
Manager/senior Engineer
Plumbing / Fire Protection: Engineer $ 2000 28 1| s 11400 als 456.00 als 456.00 als 456.00 1ls 11400 1l s 11400 8ls 91200 ofs -
Plumbing / Fire Protection: CADD/Designer |$  27.00 28 ol s - ols - als 307.80 ols - 6ls 45170 os - 4l 307.80 ofs -
Electricak: Principal In Charge $ 16000 1.00 ofs - ofs - o|s - ofs - os - o|s . 0s 2 ofs -
Electricak Project Manager/senior Engineer |$  55.00| 28 s 31350 s 1350 2fs 1350 s 31350 1ls 15675 2fs 1350 6| 210,50 1|s 15675
Electricak Engineer S 4|s 456.00 4ls 456.00 2|s 228.00 1| $ 11400 gls 912.00 o|s -
Electrical: CADD/Designer $ 3s 307.80 4l 307.80 2| 153.90 ofs - 4] 307.80 o] s -
Structural i & & 7 E 307
Principal In Charge $ $ $ 1$ S $
Project Manager/Senior Engineer s ssoof| 28 2|s 31350 2|s 31350 5 $
Engineer s wm| 28 4s 456.00 2|s 2200 2|s 22200 2|s 2200 2|s 2800 s 2300 4l 436.00 of s
|CADD/ Designer B B B s B s
Estimator 2
Principal In Charge
Estimator
Total Hours & Fee (Per Phase)
Percent of Basic Fee 2% 14.0% 19.7% 15.1% 6.5% 5.9% 8B.7% 1.8%
Not. [Total Fee For Basic Design Professional Services | 120,000.00
RFQ Total Project Budget| $1,506,000 [Total Hours For Basic Design Professional Services | 1,127.07
| FLCC Construction Budget| $1,011,5% Allowances (No Mark-Up)
Reproduction Expenses S 7,000.00
Non-Destructive/Destructive Testing (Including Repairs) S 30,000.00
Allowances Sub-Total:| $ 37,000.00
Supplemental Services (Multiplier: 2.85 )
Supplemental Services: S 30,000.00
Supplemental Services Sub-Total:| S 30,000.00
Grand Total Fee i Il + ] 1) $ 187,000.00
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Attachment 6.a

Bid Number ” Z RFQ#18034C
School Riverland Elementary School
Proposer's Company Name : Laura M. Perez and Assodatas, Inc.
Schedule Breakdown For Basic Desgn Prof essonal Services
. Calendar Weeks
Activiy [ Tosk oavs |o[1]2]s[a]s]e] 7] s] s sw]uf1z]13]ss]s] 16] 1] 18] 5] 20] 21] 22 23] 2a] 25] 28] 27 28] 2] 0] 3] 32 33 3a] 5 s6] 57] 8] ss] ao[ an] az] 3] ea] a5 a6[ a7] a[ as] so] 1] s2] s3] sa[ s5] s6
[Authorizaticn to Proceed (ATP) R s B D 1111 1
Site Visit 2 B
scope Validation Report Submittal (ncte: should be within 21 days cr less CATP |
o 2 i
[Review: Scope Validation Report 1 2
Phase | - Design Documents - 30% Submittal h . 4
Plan Review: Phase |- Design Document - 30% u 2
[Phase I - 50% Construction Documents Submittal a2 e 4l
Plan Review: Phase Il - 50% Construction Documents a | i Tls
[Phase il - 90% Construction Documents a2 1 B
Plan Review: Phase Il - 0% Construction Documents 1 o
Phase il 100% Construction Documents Submittal 2 FlElEm
[Plan Review: Phase Ill - 100% Construction Documents [Concurrent with
B1dg. Dept. Initial Review) b |
a.ilding Departmert nkial Review: Phase I 10096 Conatruction - - 0 4
Documents a = [ .
|A/E: Plan Revison / Re-Submittal to Bldg. Dept. u | eht
Building Department Follow-Up Review u | 2
Construction Documents Approval ]
N 1]
constrocicn through dossou I A A A
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Broward County Public Schools

Fixed Limit of Construction Cost (FLCC) for A/E Negotiations Parameters

Attachment 6.a

Riverland Elementary School

SMART Program Renov. (RFQ 18-034C)

SCOPE Total Funds | Modifications | Scope Included RFQ Funds FLCC

Music Equipment Replacement $50,000 NO

Building Envelope Improvements $791,000 YES $791,000 $531,298
Wireless Network Upgrade $25,000 NO

School Choice Enhancement $100,000 NO

HVAC Improvements $715,000 YES $715,000 $480,250

CAT 6 Data Port Upgrade $19,000 NO

Additional Computers to Close Computer

Gap $122,000 NO

TOTAL $1,822,000 $1,506,000 $1,011,548

17
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Bid Number
School
Proposer's Company Name

RFQ #18-034C - Package B

Pines Lakes Elementary School

Laura M. Perez and Assodates, Inc.

Attachment 6.a

Fee Breakdown For Basic Design Professional Services

Phase | - Design Phase lll - 50% Phase Il - 90%
Phase | - Project Phase lll - 100% Phase IV - Bidding & Phase V - Construction
Documents 30% Construction Construction . Phase V1 - Warranty
Hourly Validation Report Construction Documents Award Administration
Staff Classification Rate($) Multiplier
Hours (5)| Hours ()] Hours (51| Hours ()| Hours |FeesSubtotal($)| Hours |FeesSubtotal($)| Hours (81| Hours [E]
Architect
Principal In Charge $ 1s500| 100 4l's 620.00 4fs 620.00 4ls £20.00 al's 620.00 2fs 310.00 2s 310.00 4l's 620.00 00| $ -
Project Manager/ Senior Architect| S 4500 285 12|$ 1,539.00 12|s 1,539.00 1) s 1,795.50 10 $ 1,282.50 sls 769.50 12[s 1,529.00 12008 1539000 68725]$ £81.40
Staff Architedt S 3200| 285 18] $ 1,459.20 16[$ 1,459.20 18[$ 1,641.60 14| 8 1,276.80 10| s 912.00 12]$ 1,09440 2|s 7,296.00 ofs -
CADD/Designer $ 2700 285 10§ 769.50 “|s 3,078.00 0|3 3,072.00 20|$ 230850 g[s 615.60 of s - 12[$ 92340 of s -
Specifications $ 00| 28 of s - ofs - 20[$ 2,565.00 16| 2,052.00 4ls 513.00 of s - of s - ofs -
MEP T
HVAC: Principal In Charge $ 640.00
: Proj i
g:ﬁee:OK(' Manager/ Senior $ 5500 28 s|s 78375 6l S 940.50 8s 1,254.00 8| $ 94050 2s 31350 3ls 47025 1,£81.00
[Engineer
HVAC: Engineer $ %00 2.85 gls 912.00 10]$ 1,140.00 10| $ 1,140.00 4ls 456.00 4ls 456.00 3ls 342.00 1,824.00
HVAC: CADD/Designer S 27.00 285 0| s - o|s - 30| $ 2,308.50 24| % 1,846.80 gl s 615.60 o] s = 769.50
P bi Fir ion:
h,’m. ing ] Fite Protection $ 16000 1.00 1|s 160.00 1| 160.00 1|s 160.00 1| s 160.00 1l s 160.00 1 s 160.00 4ls 640.00 o|s -
Principal In Charge
Plumbi Fire P ion:
um ng/ Fire ro(e'dmn 5 ss00| 285 6|s 940.50 10]3 1,567.50 gls 1,254.00 gls 1,254.00 2s 31350 3ls 470.25 12$ 1,881.00 2|s 31350
Project Manager/senior Engineer
Plumbing / Fire Protection:
. $ 00| 28 R 912.00 10]s 1,140.00 10]$ 1,140.00 4ls 456.00 4ls 456.00 3ls 34200 16] 3 1,824.00 ofs -
Engineer
[Plumbing/ F¥e Frotection; s 20| 28 ofs - ofs - ofs  23:es0 uls  reseo 10]s 769.50 ofs . gls 61560 ofs .
CADD/Designer
Electrical: Principal In Charge $ 16000 100 1s 160.00 1s 160.00 1|s 160.00 1|s 160.00 1's 160.00 1]s 160.00 2s 320.00 of $ -
ical: Proje i
[Ieslnca roject Manage/seior s ssoo| 285 2s 31350 4fs 627.00 4s 627.00 2|s BEC 1|s 156.75 s 31350 gls 1,254.00 of s -
Engineer
Electrical: Engineer S 4000 2.85 4ls 456.00 4ls 456.00 4 2| 2200 1]$ 114.00 2$ 2200 gls 912.00 0s &
Electrical: CADD/Designer $  27.00 285 o|$ - of$ - 10]$ 10f $ 769.50 5|$ 38475 ofs - 4ls 307.80 o|s -
Structural : % b AR 2 e : z
Principal In Charge $ _160.00 1.00 05)$ £0.00 as|$ £0.00 osfs 05)s 80.00 0s|$ £0.00 as|$ £0.00 os|$ £0.00 0[S =
Project Manager/Senior Engineer |$  55.00 28 as 627.00 1fs 156.75 s 156.75 1ls 156.75 s 156.75 s 156.75 4ls 627.00 s 31350

Engineer $

114.00 1

|CADD/Designer

Principal In Charge

Estimator

14,282.55

Percent of Basic Fee

RFQ Total Project Budget|

| FLCC Construction Budget|

11.9%

[Total Fee For Basic Design Professional Services | s 120,000.00
[Total Hours For Basic Design Professional Services | 1,095.37
Allowances (No Mark-Up)
Reproduction Expenses 7,000.00
Non-Destructive/Destructive Testing (Including Re pairs) 30,000.00
Site Survey 10,000.00
Allowances Sub-Total:| $ 47,000.00
Services 2.85)
Supplemental Services: 30,000.00
Supplemental Services Sub-Total: 30,000.00
(Grand Total Fee T ) 197,000.00 |
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Attachment 6.a

Bid Number RFQ#18034C
School Pines Lakes Elementary School
Proposer's Company Name Laura M. Perez and Assodiatas, Inc.
Schedule Breakdown For Basic Design Profesd onal Services
. Calendar Weeks

Ay T oas o] 1] 2] s[a]s]s] 7] 8] o] 1] 2] 13] sa] ss] 6] s7] 18] 16] 20] 21] 22 23] 24] 5] 28] 7] 2] 28] 0] 51] 52] 53] 3] 5 36 57] 5[ 5] o 1] a2[ as[ e[ as a6 [ ar[ s as s0 ;1] s2[ ss[ sa] ss] 56
[DEsicn prase = ? : TR . 3 = =
lAuthorization to Proceed [ATP) o 0 i i ) 1T
Site Visit Al Dl
Scope Validation Report Submittal (ncte: shauld be within 21 days ox less of ATP. 3
receipt) 2
Review: Scope Validation Report 2
Phase I Design Documents - 30% Submittal 1Tl
Plan Review: Phase 1 Design Document - 30% 2
Phase Il - 50% Construction Documents Submittal : 5]
Plan Review: Phase lll - 50% Construction Documents 21 1 | 3]
[Phase 11l - 0% Construction Documents a2 | e £ '§
[Plan Review: Phase Ill - 0% Construction Documents u 1T e
[Phase Il - 100% Construction Documents Submittal 23 i 3
[Plan Review: Phase Ill - 100% Construction Documents [Concurrent with
Bldg. Dept. Initial Review) 2 p ' ) 3 i
PERMATTING 2 o 3 e = G A i - % iy e
Building Department Ini Phase Ill- 100%
[Documents 2 i $ E )
lA/E: Plan Revison / Re Submittal to Bldg. Dept. u | 17
Building Department Follow-Up Review u 13
| Construction Documents Approval o |
Ty i | ARRERNNN AR RANA RN , 1111
corstRucTion | = e e SeEBpammn s nae TR TS S S
construcion through Closeout w PP P TPl LT TPV PP T LT oo
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Broward County Public Schools

Fixed Limit of Construction Cost (FLCC) for A/E Negotiations Parameters

Attachment 6.a

Pines Lakes Elementary School

SMART Program Renov. (RFQ 18-034C)

SCOPE Total Funds | Modifications | Scope Included RFQ Funds FLCC
Fire Sprinklers $662,000 YES $662,000 $437,509
Music Equipment Replacement $50,000 NO

Wireless Network Upgrade $71,000 NO

School Choice Enhancement $100,000 NO

Media Center Improvements $156,000 YES $156,000 $103,099
CAT 6 Data Port Upgrade $10,000 NO

Building Envelope Improvements $270,000 YES $270,000 $178,440
HVAC Improvements $395,000 YES $395,000 $261,051
Additional Computers to Close Computer

Gap $160,000 NO

TOTAL $1,874,000 $1,483,000 $980,099
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DA

SUPPLIER DIVERSITY & OUTREACH PROGRAM
A DIVISION OF
PROCUREMENT & WAREHOUSING SERVICES

This Certifies

Laura M. Perez & Associates, Incorporated

has met the requirements for certification established by the Supplier Diversity &

Outreach Program of the School Board of Broward County as a

Hispanic-American (M/WBE)

12/10/2014 | 7007908 91
Effective Date = " T e Certification Number

12/9/2017 ~ Coltn D) Pl

Expiration Date Colleen M. Robbs, Supplier Diversity & Outreach
Coordinator 7
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SUPPLIER DiVERSITY & OUTREACH PROGRAM
A DIVISION OF
PROCUREMENT & WAREHOUSING SERVICES

This Certifies

Fraga Engineers, LLC

has met the requirements for certification established by the Supplier Diversity &
Outreach Program of the School Board of Broward County as a

Hispanic-American (M/WBE)

2/19/2016 o 7007-206 89
Effective Date i e Certification Number

Cableerr 177 el

Colleen M. Robbs, Supplier Diversity & Outreach

2/18/2019
Expiration Date
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BROWAR
SUPPLIER DIVERSITY & OUTREACH PROGRAM
ADIVISION OF
PROCUREMENT & WAREHOUSING SERVICES

This Certifies

DDA Engineers, P.A.

has met the requirements for certification established by the Supplier Diversity &
Outreach Program of the School Board of Broward County as a

Hispanic-American {M/WBE)

71612017 0072726 97

Effective Date - Certification Number

Expiration Date Colleen M. Robbs, Supplier Diversity & Outreach

7/5/2020
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- Attachment 6.a

¥ : Ay

| THE SCHOOL BOARD

SUPPLIER DIVERSITY & OUTREACH PROGRAM
A DIVISION OF
PROCUREMENT & WAREHOUSING SERVICES

)

This Certifies

Ambro, Inc.

has met the requirements for certification established by the Supplier Diversity &
Qutreach Program of the School Board of Broward County as a

Afrlcan-American (MBE)
7/5/12017 e 7007-7354 17
Effective Date 5 - Certification Number
71412020 | Oelleen ) Jebils
FExpiration Date Colleen M. Robbs, Supplicr Diversity & Outreach

Coordinator
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ATTACHMENT 7

Design & Support Services
DOCUMENT SUBMITTAL CHECKLIST

GO TO:

http://www.broward.k12.fl.us/facilities_construction/Design_Standards/SubmittalDocuments.asp

Page 1 of 1
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The School Board of Broward County, Florida Attachment 8
Procurement & Warehousing Services Department
7720 W. Oakland Park Blvd., Suite 323
Sunrise, Florida 33351 (754) 321-0505

Document 00455: Background Screening of Contractual
Personnel

Project No: P. 001986, P. 002004 , P. 001987

Location No: 1011 : 2861 , 1051

Project Title: =~ SMART Program Renovations

Facility Name: Henry D. Perry M.S.,Pines Lakes E.S, Riverland E.S.

SWORN STATEMENT PURSUANT TO SECTION 1012.465, FLORIDA STATUTES,
BACKGROUND SCREENING OF CONTRACTUAL PERSONNEL

Contractor agrees to comply with all requirements of Sections 1012.32 and 1012.465, Florida
Statutes, and that Contractor and all of its personnel who (1) are to be permitted access to
school grounds when students are present, (2) will have direct contact with students, or (3)
have access or control of school funds will successfully complete the background screening
required by the referenced statutes and meet the standards established by the statutes. This
background screening will be conducted by SBBC in advance of Contractor or its personnel
providing any services under the conditions described in the previous sentence. Contractor will
bear the cost of acquiring the background screening required by Section 1012.32, Florida
Statutes, and any fee imposed by the Florida Department of Law Enforcement to maintain the
fingerprints provided with respect to Contractor and its personnel. The Parties agree that the
failure of Contractor to perform any of the duties described in this section shall constitute a
material breach of this Agreement entitling SBBC to terminate immediately with no further
responsibilities or duties to perform under this Agreement. Contractor agrees to indemnify
and hold harmless SBBC, its officers and employees from any liability in the form of physical
or mental injury, death or property damage resulting in Contractor s failure to comply with the
requirements of this section or Sections 1012.32 and 1012.465, Florida Statutes.

Bidder agrees to indemnify and hold harmless Owner, its officers and employees from any
liability in the form of physical or mental injury, death or property damage resulting from
Bidder’s failure to comply with the requirement of this Section or Section 1012.32 and Section
1012.465, Florida Statutes in addition to any other indemnification obligations that may be
imposed upon Bidder pursuant to SBBC Indemnification requirements as revised and the laws

of Florida.

(To be signed in the presence of a notary public or other officer authorized to
administer oaths.)

The School Board of Broward County, Florida Document 00455
Background Screening of Contractual Personnel Page | of 3
May 18, 2016



STATE OF Florida
COUNTY OF Dade

Before me, the undersigned authority, personally appeared

Laura M. Perez

who, being by me first duly
sworn, made the following statement:

1. Comtractor Natme: Laura M. Perez and Associates, Inc.

Address: 2401 NW. 7 th Street, Miami Florida 33125

2. My relationship to the Contractor President
named in (1) above is:

(List relationship such as sole proprietor, partner, president, vice
president, etc.)

3. Federal Employer Identification
Number (FEIN) (or if entity has no
FEIN, the social security number of
the person signing this sworn §5-0158718
statement)

TO BE COMPLETED AT THE TIME OF SUBMISSION OF POST-AWARD DOCUMENTS
INDICATED IN DOCUMENT 00200. COMPLIANCE WITH SECTION 1012.465, FLORIDA
STATUTES IS REQUIRED PRIOR TO ISSUANCE OF DOCUMENT 00550, NOTICE TO
PROCEED.

] The above-named Contractor presently complies fully with the requirements set forth in
Section 1012.465, Florida Statutes to the extent that all contractual personnel to be
employed under the terms of this bid HAVE met Level 2 Screening requirements set forth
in Sectidn 1012.32, Florida Statutes.

10-16-2017
) G— \0/ DATE:
Presi
ceaistsil Laura M. Peéz TITLE: resident
Notarization State of: Florida )

County of:  Dade )
Sworn to and subscribed before me, the undersigned authority, by
La‘w' a )0 ele L

@sonaﬂy knoMor did

produce:
an identification and who did take an oath.

Notary Public: @3& (;( (,5% " Affix Seal

S, Ana1. Lorenzo
S b7 teei 4
Commission Expires on: B 2= co".'m'ss'on # GG046561

. M —Nov. 13, 2020
O/ g 6;\\ '
d”?gmg? Bonded thru Aaron Notar:

The School Board of Broward County, Florida Document 00455
Background Screening of Contractual Personnel Page 2 of 3
May 18, 2016



School Board of Broward County — Contractors & Vendors

Those who need to request entry badges to the Broward School Board Facilities
need to go to http://www.broward.k12.fl.us/police/secclear.html and follow the
instructions for Fieldprint registration and scheduling process.

Before processing your documentation you need to have a signed contract or
Purchase Order and a Vendor number; to obtain a Vendor number please call
(754) 321-2374.

All vendors and contractors must provide the necessary information as soon as
possible to Fieldprint. These documents can be found by selecting “Click Here for
Forms and Other Necessary Information” hyperlink.

If you have any questions, please call Security Clearance Department at 754-
321-2374.

The School Board of Broward County, Florida Document 00455
Background Screening of Contractual Personnel Page 3 of 3
May 18, 2016
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PSA Attachment 9

See attached Department of Treasury Internal
Revenue Service Form W-9.



W-9
Form

(Rev. December 2014)
Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Laura M. Perz and Associates, Inc

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

[:] Individual/sole proprietor or D C Corporation

single-member LLC

the tax classification of the single-member owner.
I:] Other (see instructions) »

Print or type

3 Check appropriate box for federal tax classification; check only one of the following seven boxes:
S Corporation D Partnership

|:| Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) »
Note. For a single-member LLC that is disregarded, do not check LLC; check the appropriate box in the line above for

4 Exemptions (codes apply only to
certain entities, not individuals; see
instructions on page 3):

Exempt payee code (if any)

D Trust/estate

Exemption from FATCA reporting
code (if any)
(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.)

2401 N.W. 7 th Street

Requester’s name and address (optional)

6 City, state, and ZIP code

Miami, Florida 33125

See Specific Instructions on page 2.

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for

guidelines on whose number to enter.

] Social security number

or
I Employer identification number |

6|5/ -]0/1/5|8|7(1|8

IEEl  Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and

3. lam a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 3.

Sign Signature of
Here U.S. person >

7 )

10-16-2017

Date >

General Instructions

Section references are to the Internal Rev

Future developments. Information about developments affecting Form W-9 (such
as legislation enacted after we release it) is at www.irs.gov/fw9.

Code unless otherwise noted.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information
return with the IRS must obtain your correct taxpayer identification number (TIN)
which may be your social security number (SSN), individual taxpayer identification
number (ITIN), adoption taxpayer identification number (ATIN), or employer
identification number (EIN), to report on an information return the amount paid to
you, or other amount reportable on an information return. Examples of information
returns include, but are not limited to, the following:

* Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual funds)

* Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
* Form 1099-B (stock or mutual fund sales and certain other transactions by
brokers)

¢ Form 1099-S (proceeds from real estate transactions)

¢ Form 1099-K (merchant card and third party network transactions)

* Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T
(tuition)
* Form 1099-C (canceled debt)
¢ Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to
provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject
to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a number
to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt payee. If
applicable, you are also certifying that as a U.S. person, your allocable share of

any partnership income from a U.S. trade or business is not subject to the
withholding tax on foreign partners' share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating that you are
exempt from the FATCA reporting, is correct. See What is FATCA reporting? on
page 2 for further information.

Cat. No. 10231X

Form W=-9 (Rev. 12-2014)



Form W-9 (Rev. 12-2014)

Page 2

Note. If you are a U.S. person and a requester gives you a form other than Form
W-9 to request your TIN, you must use the requester’s form if it is substantially
similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are considered a U.S.
person if you are:

¢ Anindividual who is a U.S. citizen or U.S. resident alien;

* A partnership, corporation, company, or association created or organized in the
United States or under the laws of the United States;

* An estate (other than a foreign estate); or
* A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or business in
the United States are generally required to pay a withholding tax under section
1446 on any foreign partners’ share of effectively connected taxable income from
such business. Further, in certain cases where a Form W-9 has not been received,
the rules under section 1446 require a partnership to presume that a partner is a
foreign person, and pay the section 1446 withholding tax. Therefore, if you are a
U.S. person that is a partner in a partnership conducting a trade or business in the
United States, provide Form W-9 to the partnership to establish your U.S. status
and avoid section 1446 withholding on your share of partnership income.

In the cases below, the following person must give Form W-9 to the partnership
for purposes of establishing its U.S. status and avoiding withholding on its
allocable share of net income from the partnership conducting a trade or business
in the United States:

¢ In the case of a disregarded éntity with a U.S. owner, the U.S. owner of the
disregarded entity and not the entity;

¢ In the case of a grantor trust with a U.S. grantor or other U.S. owner, generally,
the U.S. grantor or other U.S. owner of the grantor trust and not the trust; and

* In the case of a U.S. trust (other than a grantor trust), the U.S. trust (other than a
grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a foreign bank
that has elected to be treated as a U.S. person, do not use Form W-9. Instead, use
the appropriate Form W-8 or Form 8233 (see Publication 515, Withholding of Tax
on Nonresident Aliens and Foreign Entities).

Nonresident alien who becomes a resident alien. Generally, only a nonresident
alien individual may use the terms of a tax treaty to reduce or eliminate U.S. tax on
certain types of income. However, most tax treaties contain a provision known as
a “saving clause.” Exceptions specified in the saving clause may permit an
exemption from tax to continue for certain types of income even after the payee
has otherwise become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception contained in the
saving clause of a tax treaty to claim an exemption from U.S. tax on certain types
of income, you must attach a statement to Form W-9 that specifies the following
five items:

1. The treaty country. Generally, this must be the same treaty under which you
claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the saving
clause and its exceptions.

4. The type and amount of income that qualifies for the exemption from tax.

5. Sufficient facts to justify the exemption from tax under the terms of the treaty
article.

Example. Article 20 of the U.S.-China income tax treaty allows an exemption
from tax for scholarship income received by a Chinese student temporarily present
in the United States. Under U.S. law, this student will become a resident alien for
tax purposes if his or her stay in the United States exceeds 5 calendar years.
However, paragraph 2 of the first Protocol to the U.S.-China treaty (dated April 30,
1984) allows the provisions of Article 20 to continue to apply even after the
Chinese student becomes a resident alien of the United States. A Chinese student
who qualifies for this exception (under paragraph 2 of the first protocol) and is
relying on this exception to claim an exemption from tax on his or her scholarship
or fellowship income would attach to Form W-9 a statement that includes the
information described above to support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you must
under certain conditions withhold and pay to the IRS 28% of such payments. This
is called “backup withholding.” Payments that may be subject to backup
withholding include interest, tax-exempt interest, dividends, broker and barter
exchange transactions, rents, royalties, nonemployee pay, payments made in
settlement of payment card and third party network transactions, and certain
payments from fishing boat operators. Real estate transactions are not subject to
backup withholding.

You will not be subject to backup withholding on payments you receive if you
give the requester your correct TIN, make the proper certifications, and report all
your taxable interest and dividends on your tax return.

Payments you receive will be subject to backup withholding if:
1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the Part Il instructions on page
3 for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding because you did
not report all your interest and dividends on your tax return (for reportable interest
and dividends only), or

5. You do not certify to the requester that you are not subject to backup
withholding under 4 above (for reportable interest and dividend accounts opened
after 1983 only).

Certain payees and payments are exempt from backup withholding. See Exempt
payee code on page 3 and the separate Instructions for the Requester of Form
W-9 for more information.

Also see Special rules for partnerships above.

What is FATCA reporting?

The Foreign Account Tax Compliance Act (FATCA) requires a participating foreign
financial institution to report all United States account holders that are specified
United States persons. Certain payees are exempt from FATCA reporting. See
Exemption from FATCA reporting code on page 3 and the Instructions for the
Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you claimed to be
an exempt payee if you are no longer an exempt payee and anticipate receiving
reportable payments in the future from this person. For example, you may need to
provide updated information if you are a C corporation that elects to be an S
corporation, or if you no longer are tax exempt. In addition, you must furnish a new
Form W-9 if the name or TIN changes for the account; for example, if the grantor
of a grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a requester, you are
subject to a penalty of $50 for each such failure unless your failure is due to
reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you make a
false statement with no reasonable basis that results in no backup withholding,
you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying certifications or
affirmations may subject you to criminal penalties including fines and/or
imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of federal law,
the requester may be subject to civil and criminal penalties.

Specific Instructions -

Line 1

You must enter one of the following on this line; do not leave this line blank. The
name should match the name on your tax return.

If this Form W-9 is for a joint account, list first, and then circle, the name of the
person or entity whose number you entered in Part | of Form W-9.

a. Individual. Generally, enter the name shown on your tax return. If you have
changed your last name without informing the Social Security Administration (SSA)
of the name change, enter your first name, the last name as shown on your social
security card, and your new last name.

Note. ITIN applicant: Enter your individual name as it was entered on your Form
W-7 application, line 1a. This should also be the same as the name you entered on
the Form 1040/1040A/1040EZ you filed with your application.

b. Sole proprietor or single-member LLC. Enter your individual name as
shown on your 1040/1040A/1040EZ on line 1. You may enter your business, trade,
or “doing business as” (DBA) name on line 2.

c. Partnership, LLC that is not a single-member LLC, C Corporation, or S
Corporation. Enter the entity's name as shown on the entity's tax return on line 1
and any business, trade, or DBA name on line 2.

d. Other entities. Enter your name as shown on required U.S. federal tax
documents on line 1. This name should match the name shown on the charter or
other legal document creating the entity. You may enter any business, trade, or
DBA name on line 2.

e. Disregarded entity. For U.S. federal tax purposes, an entity that is
disregarded as an entity separate from its owner is treated as a “disregarded
entity.” See Regulations section 301.7701-2(c)(2)(iii). Enter the owner's name on
line 1. The name of the entity entered on line 1 should never be a disregarded
entity. The name on line 1 should be the name shown on the income tax return on
which the income should be reported. For example, if a foreign LLC that is treated
as a disregarded entity for U.S. federal tax purposes has a single owner that is a
U.S. person, the U.S. owner's name is required to be provided on line 1. If the
direct owner of the entity is also a disregarded entity, enter the first owner that is
not disregarded for federal tax purposes. Enter the disregarded entity's name on
line 2, “Business name/disregarded entity name.” If the owner of the disregarded
entity is a foreign person, the owner must complete an appropriate Form W-8
instead of a Form W-9. This is the case even if the foreign person has a U.S. TIN.
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Line 2

If you have a business name, trade name, DBA name, or disregarded entity name,
you may enter it on line 2.

Line 3

Check the appropriate box in line 3 for the U.S. federal tax classification of the
person whose name is entered on line 1. Check only one box in line 3.

Limited Liability Company (LLC). If the name on line 1 is an LLC treated as a
partnership for U.S. federal tax purposes, check the “Limited Liability Company”
box and enter “P” in the space provided. If the LLC has filed Form 8832 or 2553 to
be taxed as a corporation, check the “Limited Liability Company” box and in the
space provided enter “G” for G corporation or “S” for S corporation. Ifitis a
single-member LLC that is a disregarded entity, do not check the “Limited Liability
Company” box; instead check the first box in line 3 “Individual/sole proprietor or
single-member LLGC.”

Line 4, Exemptions

If you are exempt from backup withholding and/or FATCA reporting, enter in the
appropriate space in line 4 any code(s) that may apply to you.
Exempt payee code.

* Generally, individuals (including sole proprietors) are not exempt from backup
withholding.

* Except as provided below, corporations are exempt from backup withholding
for certain payments, including interest and dividends.

* Corporations are not exempt from backup withholding for payments made in
settlement of payment card or third party network transactions.

* Corporations are not exempt from backup withholding with respect to attorneys'
fees or gross proceeds paid to attorneys, and corporations that provide medical or
health care services are not exempt with respect to payments reportable on Form
1099-MISC.

The following codes identify payees that are exempt from backup withholding.
Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or a
custodial account under section 403(b)(7) if the account satisfies the requirements
of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or possession, or
“- any of their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies, or
instrumentalities

5—A corporation

6—A dealer in securities or commodities required to register in the United
States, the District of Columbia, or a U.S. commonwealth or possession

7—A futures commission merchant registered with the Commodity Futures
Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the Investment
Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)
11 —A financial institution

12—A middleman known in the investment community as a nominee or
custodian

13—A trust exempt from tax under section 664 or described in section 4947

The following chart shows types of payments that may be exempt from backup
withholding. The chart applies to the exempt payees listed above, 1 through 13.

IF the payment is for. . . THEN the payment is exempt for. ..

Interest and dividend payments All exempt payees except

for7

Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations. S
corporations must not enter an exempt
payee code because they are exempt
only for sales of noncovered securities

acquired prior to 2012.

Barter exchange transactions and
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be
reported and direct sales over $5,000

Generally, exempt payees

' | 1 through 5°

Payments made in settlement of Exempt payees 1 through 4
payment card or third party network

transactions

' See Form 1099-MISC, Miscellaneous Income, and its instructions.

*However, the following payments made to a corporation and reportable on Form
1099-MISC are not exempt from backup withholding: medical and health care
payments, attorneys' fees, gross proceeds paid to an attorney reportable under
section 6045(f), and payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify payees

that are exempt from reporting under FATCA. These codes apply to persons

submitting this form for accounts maintained outside of the United States by
certain foreign financial institutions. Therefore, if you are only submitting this form
for an account you hold in the United States, you may leave this field blank.

Consult with the person requesting this form if you are uncertain if the financial

institution is subject to these requirements. A requester may indicate that a code is

not required by providing you with a Form W-9 with “Not Applicable” (or any
similar indication) written or printed on the line for a FATCA exemption code.

A—An organization exempt from tax under section 501(a) or any individual
retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a U.S. commonwealth or possession, or
any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or more
established securities markets, as described in Regulations section
1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated group as a
corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial instruments
(including notional principal contracts, futures, forwards, and options) that is
registered as such under the laws of the United States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an entity
registered at all times during the tax year under the Investment Company Act of
1940

I—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described in section 4947(a)(1)
M—A tax exempt trust under a section 403(b) plan or section 457(g) plan

Note. You may wish to consult with the financial institution requesting this form to
determine whether the FATCA code and/or exempt payee code should be
completed.

Line5

Enter your address (number, street, and apartment or suite number). This is where
the requester of this Form W-9 will mail your information returns.

Line 6
Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and you do not
have and are not eligible to get an SSN, your TIN is your IRS individual taxpayer
identification number (ITIN). Enter it in the social security number box. If you do not
have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either your SSN
or EIN. However, the IRS prefers that you use your SSN.

If you are a single-member LLC that is disregarded as an entity separate from its
owner (see Limited Liability Company (LLC) on this page), enter the owner’s SSN
(or EIN, if the owner has one). Do not enter the disregarded entity’s EIN. If the LLC
is classified as a corporation or partnership, enter the entity’s EIN.

Note. See the chart on page 4 for further clarification of name and TIN
combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. To apply
for an SSN, get Form SS-5, Application for a Social Security Card, from your local
SSA office or get this form online at www.ssa.gov. You may also get this form by
calling 1-800-772-1213. Use Form W-7, Application for IRS Individual Taxpayer
Identification Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN online by
accessing the IRS website at www.irs.gov/businesses and clicking on Employer
Identification Number (EIN) under Starting a Business. You can get Forms W-7 and
SS-4 from the IRS by visiting IRS.gov or by calling 1-800-TAX-FORM
(1-800-829-3676).

If you are asked to complete Form W-9 but do not have a TIN, apply for a TIN
and write “Applied For” in the space for the TIN, sign and date the form, and give it
to the requester. For interest and dividend payments, and certain payments made
with respect to readily tradable instruments, generally you will have 60 days to get
a TIN and give it to the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments. You will be
subject to backup withholding on all such payments until you provide your TIN to
the requester.

Note. Entering “Applied For” means that you have already applied for a TIN or that
you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use the
appropriate Form W-8.
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Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or resident alien,
sign Form W-9. You may be requested to sign by the withholding agent even if
items 1, 4, or 5 below indicate otherwise.

For a joint account, only the person whose TIN is shown in Part | should sign
(when required). In the case of a disregarded entity, the person identified on line 1
must sign. Exempt payees, see Exempt payee code earlier.

Signature requirements. Complete the certification as indicated in items 1
through 5 below.

1. Interest, dividend, and barter exchange accounts opened before 1984
and broker accounts considered active during 1983. You must give your
correct TIN, but you do not have to sign the certification.

2. Interest, dividend, broker, and barter exchange accounts opened after
1983 and broker accounts considered inactive during 1983. You must sign the
certification or backup withholding will apply. If you are subject to backup
withholding and you are merely providing your correct TIN to the requester, you
must cross out item 2 in the certification before signing the form.

3. Real estate transactions. You must sign the certification. You may cross out
item 2 of the certification.

4, Other payments. You must give your correct TIN, but you do not have to sign
the certification unless you have been notified that you have previously given an
incorrect TIN. “Other payments” include payments made in the course of the
requester’s trade or business for rents, royalties, goods (other than bills for
merchandise), medical and health care services (including payments to
corporations), payments to a nonemployee for services, payments made in
settlement of payment card and third party network transactions, payments to
certain fishing boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of secured
property, cancellation of debt, qualified tuition program payments (under
section 529), IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct TIN, but you
do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account: Give name and SSN of:

1. Individual The individual
2. Two or more individuals (joint The actual owner of the account or,
account) if combined funds, the first

individual on the account'

3. Custodian account of a minor
(Uniform Gift to Minors Act)

4. a. The usual revocable savings
trust (grantor is also trustee)
b. So-called trust account that is
not a legal or valid trust under
state law

Sole proprietorship or disregarded
entity owned by an individual
Grantor trust filing under Optional
Form 1099 Filing Method 1 (see
Regulations section 1.671-4(b)(2)(i)
(A)

The minor’
The grantor-trustee’

The actual owner’

The owner®

o

The grantor®

=]

For this type of account: Give name and EIN of:

~

. Disregarded entity not owned by an | The owner
individual
A valid trust, estate, or pension trust | Legal entity*

© ®

Corporation or LLC electing

corporate status on Form 8832 or

Form 2553

10. Association, club, religious,
charitable, educational, or other tax-
exempt organization

11. Partnership or multi-member LLC

12. A broker or registered nominee

The corporation

The organization

The partnership
The broker or nominee

13. Account with the Department of The public entity
Agriculture in the name of a public
entity (such as a state or local
government, school district, or
prison) that receives agricultural

program payments

14. Grantor trust filing under the Form
1041 Filing Method or the Optional
Form 1099 Filing Method 2 (see
Regulations section 1.671-4(b)(2)(i)
B)

The trust

1. . . =
List first and circle the name of the person whose number you furnish. If only one personon a
joint account has an SSN, that person’s number must be furnished.

? Circle the minor's name and furnish the minor's SSN.

*You must show your individual name and you may also enter your business or DBA name on
the “Business name/disregarded entity” name line. You may use either your SSN or EIN (if you
have one), but the IRS encourages you to use your SSN.

4 List first and circle the name of the trust, estate, or pension trust. (Do not furnish the TIN of the
personal representative or trustee unless the legal entity itself is not designated inthe account
title.) Also see Special rules for partnerships on page 2.

*Note. Grantor also must provide a Form W-9 to trustee of trust.

Note. If no name is circled when more than one name is listed, the number will be

considered to be that of the first name listed.

Secure Your Tax Records from Identity Theft

Identity theft occurs when someone uses your personal information such as your
name, SSN, or other identifying information, without your permission, to commit
fraud or other crimes. An identity thief may use your SSN to get a job or may file a
tax return using your SSN to receive a refund.

To reduce your risk:
* Protect your SSN,
* Ensure your employer is protecting your SSN, and
* Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a notice from
the IRS, respond right away to the name and phone number printed on the IRS
notice or letter.

If your tax records are not currently affected by identity theft but you think you
are at risk due to a lost or stolen purse or wallet, questionable credit card activity
or credit report, contact the IRS Identity Theft Hotline at 1-800-908-4490 or submit
Form 14039.

For more information, see Publication 4535, Identity Theft Prevention and Victim
Assistance.

Victims of identity theft who are experiencing economic harm or a system
problem, or are seeking help in resolving tax problems that have not been resolved
through normal channels, may be eligible for Taxpayer Advocate Service (TAS)
assistance. You can reach TAS by calling the TAS toll-free case intake line at
1-877-777-4778 or TTY/TDD 1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes. Phishing is the
creation and use of email and websites designed to mimic legitimate business
emails and websites. The most common act is sending an email to a user falsely
claiming to be an established legitimate enterprise in an attempt to scam the user
into surrendering private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the IRS does
not request personal detailed information through email or ask taxpayers for the
PIN numbers, passwords, or similar secret access information for their credit card,
bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, forward this
message to phishing@irs.gov. You may also report misuse of the IRS name, logo,
or other IRS property to the Treasury Inspector General for Tax Administration
(TIGTA) at 1-800-366-4484. You can forward suspicious emails to the Federal
Trade Commission at: spam@uce.gov or contact them at www.ftc.gov/idtheft or
1-877-IDTHEFT (1-877-438-4338).

Visit IRS.gov to learn more about identity theft and how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your correct
TIN to persons (including federal agencies) who are required to file information
returns with the IRS to report interest, dividends, or certain other income paid to
you; mortgage interest you paid; the acquisition or abandonment of secured
property; the cancellation of debt; or contributions you made to an IRA, Archer
MSA, or HSA. The person collecting this form uses the information on the form to
file information returns with the IRS, reporting the above information. Routine uses
of this information include giving it to the Department of Justice for civil and
criminal litigation and to cities, states, the District of Columbia, and U.S.
commonwealths and possessions for use in administering their laws. The
information also may be disclosed to other countries under a treaty, to federal and
state agencies to enforce civil and criminal laws, or to federal law enforcement and
intelligence agencies to combat terrorism. You must provide your TIN whether or
not you are required to file a tax return. Under section 3406, payers must generally
withhold a percentage of taxable interest, dividend, and certain other payments to
a payee who does not give a TIN to the payer. Certain penalties may also apply for
providing false or fraudulent information.
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LAURA M PEREZ & ASSOC'ATES |NC
'ARCHI'TECTS.— PLANNERS - INTERIOR DESINGERS L|c_AA-cqo1ae4_

coresselvecnns e DR R B B L S P S

October 16, 2017

PROJECT NAME: Henry D Perry Middle School — P.001986
Pines Lakes Elementary School — P.002004
Riverland Elementary School — P.001987

AMOUNT OF CONTRACT: $854,000.00

CERTIFICATE OF TRUTH IN NEGOTIATION

This is to certify that to the best of my knowledge and belief, all wage rates and other factual unit costs
supporting the compensation negotiated for the referenced contract are accurate, complete, and current at the
time of contracting as defined in Florida Statutes CH287.055 (5) (a) and represented to The School Board of
Broward County, Florida or their representative(s) in support of:

Henry D Perry Middle School — P.001986
Pines Lakes Elementary School — P.002004
Riverland Elementary School — P.001987

Are accurate, complete and current as of

16 day of October, 2017

FIRM: Laura M. Perez & Associates, Inc.

PRESIDENT:

Reference: Florida Statutes 287.055

R L R S T R PR PR PP P PR PPE SRR P

2401 N. W 7th STREET MIAMI FL 33125 PH: 30‘3 642- 9494 FAX 305 642~ 0889E MAIL Imp@!mptc com
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PSA Attachment 11

The School Board of Broward County, Florida
ACH Payment Agreement Form (ACH CREDITS)

VENDOR NAME: | Laura M. Perez & Associates, Inc)

Authorization Agreement

| (we) hereby authorize The School Board of Broward County to initiate automatic deposits (credits) to my account at the
financial institution named below. Additionally, | authorize The School Board of Broward County to make the necessary
debit entries/adjustments in the event that a credit entry is made in error.

Further, | agree not to hold The School Board of Broward County responsible for any delay or loss of funds due to incorrect
or incomplete information supplied by me or by my financial institution or due to an error on the part of my financial institution
in depositing funds to my account.

This agreement will remain in effect until The School Board of Broward County receives written notification of cancellation
from me or my financial institution and that the origination of ACH transactions to my (our) account must comply with the

provisions of U.S. law.
Account Information

Name of Bank or Financial Institution: __ Bank United

Branch/ State: Miami, Florida
Routing No: 267090594
0449005534 Checking Savings
Account No: K] []
VENDOR AREA:
Remittance Confirmation: adrian@Imptc.com Fax Email
(please select one) ] Xl
Federal Identification No. = 65-0158718 TAX ID# SS#
Vendor X L]
Update Purchase Order Fax & Email Address
Centralized Fax Number Dept.
Centralized Email Adrian@LMPTC.com Dept.
Centralized Phone No. olia-0A2-0854 Dept.

Signature

Authorized Signature -
(Primary) and Business title: Laura M. Perez, P \r/'bate: 08 - 31-2017

’ 7
Authorized Signature A qrian Perez, V-W //> pate: 08 - 31-2017

(Joint) and Business title:

Please attach a VOIDED check to verify bank détajlsand routing number.

This form must be returned to: SBBC - Purchasing - Data Strategy Group
7720 W. Oakland Park Blvd, Sunrise FL 33351 call: 754-321-0516 or fax # 754-321-0533

For Use by DATA STRATEGY GROUP

Vendor Account# Date Entered Initials:

The School Board of Broward County
ACH Payment Agreement Form
Revised 12/1/15 Page1of1
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PSA Attachment 12
The School Board of Broward County, Florida

RFQ#and NAME__ RFQ # 18-034C Henry D.Perry M.S., Pines Lakes E.S., Riverland E.S.

DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST AND CONFLICTING EMPLOYMENT OR
CONTRACTUAL RELATIONSHIP

In accordance with the RFQ, each Proposer must disclose, in its RFQ, the names of any employees who are employed by
Proposer who are also an employee of SBBC. Persons identified below may have obligations and restrictions applicable to
them under Chapter 112, Florida Statutes.

Name of Proposer’'s Employee SBBC Title or Position of Proposer’s SBBC Department/ School of
Employee Proposer’s Employee

Check one of the following and sign:

| hereby affirm that there are no known persons employed by Proposer who are also an employee of SBBC.

[ I hereby affirm that all known persons who are employed by Proposer, who are also an employee of SBBC, have been
identified above.

% Laura M. Perez & Associates, Inc.
G— N =2
Signatw@ Y Company Name
Laura M. Perez 2401 N.W. 7 th Street
Name of Official Business Address

Miami, Florida 33125

City, State, Zip Code

The School Board of Broward County
Revised 12/1/15
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