## FINANCIAL ANALYSIS WORKSHEET

BID INFORMATION					
New Bid # (Ex: 10-004R):	FY20-202	Preparation Date:	April 15, 2020		
Previous Bid # (Ex: 10-004R):	17-142R	Buyer/PA:	EDGAR LUGO		
New Bid Award Total:	\$1,000,000	Bid Title:	DEBRIS MONITORING SERVICES FOR NATURAL DISASTERS		
Previous Award Total:	\$623,000				
Bid Type:	NEW BID				
Previous Bid Term (Start Date):	7/1/2017	New Bid Term (In Months):	36		
Previous Bid Term (End Date):	5/31/2020	# of Months Into Bid:	33		

SPEND REPORTING		
Purchase Order(s) Spend:	\$580,432	
P Card Purchases:	\$0	
Total Invoiced-to-Date Amount (PO + Pcard Purchases):	\$580,432	
Average Monthly Expenditure:	\$17,589	
Unused Authorized Spending:	\$42,568	

Est. Forecasted Spend (For Entire Bid Term):

VENDOR INFORMATION				
Awarded Vendors:	M/WBE Status (If applicable):	Spend:		
123363-WITT O'BRIEN'S LLC		\$ 580,432		
	PO VENDOR SPEND:	\$ 580,432		
	P-CARD SPEND:	\$ -		
	TOTAL SPEND:	\$ 580,432		

## NOTES (Type Below):

Please refer to the executive summary for financial impact explanation. Due to COVID-19, spending authority being requested is one (\$1) million dollars. Should a catastrophic hurricane occur in which expenses are projected to exceed one (\$1) million dollars, staff will request additional spending authority from the School Board. The "Default funding source" section information below can not be provided at this time. In this case, this coding information is created when there is an eminent natural disaster threat or has already been a natural disaster event requiring the service provided by this Bid.

Default Funding Source*		Department/School & Sign-off Information*	
Cost Center		Name (First & Last)	Aston A. Henry
Fund		Title	Director
Functional Area		Department/School Name	Risk Management
Commitment Item		Sign-off provided by	Jeffrey Whitney

\*To ensure accuracy, pease type in or select from the menu for the Default Funding Source and Department Information (No hand written information)

Data Source: SAP and Works (Bank of America system)	Prenared on:	5/7/2020