

Attachment 4

The School Board of Broward County, Florida
Office of Facilities & Construction
1400 NW 14th Court, Ft. Lauderdale, FL 33311



(754) 321-1500

Program Manager's Authorization To Proceed (Term Contracts)

Form with fields for Program Manager (URS Corporation Southern), Date (12/17/13), SBBC P.O. No., and Line No.

The Work Authorization to Proceed, dated \_\_\_\_\_, 2013 is hereby issued pursuant to that Agreement for Open End Services for Program Management Services ("Agreement"), dated as of \_\_\_\_\_, between the School Board of Broward County, Florida ("Board") and URS - ("Program Manager"). All terms used herein shall have the same meaning as defined in the Agreement unless otherwise noted herein. In consideration of the mutual covenants and agreements set forth below, Board and Program Manager agree as follows:

Other Services: Attached: Program Management Services

This Authorization to Proceed is subject to the following attachments:

- Attachments: [X] Scope of Work, [X] Project Schedule, [X] Compensation, [ ] Qualification and Special Requirements, [ ] Miscellaneous

Table with 3 columns and 2 rows, currently empty.

The following professional services will be provided by the Program Manager as a normal part of its Agreement for the Projects listed below:

- 1. Pre-Programming (Items 1-9) with corresponding services and reports per Scope of Work, Attachment 1 of Agreement.
2. Project Planning, Selection and Design
3. Pre-Construction and Construction
4. Facility Opening and Project Close-Out
5. Annual Report
6. Reimbursable Costs



**Attachment 4**  
**The School Board of Broward County, Florida**  
**Office of Facilities & Construction**  
**1400 NW 14<sup>th</sup> Court, Ft. Lauderdale, FL 33311**

(754) 321-1500

---

---

**Program Manager's Authorization To Proceed (Term Contracts) Cont.**

---

---

Project Schedule

Program Manager: URS Corporation Southern

---

The required project schedule milestones are presented below. (Mandatory)

ACTIVITY	Date Required Or Estimated Time Period	
	Start	Finish
Work Authorization to Proceed as follows:		
1. Complete Pre-Programming within 90 days.		
2. Commence Project Planning, Selection and Design within 60 days.		
3. Commence Pre-Construction and Construction within 60 days.		
4. Commence Facility Opening and Project Close-Out within 60 days.		
5. Annual Report is due prior to commencement of the eleventh (11 <sup>th</sup> ) month of services.		



**Attachment 4**  
**The School Board of Broward County, Florida**  
**Office of Facilities & Construction**  
**1400 NW 14<sup>th</sup> Court, Ft. Lauderdale, FL 33311**

(754) 321-1500

**Program Manager's Authorization To Proceed (Term Contracts)**

**Professional Fees**

Program Manager URS Corporation Southern

Phase	Original Basic Fee	Fee Authorized by ATP	Fee Previously Paid	Fee Balance	
Program Management Services			%		%
Activities 1-4	\$437,592.00	\$437,592.00	%		%
All other Scope in Attachment 1	\$1,312,777.00		%		%
			%		%
			%		%
			%		%
			%		%
			%		%
			%		%
			%		%
<b>Total:</b>	<b>1,750,369.00</b>	<b>\$437,592.00</b>			

In accordance with the provisions of the Professional Services Agreement for Open End Services for Program Management Services, payment for these services shall be made on the following basis:

**Cost Plus with a Guaranteed Maximum Price as per Article 1.1.12**

<b>Approved By Program Manager</b>				<b>Recommended By SBBC</b>			
Name:				Name:			
Title:				Title:			
Signature:	_____	Date:	_____	Signature:	_____	Date:	_____
<b>Certified By SBBC</b>				<b>Approval by SBBC</b>			
Name:				Name:			
Title: Project Manager III				Title:			
Signature:	_____	Date:	_____	Signature:	_____	Date:	_____

This document is part of the Professional Services Agreement for Open End Services for Program Management Services between The School Board of Broward County, Florida (Owner) and the Program Manager and is incorporated by reference into the terms and conditions of that agreement.