



**The School Board of Broward County, Florida
Facilities and Construction Management Division**

1700 SW 14th Court
Fort Lauderdale, FL 33312

FACILITIES & CONSTRUCTION
321-1500

Bid Tabulation Form

05 FEB 24 PM 3:56

Project No: 1631-99-01
Project Title: Classroom Addition & IAQ
Facility Name: A.C. Perry Elementary School
Project Consultant: Roy D. Smith & Associates P.A.
Project Manager: Sonjia Coley
Bid Opening Date and Time: February 17, 2005
Posting Date: February 24, 2005
Number of Addenda: 2
FLCC: \$2,355,129
Calendar Days for Construction: 244

Name of Bidder	Base Bid	Total
Padula & Wadsworth Construction, Inc.	\$ 2,504,000	\$2,504,000
McTeague Construction Co., Inc.	\$ 2,577,000	\$2,577,000
A.C.T. Services, Inc.	\$ 2,585,000	\$2,585,000

Witnessed by: Jack Cooper-Senior Project Manager, Sonjia Coley-Project Manager III, Eileen Hunt-Construction Purchasing Agent, Betty J. Black-Clerk Specialist III

Recommendation:

The Facilities and Construction Management Division intends to recommend that The School Board of Broward County, Florida, at the School Board meeting on March 15, 2005, award a contract to the low bidder meeting bid specifications, **Padula & Wadsworth Construction, Inc.** The amount of the Contract shall be the sum of **\$2,504,000**, which includes the **Base Bid**.

All of the bidders are in compliance with Document 00008, Pre-Qualification of Contractors Notice.

Any Bidder objecting to such action must comply with Florida Statutes, Chapter 120.57(3). Failure to file a protest at the Facilities and Construction Management Division, 1700 SW 14th Court, Fort Lauderdale, Florida 33312, within the time described in s.120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes. Section 120.57(3), Florida Statutes, states that the formal written protest shall state with particularity the facts and law upon which the protest is based.

EXHIBIT