MASTER SERVICES CONTRACT
BETWEEN
THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA
AND
JOHNSON CONTROLS, INC.
FOR
GUARANTEED ENERGY PERFORMANCE CONTRACTING SERVICES

THIS MASTER SERVICES CONTRACT FOR GUARANTEED ENERGY
PERFORMANCE CONTRACTING SERVICES (“Contract”) is made and entered into this
___dayof , 2020 (the “Effective Date™), by and between the SCHOOL BOARD
OF BROWARD COUNTY, FLORIDA (the “CUSTOMER” or “SBBC”), an educational agency
existing under the Constitution and the laws of the State of Florida, and JOHNSON CONTROLS,
INC. (the “CONTRACTOR?” or “JCI”), a Wisconsin corporation authorized to transact business
in Florida and with an office at 15901 SW 29™ St., Ste. #801, Miramar, FL 33027.

WHEREAS, the Legislature finds that investment in energy conservation measures in
educational facilities can reduce the amount of energy consumed and produce immediate and long-
term savings; and

WHEREAS, it is the policy of the state of Florida to encourage school districts to invest
in energy conservation measures that reduce energy consumption, produce a cost savings, and
improve the quality of indoor air in facilities, and, when economically feasible, to build, operate,
maintain, or renovate educational facilities in such a manner so as to minimize energy consumption
and maximize energy savings; and

WHEREAS, it is further the policy of the state of Florida to encourage school districts to
reinvest any energy savings resulting from energy conservation measures into additional energy
conservation efforts; and

WHEREAS, the Florida Legislature enacted Section 1013.23, Florida Statures to identify
processes by which school districts may conduct energy efficiency contracting; and

WHEREAS, on January 14, 2020, in accordance with and pursuant to Section, 1013.23,
Florida Statutes, Customer and JCI entered into a Project Development Agreement (the “PDA™)
pursuant to which JCI agreed to provide a Detailed Development Summary (the “Report™) for
energy cost savings in the form of this Agreement; and

WHEREAS, as authorized in the PDA, Customer desires to retain JCI to perform the work
specified in Article 1 (Scope of Work) hereto (the “Work™) relating to the installation of the
improvement measures (the “Improvement Measures™) described therein; and

WHEREAS, Customer is authorized and empowered under Section, 1013.23, Florida
Statutes, to enter into this Agreement, and has taken all necessary action under all other applicable
Laws to enter into this Agreement; and
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WHEREAS, Customer has selected JCI to perform the Work in accordance with Chapter
Section, 1013.23, Florida Statutes , and all other applicable procurement and other Laws.

NOW, THEREFORE, in consideration of the mutual promises set forth herein, the parties
agree as follows:

1. RECITALS. The parties agree that the foregoing recitals are true and correct and
that such recitals are incorporated herein by reference

2, TERM OF AGREEMENT. Pursuant to Section 1013.23(3)(g), Florida Statutes,
the term of this Agreement shall expire at the end of each fiscal year and may be automatically
renewed annually up to 20 years, subject to the SBBC making sufficient annual appropriations
based upon continued realized energy cost savings.

3. SCOPE OF THE AGREEMENT. JCI shall perform the Work set forth in Article
1. After the Work is Substantially Complete (as defined below) and the Certificate of Substantial
Completion is executed by Customer and JCI, JCI shall provide the assured performance guarantee
(the “Assured Performance Guarantee™) and the measurement and verification services (the “M&V
Services”) set forth in Article 2 (Assured Performance Guarantee), as applicable. Customer shall
make payments to JCI for the Work and the M&V Services in accordance with Article 4 (Price
and Payment Terms).

4. AGREEMENT DOCUMENTS: The following documents are hereby
incorporated into and shall be deemed an integral part of this Agreement:

a. Article 1 — Scope of Work

b. Article 2 — Assured Performance Guarantee
c. Article 3 — Customer Responsibilities

d. Article 4 — Price and Payment Terms

e. Appendix (Electronic)
f. ECM 1 Appendix
g. ECM 2 Appendix

5. ORDER OF PRECEDENCE AMONG AGREEMENT DOCUMENTS. In the
event of any conflict or omitted terms between provisions of the Project Development Agreement
(the “PDA”) dated January 14, 2020 and the provisions of this Agreement, the provisions of the
following documents shall take precedence in this order:

a. The PDA; then
b. This Agreement.

The priority of documents shall be the Project Development Agreement, then this Agreement.
Should any terms and conditions of the Project Development Agreement and this Agreement
conflict with Section 1013.23, F.S., the provisions of Section 1013.23, F.S. shall prevail.
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6. NOTICE TO PROCEED; SUBSTANTIAL COMPLETION; M&V
SERVICES. This Agreement shall become effective on the date of the last signature on the
signature page below. JCI shall commence performance of the Work within ten (10) business days
of receipt of Customer’s Notice to Proceed, a form of which is attached hereto as Attachment 1,
and shall achieve Substantial Completion of the Work by the Substantial Completion date, which
shall be the date on which Customer executes a Certificate of Substantial Completion substantially
in the form attached hereto as Attachment 3.

For purposes of this Agreement, “Substantial Completion” means that JCI has provided
sufficient materials and services to permit Customer to operate the Improvement Measures. The
M&V Services shall commence on the first day of the month following the month in which
Customer executes a Certificate of Substantial Completion and shall continue throughout the
Guarantee Term, subject to earlier termination of the Assured Performance Guarantee as provided
herein. Customer acknowledges and agrees that if, for any reason, it (i) cancels or terminates
receipt of M&V Services, (ii) fails to pay for M&V Services in accordance with Article 4, (iii)
fails to fulfill any of Customer’s responsibilities necessary to enable JCI to complete the Work and
provide the M&V Services, or (iv) otherwise cancels, terminates or materially breaches this
Agreement, the Assured Performance Guarantee shall automatically terminate and JCI shall have
no liability thereunder.

2 DELAYS AND IMPACTS. IfJClis delayed in the commencement, performance,
or completion of the Work and/or M&V Services by causes beyond its control and without its
fault, including but not limited to inability to access property; concealed or unknown conditions
encountered at the project, differing from the conditions represented by Customer in the bid
documents or otherwise disclosed by Customer to JCI prior to the commencement of the Work; a
Force Majeure (as defined below) condition; failure by Customer to perform its obligations under
this Agreement; or failure by Customer to cooperate with JCI in the timely completion of the Work,
JCI shall provide written notice to Customer of the existence, extent of, and reason for such delays
and impacts. Under such circumstances, an equitable adjustment in the time for performance,
price and payment terms, and the Assured Performance Guarantee shall be made.

8. ACCESS. Customer shall provide JCI, its subcontractors, and its agents reasonable
and safe access to all facilities and properties in Customer’s control that are subject to the Work
and M&V Services. Customer further agrees to assist JCI, its subcontractors, and its agents to
gain access to facilities and properties that are not controlled by Customer but are necessary for
JCI to complete the Work and provide the M&V Services. An equitable adjustment in the time
for performance, price and payment terms, and Assured Performance Guarantee shall be made as
a result of any failure to grant or delay in granting such access.

9. PERMITS, TAXES, AND FEES. Unless otherwise specified in Article 3
(Customer Responsibilities), JCI shall be responsible for obtaining all building permits required
for it to perform the Work. Unless otherwise specified in Article 1 (Scope of Work), Customer
shall be responsible for obtaining all other permits, licenses, approvals, permissions and
certifications, including but not limited to, all zoning and land use changes or exceptions required
for the provision of the Work or the ownership and use of the Improvement Measures. JCI shall
not be obligated to provide any changes to or improvement of the facilities or any portion thereof

3| Page
MASTER SERVICES CONTRACT BETWEEN

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA AND JOHNSON CONTROLS
FOR GUARANTEED ENERGY PERFORMANCE CONTRACTING SERVICES



required under any applicable building, fire, safety, sprinkler or other applicable code, standard,
law, regulation, ordinance or other requirement unless the same expressly regulates the installation
of the Improvement Measures. Without limiting the foregoing, JCI's obligations with respect to
the Work is not intended to encompass any changes or improvements that relate to any compliance
matters (whether known or unknown) that are not directly related to the installation of the
Improvement Measures or which have been imposed or enforced because of the occasion or
opportunity of review by any governmental authority. Customer shall be responsible for and shall
pay when due all assessments, charges and sales, use, property, excise, or other taxes now or
hereafter imposed by any governmental body or agency upon the provision of the Work or the
M&V Services, implementation or presence of the Improvement Measures, the use of the
Improvement Measures or payments due to JCI under this Agreement, other than taxes upon the
net income of JCI. Customer shall also be responsible for real or personal property taxes relating
to equipment or material included in the Improvement Measures. Any fees, taxes, or other lawful
charges paid by JCI on account of Customer shall become immediately due from Customer to JCI.

10.  WARRANTY. JCI will perform the Work in a professional, workman-like
manner. JCI will promptly re-perform any non-conforming Work for no charge, as long as
Customer provides written notice to JCI within one (1) year following Substantial Completion or
such other period identified in Article 1. If JCI installs or furnishes goods or equipment under this
Agreement, and such goods or equipment are covered by an end-user warranty from their
manufacturer, JCI will transfer the benefits of such warranty to Customer. The foregoing remedy
with respect to the Work, together with any remedy provided by goods or equipment
manufacturers, shall be Customer’s sole and exclusive remedies for warranty claims. Customer
agrees that the one (1) year period following Substantial Completion, or such other period
identified in Article 1, shall be a reasonable time for purposes of submitting valid warranty claims
with respect to the Work. These exclusive remedies shall not have failed of their essential purpose
so long as JCI transfers the benefits of any goods or equipment end-user warranty to Customer and
remains willing to re-perform any non-conforming Work for no charge within the one (1) year
period described above or such other period identified in Article 1. NO OTHER EXPRESS OR
IMPLIED WARRANTIES, INCLUDING IMPLIED WARRANTIES OF
MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE, ARE PROVIDED BY
JCI. This warranty does not extend to any Work that has been abused, altered, or misused, or
repaired by Customer or third parties without the supervision or prior written approval of JCI.
Except with respect to goods or equipment manufactured by JCI and furnished to Customer
hereunder, for which JCI shall provide its express written manufacturer’s warranty, JCI shall not
be considered a merchant or vendor of goods or equipment.

11. CLEANUP. ICI shall keep the premises and the surrounding area free from
accumulation of waste materials or rubbish caused by the Work and, upon completion of the Work,
JCI shall remove all waste materials, rubbish, tools, construction equipment, machinery, and
surplus materials.

12, SAFETY; COMPLIANCE WITH LAWS. JCI shall be responsible for initiating,
maintaining, and supervising all safety precautions and programs in connection with the
performance of the Work and M&V Services. Each of JCI and Customer shall comply with all
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applicable laws, ordinances, rules, regulations, and lawful orders of public authorities
(collectively, “Laws™) in connection with its performance hereunder.

13.  ASBESTOS-CONTAINING MATERIALS AND OTHER HAZARDOUS
MATERIALS.

Asbestos-Containing Materials: Neither party desires to or is licensed to undertake direct
obligations relating to the identification, abatement, cleanup, control, removal or disposal of
asbestos-containing materials (“ACM”). Consistent with applicable Laws, Customer shall supply
JCI with any information in its possession relating to the presence of ACM in areas where JCI
undertakes any Work or M&V Services that may result in the disturbance of ACM. It is JCI's
policy to seek certification for facilities constructed prior to 1982 that no ACM is present, and
Customer shall provide such certification for buildings it owns, or aid JCI in obtaining such
certification from facility owners in the case of buildings that Customer does not own, if JCI will
undertake Work or M&V Services in the facility that could disturb ACM. If either Customer or
JCI becomes aware of or suspects the presence of ACM that may be disturbed by JCI's Work or
M&V Services, it shall promptly stop the Work or M&V Services in the affected area and notify
the other. As between Customer and JCI, Customer shall be responsible at its sole expense for
addressing the potential for or the presence of ACM in conformance with all applicable Laws and
addressing the impact of its disturbance before JCI continues with its Work or M&V Services,
unless JCI had actual knowledge that ACM was present and acted with intentional disregard of
that knowledge, in which case (i) JCI shall be responsible at is sole expense for remediating areas
impacted by the disturbance of the ACM, and (ii) Customer shall resume its responsibilities for
the ACM after JCI’s remediation has been completed.

Other Hazardous Materials: JCI shall be responsible for removing or disposing of any
Hazardous Materials (as defined below) that it uses in providing Work or M&V Services (“JCI
Hazardous Materials”) and for the remediation of any areas impacted by the release of JCI
Hazardous Materials. For other Hazardous Materials that may be otherwise present at Customer’s
facilities (“Non-JCI Hazardous Materials™), Customer shall supply JCI with any information in its
possession relating to the presence of such materials if their presence may affect JCI’s performance
of the Work or M&V Services. If either Customer or JCI becomes aware of or suspects the
presence of Non-JCI Hazardous Materials that may interfere with JCI's Work or M&V Services,
it shall promptly stop the Work or M&V Services in the affected area and notify the other. As
between Customer and JCI, Customer shall be responsible at its sole expense for removing and
disposing of Non-JCI Hazardous Materials from its facilities and the remediation of any areas
impacted by the release of Non-JCI Hazardous Materials, unless JCI had actual knowledge that
Non-JCI Hazardous Materials were present and acted with intentional disregard of that knowledge,
in which case (i) JCI shall be responsible at its sole expense for the remediation of any areas
impacted by its release of such Non-JCI Hazardous Materials, and (ii) Customer shall remain
responsible at its sole expense for the removal of Non-JCI Hazardous Materials that have not been
released and for releases not resulting from JCI’s performance of the Work or M&V Services. For
purposes of this Agreement, “Hazardous Materials” means any material or substance that, whether
by its nature or use, is now or hereafter defined or regulated as a hazardous waste, hazardous
substance, pollutant or contaminant under applicable Law relating to or addressing public or
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employee health and safety and protection of the environment, or which is toxic, explosive,
corrosive, flammable, radioactive, carcinogenic, mutagenic or otherwise hazardous or which is or
contains petroleum, gasoline, diesel, fuel, another petroleum hydrocarbon product, or
polychlorinated biphenyls. “Hazardous Materials™ specifically includes mold and lead-based paint
and specifically excludes ACM. JCI shall have no obligations relating to the identification,
abatement, cleanup, control, removal, or disposal of mold, regardless of the cause of the mold.

14. CHANGE ORDERS. The parties, without invalidating this Agreement, may
request changes in the Work to be performed under this Agreement, consisting of additions,
deletions, or other revisions to the Work (“Change Orders™). The price and payment terms, time
for performance and, if necessary, the Assured Performance Guarantee, shall be equitably adjusted
in accordance with the Change Order. Such adjustments shall be determined by mutual agreement
of the parties. JCI may delay performance until adjustments arising out of the Change Order are
clarified and agreed upon. Any Change Order must be signed by an authorized representative of
each party. If concealed or unknown conditions are encountered at the project, differing from the
conditions represented by Customer in the bid documents or otherwise disclosed by Customer to
JCI prior to the commencement of the Work, price and payment terms, time for performance and,
if necessary, the Assured Performance Guarantee, shall be equitably adjusted. Claims for equitable
adjustment may be asserted in writing within a reasonable time from the date a party becomes
aware of a change to the Work by written notification. Failure to promptly assert a request for
equitable adjustment, however, shall not constitute a waiver of any rights to seek any equitable
adjustment with respect to such change.

15. CUSTOMER FINANCING; TREATMENT; TAXES. With the exception of
the specific terms set forth in Section 1013.23(4)(a), Florida Statutes as set forth herein in Article
34, the parties acknowledge and agree that JCI is not making any representation or warranty to
Customer with respect to matters not expressly addressed in this Agreement, including, but not
limited to:

(a) Customer’s ability to obtain or make payments on any financing associated with
paying for the Improvement Measures, related services, or otherwise;

(b) Customer’s proper legal, tax, accounting, or credit rating agency treatment relating
to this Agreement; and

(c) the necessity of Customer to raise taxes or seek additional funding for any purpose.

Customer is solely responsible for its obligations and determinations with respect to the
foregoing matters. In addition, the parties acknowledge and agree that Customer shall be
responsible to comply, at its cost and expense, with all Laws that may be applicable to it relating
to performance contracting, including, without limitation, any requirements relating to the
procurement of goods and/or services and any legal, accounting, or engineering opinions or
reviews required or obtained in connection with this Agreement.

16. INSURANCE. JCI shall maintain insurance in amounts no less than those set forth
below in full force and effect at all times until the Work has been completed, and shall provide a
certificate evidencing such coverage promptly following Customer’s request therefor.
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COVERAGES LIMITS OF LIABILITY

Workmen's Compensation Insurance or self- Statutory
insurance,

including Employer's Liability

Commercial General Liability Insurance $5,000,000 Per Occurrence
$5,000,000 Aggregate

Comprehensive Automobile Liability Insurance $5,000,000 Combined Single Limit

The above limits may be obtained through primary and excess policies, and may be subject
to self-insured retentions.

Customer shall be responsible for obtaining builder's risk insurance coverage for the
Improvement Measures and shall at all times be responsible for any loss or casualty to the
Improvement Measures. Customer shall also maintain insurance coverage, of the types and in
the amounts customary for the conduct of its business, throughout the term of this Agreement.

17. INDEMNIFICATION. To the fullest extent permitted by applicable Law, each
party shall indemnify the other with respect to any third party claim alleging bodily injury,
including death, or property damage to the extent such injury or damage is caused by the
negligence or willful misconduct of the indemnifying party. A condition precedent to any
obligation of a party to indemnify the other pursuant to this Section 17 shall be for the indemnified
party to promptly advise the indemnifying party of the claim pursuant to the notice provision of
this Agreement.

18. LIMITATION OF LIABILITY. Neither JCI nor Customer will be responsible
to the other for any special, indirect, consequential, remote, punitive, exemplary, loss of profits or
revenue, loss of use, or similar damages, regardless of how characterized and regardless of a party
having been advised of the possibility of such potential losses or relief, arising in any manner from
this Agreement, the Work, the Improvement Measures, the premises, the M&V Services, or
otherwise. WITHOUT LIMITING JCI’S EXPRESS OBLIGATIONS UNDER THE ASSURED
PERFORMANCE GUARANTEE, JCI’S LIABILITY UNDER THIS AGREEMENT,
REGARDLESS OF THE FORM OF ACTION, SHALL IN NO EVENT EXCEED THE
AMOUNT OF THE PAYMENTS ACTUALLY RECEIVED BY JCI UNDER ARTICLE 4. If
this Agreement covers fire safety or security equipment, Customer understands that JCI is not an
insurer regarding those services, and that JCI shall not be responsible for any damage or loss that
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may result from fire safety or security equipment that fails to prevent a casualty loss. The
foregoing waivers and limitations are fundamental elements of the basis for this Agreement
between JCI and Customer, and each party acknowledges that JCI would not be able to provide
the work and services contemplated by this Agreement on an economic basis in the absence of
such waivers and limitations, and would not have entered into this Agreement without such
waivers and limitations.

19. FORCE MAJEURE. Neither party will be responsible to the other for damages,
loss, injury, or delay caused by conditions that are beyond the reasonable control, and without the
intentional misconduct or negligence of that party, whether foreseeable or unforeseeable. Such
conditions (each, a “Force Majeure”) include, but are not limited to: acts of God; acts or omissions
of Customer; acts of government agencies; quarantines; epidemics; pandemics; disease; viruses;
strikes; labor disputes; fires; explosions or other casualties; thefts; vandalism; riots or war; acts of
terrorism; electrical power outages; interruptions or degradations in telecommunications,
computer, or electronic communications systems; changes in Laws; or unavailability of parts,
materials or supplies.

20. JCI'S PROPERTY. All materials furnished or used by JCI personnel and/or JCI
subcontractors or agents at the installation site, including documentation, schematics, test
equipment, software and associated media remain the exclusive property of JCI or such other third
party. Customer agrees not to use such materials for any purpose at any time without the express
authorization of JCI. Customer agrees to allow JCI personnel and/or JCI subcontractors or agents
to retrieve and to remove all such materials remaining after installation or maintenance operations
have been completed. Customer acknowledges that any software furnished in connection with the
Work and/or M&V Services is proprietary and subject to the provisions of any software license
agreement associated with such software.

21.  DISPUTES. JCI and Customer will attempt to settle any controversy, dispute,
difference, or claim between them concerning the performance, enforcement, or interpretation of
this Agreement (collectively, “Dispute™) through direct discussion in good faith, but if
unsuccessful, will submit any Dispute to non-binding mediation in the nearest major metropolitan
area of the state where the project is performed. If the parties are unable to agree on a mediator or
a date for mediation, either party may request JAMS, Inc. to appoint a mediator and designate the
time and procedure for mediation. Such mediator shall be knowledgeable, to each party’s
reasonable satisfaction, with respect to matters concerning construction law. Neither JCI nor
Customer will file a lawsuit against the other until not less than sixty (60) days after the mediation
referred to herein has occurred, unless one or both parties is genuinely and reasonably concerned
that any applicable statute of limitations is on the verge of expiring. JCI AND CUSTOMER
HEREBY WAIVE THEIR RESPECTIVE RIGHTS TO A JURY TRIAL AS TO ANY CLAIM
OR CAUSE OF ACTION BASED UPON, ARISING OUT OF OR DIRECTLY OR
INDIRECTLY RELATED TO THIS AGREEMENT, INCLUDING CONTRACT, TORT AND
STATUTORY CLAIMS, AND EACH OF THE PARTIES HERETO ACKNOWLEDGES THAT
THIS WAIVER IS A MATERIAL INDUCEMENT TO ENTER INTO A BUSINESS
RELATIONSHIP, THAT EACH HAS RELIED ON THIS WAIVER IN ENTERING INTO THIS
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AGREEMENT, AND THAT EACH WILL CONTINUE TO RELY ON THIS WAIVER IN
THEIR RELATED FUTURE DEALINGS UNDER THIS AGREEMENT.

22.  GOVERNING LAW. This Agreement and the construction and enforceability
thereof shall be interpreted in accordance with the laws of the state where the Work is conducted.

23. CONSENTS; APPROVALS; COOPERATION. Whenever Customer’s
consent, approval, satisfaction or determination shall be required or permitted under this
Agreement, and this Agreement does not expressly state that Customer may act in its sole
discretion, such consent, approval, satisfaction or determination shall not be unreasonably
withheld, qualified, conditioned or delayed, whether or not such a “reasonableness” standard is
expressly stated in this Agreement. Whenever Customer’s cooperation is required by JCI in order
to carry out JCI's obligations hereunder, Customer agrees that it shall act in good faith and
reasonably in so cooperating with JCI and/or JCI's designated representatives or assignees or
subcontractors. Customer shall furnish decisions, information, and approvals required by this
Agreement in a timely manner so as not to delay the performance of the Work or M&V Services.

24. FURTHER ASSURANCES. The parties shall execute and deliver all documents
and perform all further acts that may be reasonably necessary to effectuate the provisions of this
Agreement.

25. INDEPENDENT CONTRACTOR. The relationship of the parties hereunder
shall be that of independent contractors. Nothing in this Agreement shall be deemed to create a
partnership, joint venture, fiduciary, or similar relationship between the parties.

26. POWER AND AUTHORITY. Each party represents and warrants to the other
that (i) it has all requisite power and authority to execute and deliver this Agreement and perform
its obligations hereunder, (ii) all corporate, board, body politic, or other approvals necessary for
its execution, delivery, and performance of this Agreement have been or will be obtained, and (iii)
this Agreement constitutes its legal, valid, and binding obligation.

27. SEVERABILITY. In the event that any clause, provision, or portion of this
Agreement or any part thereof shall be declared invalid, void, or unenforceable by any court having
jurisdiction, such invalidity shall not affect the validity or enforceability of the remaining portions
of this Agreement unless the result would be manifestly inequitable or materially impair the
benefits intended to inure to either party under this Agreement.

Should any terms and conditions of this Agreement conflict with Section 1013.23, F.S., the
provisions of Section 1013.23, F.S. shall prevail.

28. COMPLETE AGREEMENT. It is understood and agreed that this Agreement
contains the entire agreement between the parties relating to all issues involving the subject matter
of this Agreement. No binding understandings, statements, promises or inducements contrary to
this Agreement exist. This Agreement supersedes and cancels all previous agreements,
negotiations, communications, commitments and understandings with respect to the subject matter
hereof, whether made orally or in writing. Each of the parties to this Agreement expressly warrants
and represents to the other that no promise or agreement which is not herein expressed has been
made to the other, and that neither party is relying upon any statement or representation of the
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other that is not expressly set forth in this Agreement. Each party hereto is relying exclusively on
the terms of this Agreement, its own judgment, and the advice of its own legal counsel and/or other
advisors in entering into this Agreement. Customer acknowledges and agrees that any purchase
order issued by Customer associated with this Agreement is intended only to establish payment
authority for Customer’s internal accounting purposes. No purchase order shall be considered a
counteroffer, amendment, modification, or other revision to the terms of this Agreement.

29. HEADINGS. The captions and titles in this Agreement are for convenience only
and shall not affect the interpretation or meaning of this Agreement.

30. COUNTERPARTS. This Agreement may be executed in any number of
counterparts, all of which when taken together shall constitute one single agreement between the
parties.

31. NOTICES. All notices or communications related to this Agreement shall be in
writing and shall be deemed served if and when sent by facsimile or mailed by certified or
registered mail: to Johnson Controls, Inc. at the address listed on the first page of this Agreement,
ATTN: Regional Solutions Manager, with a copy to Johnson Controls, Inc., ATTN: General
Counsel — Building Efficiency Americas, 507 East Michigan Street, Milwaukee, Wisconsin,
53202: and to Customer at the address listed on the first page of this Agreement.

32. OTHER AGENCIES. The parties mutually agree that this Agreement to form may
be utilized by the SBBC or any other “Agency”, as defined by F.S. 489.145 or F.S. 1013.23, to
enter their own Project Development Agreement with JCI. Other agencies electing to utilize this
agreement shall negotiate their specific scope, terms, conditions, and additional Articles, directly
with JCI in all respects. SBBC will in no way be liable for the other agency’s agreement.

33. MODIFICATIONS. Additions, deletions, and modifications to this Agreement
may be made upon the mutual agreement of the Parties in writing. The Parties contemplate that
such modifications may include, but are not limited to, the installation of additional improvement
measures, energy conservation measures, facility improvement measures, infrastructure
improvements and operational efficiency improvements or the furnishing of additional services
within the identified infrastructures, as well as other infrastructures owned, operated or maintained
by the Customer. These modifications may take the form of additional phases of work or
modifications to the original Scope of Work or Services.

34. ADDITIONAL TERMS REQUIRED PURSUANT TO SECTION 1013.23,
FLORIDA STATUTES.

a. The term of this Agreement shall expire at the end of each fiscal year and may be
automatically renewed annually up to 20 years, subject to the SBBC making sufficient
annual appropriations based upon continued realized energy cost savings.

b. JCI and SBBC stipulate that this Agreement does not constitute a debt, liability, or
obligation of the SBBC, or a pledge of the faith and credit of the SBBC.

8. JCI guarantees that annual energy cost savings will meet or exceed the amortized cost of
energy conservation measures.
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d. All payments, except obligations on termination of the contract before its expiration, are to
be made over time, but shall not exceed 20 years from the date of complete installation and
acceptance by the SBBC, and that the annual savings are guaranteed to the extent necessary
to make annual payments to satisfy the contract.

2. JCI shall provide a 100-percent public construction bond to the SBBC for its faithful
performance, as required by Section 255.05, Florida Statutes.

£ JCI shall provide the SBBC an annual reconciliation of the guaranteed energy cost savings
as set forth in Article 2. JCI shall be liable for any annual savings shortfall which may
occur in any year in which JCI is providing M&V Services. In the event that such
reconciliation reveals an excess in annual energy cost savings, such excess savings shall
not be used to cover potential energy cost savings shortages in subsequent contract years.

(Remainder of page intentionally left blank. Signature pages to follow)
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FOR CUSTOMER

(Corporate Seal) THE SCHOOL BOARD OF BROWARD
COUNTY, FLORIDA
By

ATTEST: Donna P. Korn, Chair

Robert W. Runcie, Superintendent of Schools
Approved as to Form and Legal Content:

)

Office of the General Counsl

(Remainder of page intentionally left blank. Signature page follows)
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FOR JCI

(Corporate Seal)
JOHNSON CONTROLS, INC.
ATTEST:
B
( , SE General Manager
-0Or-
Witness

G
W 1tne€§§_X

STATE OF FLORIDA

COUNTY OF COLLIER

The foregoing instrument was acknowledged before me, by means “ﬁ physwal presence or [J
online notarization, this 8" day of April, 2020, by _ Paul Angersbac Johnson
Controls, Inc. on behalf of the corporation or agency.

He/she is personal@r produced as Identification and %/did not first take an oath.
My commission expires: C\\ Q\&L

LN

Signature, Notary Public

Nany ’%@\?

Printed Name of Notary
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Article 1.

SCOPE OF WORK.

Scope of Work Summary
ECM -1 LED Lighting Upgrades
ECM -2 Water Conservation

ECM-1: LED Lighting Upgrades

This Scope of Work includes materials and labor for the following:

Materials and Labor to perform the lighting system improvements as detailed in ECM [
Appendix. Space generalizations are described below. These generalizations apply only to areas
and fixtures specified in ECM 1 Appendix.

o

Fluorescent T8 and T12 lamps will be eliminated and new LED technology T8
tubes, retrofit kits, or new fixtures will be installed. Existing incandescent and
compact fluorescent lamps will be replaced with high efficiency LED lamps or
replaced with new LED recessed can kits (only for existing specified recessed-can
fixtures).

Gym high bay fixtures not currently fitted with LED technology fixtures will be
replaced with new high bay LED technology fixtures.

Exterior metal halide wall pack fixtures will be replaced with new LED wall pack
fixtures

Exterior pole metal halide shoebox fixtures will be replaced with new LED
shoebox or slip-fitter type fixtures

Exterior metal halide can fixtures will be retrofitted with LED par lamps

Wireless ceiling sensors or wall switch sensors will be installed based on room
size and relative space usage. Gyms will have fixture mounted occupancy
sensors. For complete sensor locations and type see ECM 1 Appendix

The following table provides a summary of the quantities of fixtures improved by these

upgrades.
Proposed Solutions
Row Labels New Fixture | Retrofit Kit | Relamp Mg Retrofit | Grand Total
Retrofit
Dillard Elementary School 111 6 10 6 1642 1775
FT12 - T12 and other Linear
Fluorescent 1 1631 1632
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Proposed Solutions

Row Labels New Fixture | Retrofit Kit | Relamp II:Ztroﬁ ¢ Retrofit | Grand Total
FT8 - T8 Linear Fluorescent 62 11 73
FU - U-Tube Fluorescent 6 6
H - Halogen Incandescent 5 5

I Standard Incandescent 5 5
LED 6 6
MH Metal Halide Fixtures 48 48
Dillard Elementary School -

EXTERIOR 43 1 44
CF - Compact Fluorescent 10 10
FT12 - T12 and other Linear

Fluorescent 9 9
FT8 - T8 Linear Fluorescent 14 14
LED 1 1
MH Metal Halide Fixtures 10 10
Maplewood Elementary School 50 67 1 2007 2125
FT12 - T12 and other Linear

Fluorescent 40 1869 1909
FT8 - T8 Linear Fluorescent 9 138 147
H - Halogen Incandescent 6 6
HPS - High Pressure Sodium 1 1

I Standard Incandescent 61 61
LED 1 1
Maplewood Elementary School -

EXTERIOR 52 4 19 75
FT12 - T12 and other Linear

Fluorescent 11 11
FT8 - T8 Linear Fluorescent 3 3
HPS - High Pressure Sodium 30 19 49
LED 4 4
MH Metal Halide Fixtures 8 8
Mary M. Bethune Elementary

School 62 18 130 1 2064 2275
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Proposed Solutions
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Row Labels New Fixture | Retrofit Kit | Relamp ll\i:tro fit Retrofit | Grand Total
CF - Compact Fluorescent 9 18 27
FT12 - T12 and other Linear
Fluorescent 6 1323 1329
FT8 - T8 Linear Fluorescent 9 741 750
H - Halogen Incandescent 129 129
HPS - High Pressure Sodium 38 38
I Standard Incandescent 1 1
LED 1 1
Mary M. Bethune Elementary
School - EXTERIOR 56 64 120
CF - Compact Fluorescent 2 2
HPS - High Pressure Sodium 54 54
LED 64 64
Pines Lakes Elementary School 116 19 51 3 2217 2406
CF - Compact Fluorescent 49 19 68
FT12 - T12 and other Linear
Fluorescent 20 1674 1694
FT8 - T8 Linear Fluorescent 47 543 590
H - Halogen Incandescent 6 6
I Standard Incandescent 45 45
LED 3 3
Pines Lakes Elementary School -
EXTERIOR 105 12 117
CF - Compact Fluorescent 22 22
FT12 - T12 and other Linear
Fluorescent 10 10
FT8 - T8 Linear Fluorescent 40 40
MH Metal Halide Fixtures 43 2 45
Pompano Beach Elementary
School 2 5 26 6 1883 1922
CF - Compact Fluorescent 1 1
ECF - Exit Sign 2 2
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Row Labels New Fixture | Retrofit Kit | Relamp g(e)tro fit Retrofit | Grand Total
FT12 - T12 and other Linear
Fluorescent 2 1424 1426
FT8 - T8 Linear Fluorescent 459 459
FU - U-Tube Fluorescent 3 3
I Standard Incandescent 25 25
LED 6 6
Pompano Beach Elementary
School - EXTERIOR 123 78 14 215
CF - Compact Fluorescent 64 64
FT12 - T12 and other Linear
Fluorescent 4 14 18
FT8 - T8 Linear Fluorescent 45 45
HPS - High Pressure Sodium 10 10
LED 78 78
Pompano Beach Middle School 134 19 133 87 2465 2838
CF - Compact Fluorescent 27 5 4 36
ECF - Exit Sign 1 1
FT12 - T12 and other Linear
Fluorescent 60 8 1642 1710
FT8 - T8 Linear Fluorescent 7 823 830
FU - U-Tube Fluorescent 6 6
H - Halogen Incandescent 3 2 5
I Standard Incandescent 4 127 131
LED 87 87
MH Metal Halide Fixtures 32 32
Pompano Beach Middle School -
EXTERIOR 167 10 3 37 217
CF - Compact Fluorescent 39 7 46
FT12 - T12 and other Linear
Fluorescent 5 3 8
FT8 - T8 Linear Fluorescent 31 31
H - Halogen Incandescent 1 1
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Row Labels New Fixture | Retrofit Kit | Relamp g:troﬁ ¢ Retrofit | Grand Total
HPS - High Pressure Sodium 28 28
I Standard Incandescent 2 2
LED 37 37
MH Metal Halide Fixtures 55 55
MYV Mercury Vapor 9 9
Stranahan High School 276 69 79 200 3720 4344
Delamped Track Head 17 17
CF - Compact Fluorescent 39 28 12 1 80
ECF - Exit Sign 32 32
FT12 - T12 and other Linear
Fluorescent 40 i’ 47
FT8 - T8 Linear Fluorescent 197 3706 3903
FU - U-Tube Fluorescent 41 6 47
H - Halogen Incandescent 3 3
I Standard Incandescent 64 64
LED 145 145
MH Metal Halide Fixtures 6 6
Stranahan High School -
EXTERIOR 247 1 17 12 277
CF - Compact Fluorescent 6 6
FT12 - T12 and other Linear
Fluorescent 11 11
FT8 - T8 Linear Fluorescent 74 74
HPS - High Pressure Sodium 109 109
LED 2 3
MH Metal Halide Fixtures 47 1 14 12 74
Tequesta Trace Middle School 140 58 29 2735 2962
CF - Compact Fluorescent 42 42
FT12 - T12 and other Linear
Fluorescent 121 2580 2701
FT8 - T8 Linear Fluorescent 155 155
HPS - High Pressure Sodium 13 13
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Proposed Solutions

No

Row Labels New Fixture | Retrofit Kit | Relamp Retrofit Retrofit | Grand Total
I Standard Incandescent 16 16
LED 29 29
MH Metal Halide Fixtures 6 6
Tequesta Trace Middle School -

EXTERIOR 56 12 68
CF - Compact Fluorescent 5 5
FT12 - T12 and other Linear

Fluorescent 25 25
HPS - High Pressure Sodium 12 12
LED 12 12
MH Metal Halide Fixtures 14 14
William Dandy Middle School 211 19 35 2507 2772
CF - Compact Fluorescent 1 19 22 42
FT12 - T12 and other Linear

Fluorescent 2466 2466
FT8 - T8 Linear Fluorescent 130 41 171
I Standard Incandescent 13 13
MH Metal Halide Fixtures 80 80
William Dandy Middle School -

EXTERIOR 30 19 49
FT8 - T8 Linear Fluorescent 19 19
HPS - High Pressure Sodium 8 8
LED 19 19
MH Metal Halide Fixtures 3 3
Grand Total 1981 165 593 565 21297 24601

The table below list fixtures that will not be retrofitted because either they have been previously retrofitted with

LED lamps or because they are specialty lighting.
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Excluded from Scope

Row Labels Total
Dillard Elementary School 6
LED 6

4' Wrap Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with Separate or
Integrated Driver Component - No Measure Recommended 2

Jar Fixture, Light Emitting Diode (LED) Screw-in Lamp, 20W, with Integrated Driver Component -

No Measure Recommended 4

Dillard Elementary School - EXTERIOR 1

LED 1

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with

Separate or Integrated Driver Component - No Measure Recommended 1

Maplewood Elementary School 1

LED 1

3' Wrap Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 15W, with Separate or

Integrated Driver Component - No Measure Recommended 1

Maplewood Elementary School - EXTERIOR 4

LED 4

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with

Separate or Integrated Driver Component - No Measure Recommended 4

Mary M. Bethune Elementary School 1

LED 1

Exterior Canopy Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with

Separate or Integrated Driver Component - No Measure Recommended 1

Mary M. Bethune Elementary School - EXTERIOR 64

LED 64

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with

Separate or Integrated Driver Component - No Measure Recommended 29

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with

Separate or Integrated Driver Component - No Measure Recommended 35

Pines Lakes Elementary School 3

LED 3

4" Vapor Proof Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with

Separate or Integrated Driver Component - No Measure Recommended 1

Drum Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 10W, with Separate or

Integrated Driver Component - No Measure Recommended 2
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Excluded from Scope

Row Labels Total
Pompano Beach Elementary School 6
LED 6
Explosion Proof Fixture, Light Emitting Diode (LED) Screw-in Lamp, 25W, with Integrated Driver

Component - No Measure Recommended 2
Jar Fixture, Light Emitting Diode (LED) Screw-in Lamp, 8W, with Integrated Driver Component -

No Measure Recommended 4
Pompano Beach Elementary School - EXTERIOR 78
LED 78
Exterior Canopy Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 50W, with

Separate or Integrated Driver Component - No Measure Recommended 78
Pompano Beach Middle School 87
LED 87
2x4 Layin Parabolic Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 40W, with

Separate or Integrated Driver Component - No Measure Recommended 63
2x4 Layin Prismatic Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 40W, with

Separate or Integrated Driver Component - No Measure Recommended 5
4" Wrap Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with Separate or

Integrated Driver Component - No Measure Recommended 15
Highbay Fixture, Light Emitting Diode (LED) Screw-in Lamp, 100W, with Integrated Driver

Component - No Measure Recommended <
Pompano Beach Middle School - EXTERIOR 37
LED 37

4' Vapor Proof Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with
Separate or Integrated Driver Component - No Measure Recommended 25

Exterior Canopy Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with
Separate or Integrated Driver Component - No Measure Recommended 4

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 50W, with
Separate or Integrated Driver Component - No Measure Recommended 6

Pole-Mounted Flood Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), (2) 140W,

with Separate or Integrated Driver Component - No Measure Recommended 2
Stranahan High School 200
Delamped Track Head 17
Track Head Fixture, - No Measure Recommended 17
ECF - Exit Sign 32
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Excluded from Scope
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Row Labels Total

Exit Sign (Red), EXIT Light Emitting Diode, (1) 2W lamp, Single Sided - No Measure

Recommended 32

LED 145

1x4 Surface Mount Prismatic Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs),

20W, with Separate or Integrated Driver Component - No Measure Recommended 36

2x4 Layin Volumetric Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with

Separate or Integrated Driver Component - No Measure Recommended 60

4' Vapor Proof Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with

Separate or Integrated Driver Component - No Measure Recommended 5

Highbay Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 160W, with Separate or

Integrated Driver Component - No Measure Recommended 42

Jar Fixture, Light Emitting Diode (LED) Screw-in Lamp, 6W, with Integrated Driver Component -

No Measure Recommended 2

MH Metal Halide Fixtures 6

Flood Fixture, Metal Halide, (1) 1000W lamp, Magnetic ballast - No Measure Recommended 6

Stranahan High School - EXTERIOR 17

LED 3

Pole-Mounted Cobrahead Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 70W,

with Separate or Integrated Driver Component - No Measure Recommended 2

Pole-Mounted Flood Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), (2) 85W,

with Separate or Integrated Driver Component - No Measure Recommended 1

MH Metal Halide Fixtures 14

Pole-Mounted Flood Fixture, Metal Halide, (1) 1000W lamp, Magnetic ballast - No Measure

Recommended (Sports Lighting) 10

Pole-Mounted Flood Fixture, Metal Halide, (2) 1000W lamps, Magnetic ballasts - No Measure

Recommended (Sports Lighting) 2

Pole-Mounted Flood Fixture, Metal Halide, (3) 1000W lamps, Magnetic ballasts - No Measure

Recommended (Sports Lighting) 2

Tequesta Trace Middle School 29

LED 29

2' Vapor Proof Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with

Separate or Integrated Driver Component - No Measure Recommended 8
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Excluded from Scope

Row Labels Total

6" Round Recessed Can Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 15W,
with Separate or Integrated Driver Component - No Measure Recommended 4

Drum Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with Separate or
Integrated Driver Component - No Measure Recommended 1

Highbay Fixture, Light Emitting Diode (LED) Screw-in Lamp, 100W, with Integrated Driver

Component - No Measure Recommended 16
Tequesta Trace Middle School - EXTERIOR 12
LED 12

Drum Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with Separate or
Integrated Driver Component - No Measure Recommended 1

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with

Separate or Integrated Driver Component - No Measure Recommended 11
William Dandy Middle School - EXTERIOR 19
LED 19

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with
Separate or Integrated Driver Component - No Measure Recommended 1

Exterior Wall Pack Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 30W, with
Separate or Integrated Driver Component - No Measure Recommended 6

Flood Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 160W, with Separate or
Integrated Driver Component - No Measure Recommended 1

Light Emitting Diode (LED) Luminaire (Multiple LEDs), 20W, with Separate or Integrated Driver
Component - No Measure Recommended 2

Shoebox Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), (2) 160W, with
Separate or Integrated Driver Component - No Measure Recommended 2

Shoebox Fixture, Light Emitting Diode (LED) Luminaire (Multiple LEDs), 160W, with Separate or

Integrated Driver Component - No Measure Recommended 7
Grand Total 565
Inclusions:

e Lenses and troffer pans of existing affected fixtures will be wiped down during installation.
Fixtures that have been retrofitted with new TLEDs will receive a caution label identifying
the fixture as a line voltage fixture.

e Repair or replacement of damaged, cracked, missing, or yellowed lenses (not to exceed 100
pieces) for fixtures affected by the Scope of Work.
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Maintenance stock of one and a half percent (1.5%) shall be provided for TLED tubes & LED
lamps ONLY by JCI after completion of installation to help accommodate any warranty period
failures. Manufacturer warranties of lamps, ballasts, and/or fixtures installed are covered by
the individual manufacturers published policies and shall be transferred to the Customer. JCI
shall provide contact information for each manufacturer. Alleged defective product may be
required for return to factory for analysis.

Workmanship is warranted for one (1) year from date of installation.

Predominant types of tubular LED lamps (TLEDs) will have a five (5) year limited warranty.
Predominant types of screw-in LED lamps are warranted for three (3) years.

New fixtures warranties vary by manufacturer. Refer to ECM I Appendix cut sheets.

In all cases, warranties shall be transferred to the Customer for customer to make warranty
claims.

Existing lamps, ballasts and other materials will be removed from the site by JCI in accordance
with Federal, State, and Local regulations existing at the time of execution of the Agreement.
Recycling of lamps and ballasts will comply with applicable regulations existing at the time of
execution of the Agreement.

JCI--acting as an agent for Customer--will ensure the proper disposal of hazardous waste
generated during the installation of this ECM in accordance with the Federal, State, and Local
laws and regulations existing at the time of execution of the Agreement.

Design illumination levels: In the absence of code-mandated lighting requirements, industry
standards have been used as a guide, primarily the 10th edition of the Lighting Handbook,
published by the Illuminating Engineering Society of North America (IESNA), IESNA
Recommended Practice documents and IESNA Design Guides.

Exclusions:

Repair or replacement of defective electrical equipment, including the electrical distribution
system, other than the equipment specifically described in the ECM description and Work. JCI
will identify the location of defective equipment and notify Customer.

Repair or upgrades required due to rectify existing code violations, including egress and
emergency lighting, unless specifically described in this scope of Work.

Repair, replacement, or calibration of damaged or defective motion sensors, time clocks,
switches, breakers, and wiring unless otherwise noted in the Scope of Work

Fixtures in areas not addressed on the detailed Scope of Work in the Appendix.

Design and installation of emergency and egress lighting systems unless detailed in the
Appendix.

Fixtures in inaccessible areas.
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Existing task lighting and table-type light fixtures.
Existing decorative light fixtures unless detailed in the Appendix.

Existing fluorescent dimming systems will remain “as-is” unless noted otherwise. Fixture
layout and spacing will remain “as-is” unless noted otherwise.

Repair or replacement of electric system components (e.g., switches, breakers, wiring) unless
the failure is a direct result of JCI action.

Painting and patching of existing finished surfaces.

The emergency and egress lighting unless noted to be replaced in the Appendix with a
packaged LED battery backup unit.

Existing faulty wiring or raceways providing power to lighting system. (JCI will bring such
conditions to the attention of Customer, but it shall be the responsibility of Customer to address
the identified deficiencies.)

Engineered Drawings
Existing affected light poles will be reused
o Repair of wiring to poles, if required, is not included.

o Customer is responsible for pole maintenance, repair and replacement throughout the
term of the guarantee.

o Lighting poles will be checked for contact voltage. If any hazardous voltage is noted,
work on that pole will be stopped and the customer and/or the utility company will be
notified immediately to correct the fault before any work will be performed.

JCI shall communicate to customer any space that is under-lit due to existing inadequate
spacing or quantity of fixtures which would require adding fixtures, adding circuits,
reconfiguration or new construction. LED fixtures or components specified for the project are
based on comparable original lumen outputs of existing equipment rather than depreciated light
output values. Addition of fixtures and modification of spacing is excluded from the contract
Scope.

Vending Machines: Excluded from improvements in this contract.

ECM-2: Water Conservation

This Scope of Work includes materials and labor for the following:

This ECM will replace or modify specified existing fixtures at the customer schools with new
water-efficient fixtures and/or fixture components. The intent of this measure is to reduce water
consumption and wastewater production, as well as reduce heating energy used to produce hot
water. The scope of work includes the one-for-one replacement of select existing sanitary
fixtures in restrooms, or the retrofit of inefficient existing fixtures and valves to decrease water
usage. Water fixtures will operate as before, but consume less water.
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e The Scope of Work summary table is presented below. For a by room fixture count please see
ECM 2 Appendix.
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Replace existing flush vale toilets with
1.1/1.6 gpf HE fixtures and valves 57 s & & 48 L 2= |- il
Replace existing urinals with new ! 14 9 5 2 1 55 2 |23 144

0.125/1.0 gpf JEU fixtures and valves

Retrofit existing urinals with new 0.5 gpf 0 0 0 0 0 5 3 0 0 8
valves

Retrofit existing lavatory faucets with

0.5 PCA spray flow restrictors 38 44 33 a8 = 3 - % 3 346

R?troﬁt existing general purpose sinks 30 24 55 27 15 16 64 24 31 283
with 1.0 gpm laminar flow restrictors

Replace existing lavatory faucets with
high efficiency lavatory faucets with 0.5 1 0 7 4 6 4 44 0 5 71
gpm flow controls

Replace existing lavatory faucets with
new high efficiency faucets with 1.0 gpm | 0 0 0 1 0 3 0 0 0 4
flow controls

Replace Kitchen Faucet with 1.0 gpm
Tamperproof Flow Control 0 0 0 0 0 ! 4 ¢ 2 !

Replace existing showerheads with new

1.5 gpm low-flow showerheads . 1 ¢ 9 “ A 48 86 64 208

Replace existing pre-rinse sprayers with 1 0 2 | 5 2 0 | 1 10
new 0.6 gpm sprayers

Exclusions:

e Repair or replacement of defective piping, isolation valves, or plumbing fixtures is not
included unless otherwise specified in the Scope of Work;
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e Repair or replacement of inoperable or leaking cold water riser or isolation valves or repair
or replacement of inoperable or leaking hot water circulating valves unless otherwise
specified in the Scope of Work

e Tile work, flange repairs, wall mount broken carriers, commercial angle-stop replacement,
and floor or wall repairs are not included unless otherwise specified in the Scope of Work

e Repair of existing damaged areas, such as re-tiling and painting

e Installation beyond the plumbing fixtures described in the scope of work contained herein
e Repair of existing faucets, sinks, shower handles, valves and sink basins or leaks

e Replacement of angle stops for valves being retrofit (not replaced)

e Replacement or modification of existing floor and wall coverings

e Any and all ADA bathroom partitions, grab bars, extensions, sink faucet actuators, piping
insulation, or other ADA requirements are hereby excluded from this proposal. JCI does not
take responsibility for any existing or future ADA compliance issues and if required to
modify bathrooms or fixtures to meet an ADA code this will be completed for an additional
cost.

Article 2. ASSURED PERFORMANCE GUARANTEE.
I. PROJECT BENEFITS

A. Certain Definitions. For purposes of this Agreement, the following terms have
the meanings set forth below:

Annual Project Benefits are the portion of the projected Total Project Benefits to be achieved in
any one year of the Guarantee Term.

Annual Project Benefits Realized are the Project Benefits actually realized for any one year of
the Guarantee Term.

Annual Project Benefits Shortfall is the amount by which the Annual Project Benefits exceed
the Annual Project Benefits Realized in any one year of the Guarantee Term.

Annual Project Benefits Surplus is the amount by which the Annual Project Benefits Realized
exceed the Annual Project Benefits in any one year of the Guarantee Term.

Baseline is the mutually agreed upon data and/or usage amounts that reflect conditions prior to the
installation of the Improvement Measures as set forth in Section [V below.
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Guarantee Term will commence on the first day of the month next following the Substantial
Completion date and will continue through the duration of the M&V Services, subject to earlier
termination as provided in this Agreement.

Installation Period is the period beginning on JCI’s receipt of Customer’s Notice to Proceed and
ending on the commencement of the Guarantee Term.

Measured Project Benefits are the utility savings and cost avoidance calculated in accordance
with the methodologies set forth in Section III below.

Non-Measured Project Benefits are identified in Section II below. The Non-Measured Project
Benefits have been agreed to by Customer and will be deemed achieved in accordance with the
schedule set forth in the Total Project Benefits table below. Customer and JCI agree that: (i) the
Non-Measured Project Benefits may include, but are not limited to, future capital and operational
costs avoided as a result of the Work and implementation of the Improvement Measures, (ii)
achievement of the Non-Measured Project Benefits is outside of JCI’s control, and (iii) Customer
has evaluated sufficient information to conclude that the Non-Measured Project Benefits will occur
and bears sole responsibility for ensuring that the Non-Measured Project Benefits will be realized.
Accordingly, the Non-Measured Project Benefits shall not be measured or monitored by JCI at any
time during the Guarantee Term, but rather shall be deemed achieved in accordance with the
schedule set forth in the Total Project Benefits table below.

Project Benefits are the Measured Project Benefits plus the Non-Measured Project Benefits to be
achieved for a particular period during the term of this Agreement.

Total Project Benefits are the projected Project Benefits to be achieved during the entire term of
this Agreement.

B. Project Benefits Summary. Subject to the terms and conditions of this
Agreement, JCI and Customer agree that Customer will be deemed to achieve a total of $1,345,820
in Non-Measured Project Benefits and JCI guarantees that Customer will achieve a total of
$4,868,586 in Measured Project Benefits during the term of this Agreement, for Total Project
Benefits of $6,214,406 as set forth in the Total Project Benefits table below.

Total Project Benefits
Measured Non-Measured Opgratnons & ; tI
i 5 Utility CostMamtenance Annual Projec
Utility : Cost P Cost Benefits
Avoidance Avoidance**
1 $343,051 $66,230 $35,405 $444,686
2 $353,342 $68,217 $36,467 $458,027
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3 $363,943 $70,264 $37,561 $471,767
4 $374,861 $72,372 $38,688 $485,920
5 $386,107 $74,543 $39,849 $500,498
6 $397,690 $76,779 $41,044 $515,513
7 $409,621 $79,082 $42,275 $530,978
8 $421,909 $81,455 $43,544 $546,908
9 $434,566 $83,898 $44,850 $563,315
10 $447,603 $86,415 $46,195 $580,214
11 $461,032 $89,008 $- $550,039
12 $474,862 $91,678 $- $566,541
Total $4,868,586 $939,941 $405,879 $6,214,406

* Utility Cost Avoidance figures in the table above are based on anticipated increases in unit energy
costs as set forth in the table in Section IV below.

** Operations & Maintenance Cost Avoidance is a Non-Measured Project Benefit. Operations &
Maintenance Cost Avoidance figures in the table above are based on a mutually agreed fixed
annual escalation rate of three percent (3%).

NOTE: Escalated values in table above are only shown to the nearest dollar.

Within sixty (60) days of the commencement of the Guarantee Term, JCI will calculate the
Measured Project Benefits achieved during the Installation Period plus any Non-Measured Project
Benefits applicable to such period and advise Customer of same. Any Project Benefits achieved
during the Installation Period may, at JCI’s discretion, be allocated to the Annual Project Benefits
for the first year of the Guarantee Term. Within sixty (60) days of each anniversary of the
commencement of the Guarantee Term, JCI will calculate the Measured Project Benefits achieved
for the applicable year plus any Non-Measured Project Benefits applicable to such period and
advise Customer of same.

Customer acknowledges and agrees that if, for any reason, it (i) cancels or terminates receipt of
M&V Services, (ii) fails to pay for M&V Services in accordance with Article 4, (iii) fails to fulfill
any of its responsibilities necessary to enable JCI to complete the Work and provide the M&V
Services, or (iv) otherwise cancels, terminates or materially breaches this Agreement, the
Assured Performance Guarantee shall automatically terminate and JCI shall have no liability
hereunder.

C. Project Benefits Shortfalls or Surpluses.
(i) Project Benefits Shortfalls. If an Annual Project Benefits Shortfall occurs
for any one year of the Guarantee Term, JCI shall, at its discretion and in
any combination, (a) set off the amount of such shortfall against any unpaid
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IL,

(ii)

(iii)

balance Customer then owes to JCI, (b) where permitted by applicable law,
increase the next year’s amount of Annual Project Benefits by the amount
of such shortfall, (¢) pay to Customer the amount of such shortfall, or (d)
subject to Customer’s agreement, provide to Customer additional products
or services, in the value of such shortfall, at no additional cost to Customer.

Project Benefits Surpluses. If an Annual Project Benefits Surplus occurs
for any one year of the Guarantee Term, JCI may, at its discretion and in
any combination, (a) apply the amount of such surplus to set off any
subsequent Annual Project Benefit Shortfall during the Guarantee Term, or
(b) bill Customer for the amount of payments made pursuant to Section
C(i)(c) above and/or the value of the products or services provided pursuant
to clause C(i)(d) above, in an amount not to exceed the amount of such
surplus.

Additional Improvements. Where an Annual Project Benefits Shortfall has
occurred, JCI may, subject to Customer’s approval (which approval shall
not be unreasonably withheld, conditioned, or delayed), implement
additional Improvement Measures, at no cost to Customer, which may
generate additional Project Benefits in future years of the Guarantee Term.

NON-MEASURED PROJECT BENEFITS

Operating and Maintenance Cost Avoidance Summary

Year 1 :
Non-Measured Operational and Maintenance Benefits ECM Applicable Annual.
Benefits Years Escalation
Lighting Material Savings 1 $31,390 1-10 3%
Domestic Plumbing O&M Savings 2 $4,015 1-10 3%
Total Non-Measured Operational Benefits $35,405
Year 1 i
Non-Measured Utility Benefits ECM Applicable | g tation
Benefits Years
Exterior Lighting Savings (Multiple Sites) 1 $27,440 1-12 3%
Interior Lighting HVAC impact Savings (Multiple A/C Sites) | 1 $38,791 1-12 3%
Total Non-Measured Utility Benefits = $66,231

Customer agrees that the Non-Measured Project Benefits are reasonable and that the installation
of the Improvement Measures will enable Customer to take actions that will result in the
achievement of such Non-Measured Project Benefits.
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Non-Measured Operational and Maintenance Benefits Details
ECM 1 Lighting Material Savings

Customer shall see a reduction in the cost of lighting materials as a direct result of the
implementation of ECM 1. O&M cost avoidance for lighting materials derive from the installation
of new lighting equipment which include cost avoidance from reduced expenses for lamps and
ballasts realized as a result of the replacement of existing fluorescent lamps with LED lamps and
the elimination of existing ballast materials. LED lamps have longer rated lives with warranties
as indicated in the warranty submittal.

Material savings were calculated by the following equations:

Material Savings (Project Term)
Lamp Unit Cost per Hour = Average Lamp Cost + Average Lamp Life.

Ballast Unit Cost per Hour = Average Ballast Cost + Average Ballast Life.

Existing Annual Lamp Material Cost = Existing Burn Hours x Quantity of Lamps x Lamp Unit Cost per Hour.
Existing Annual Ballast Material Cost = Existing Burn Hours x Quantity of Ballasts x Ballast Unit Cost per Hour.
Proposed Annual Lamp Material Cost = Existing Burn Hours x Quantity of Lamps x Lamp Unit Cost per Hour.
Proposed Annual Ballast Material Cost = Existing Burn Hours x Quantity of Ballasts x Ballast Unit Cost per
Hour.

Proposed Annual Material Cost = Proposed Burn Hours x ((Quantity of Lamps x Lamp Unit Cost per Hour) +
(Quantity of Ballasts x Ballast Unit Cost per Hour)).

Annualized Project Term Material Savings = ((Project Term x (Existing Annual Lamp Material Cost + Existing
Annual Ballast Material Cost )) - ((Project Term - Proposed Lamp Warranty Period) x Proposed Annual Lamp
Material Cost) + ((Project Term - Proposed Ballast Warranty Period) x Proposed Annual Ballast Material Cost))) +
Project Term.

Year 1
Site/Building Name 1‘:;::::1”

Savings
Dillard Elementary School $2,544
Dillard Elementary School - EXTERIOR -$74
Maplewood Elementary School $2,574
Maplewood Elementary School - EXTERIOR $139
Mary M. Bethune Elementary School $2,930
Mary M. Bethune Elementary School - EXTERIOR $115
Pines Lakes Elementary School $2,637
Pines Lakes Elementary School - EXTERIOR $271
Pompano Beach Elementary School $3,030
Pompano Beach Elementary School - EXTERIOR $150
Pompano Beach Middle School $4,340
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Pompano Beach Middle School - EXTERIOR $342
Stranahan High School $3,591
Stranahan High School - EXTERIOR $328
Tequesta Trace Middle School $4,379
Tequesta Trace Middle School - EXTERIOR -$45
William Dandy Middle School $4,139
William Dandy Middle School - EXTERIOR -$1
Total Year 1 ECM Lighting O&M Savings $31,390

Applicable for Year 1 through Year 10, escalated annually 3%

ECM 2 Water Conservation - Plumbing O&M Savings

The customer shall see a reduction in the cost of repair materials as a direct result of the
implementation of ECM 2. This O&M cost avoidance derives from a reduction of repair materials
for the ECM 2 fixtures that are listed for replacement or upgrade. The new fixtures will have
warranties as indicated in the warranty submittal.

These savings are determined based on the following:

Total # of toilet valve replacements 651
Annual savings per replacement $5.00
Total Toilet O&M Savings $3,255
Total # of urinal valve replacements 152
Annual savings per replacement $5.00
Total Urinal O&M Savings $760
Total Domestic Plumbing O&M

Savings $4,015

Applicable for Year 1 through Year 10, escalated annually 3%
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Non-Measured Utility Benefits

The Project Benefits identified below were derived using engineering calculations based on
industry standards and data provided by the Customer. These Project Benefits shall be Non-
Measured Project Benefits (as defined above) under this Article 2.

Exterior Lighting Savings - ECM 1

Customer will have the following utility savings as effect of the installation on ECM 1.

MASTER SERVICES CONTRACT BETWEEN
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Total
; . : Electric Year 1
Heetie Elecirie .| Zloaitie Energy Electric | Electric Electric
Demand Dempnd | Demmind Savings Rate Ener Ener,
Site/Building Name Energy Rate Energy g ey rey
. ! Non ($/kWh | Savings Savings
Savings ($/kW- | Savings
(kW/month) | month) | ($/yr.) Aensiired. 1) (B(yr.) Non
3 (kWh) Measured
®
Dillard Elementary
School - EXTERIOR 1.27 14.59 $223.13 55,820 0.0460 | $2,568 $2,791
Maplewood Elementary
School - EXTERIOR 1.24 12.15 $181.08 54,398 0.0506 | $2,753 $2,934
Mary M. Bethune
Elementary = School -
EXTERIOR 0.71 14.59 $124.10 31,045 0.0460 | $1,428 $1,552
Pines Lakes Elementary
School - EXTERIOR 1.31 14.59 $228.67 57,207 0.0426 | $2,437 $2,666
Pompano Beach
Elementary  School -
EXTERIOR 0.59 12.15 $85.58 25,710 0.0508 | $1,306 $1,392
Pompano Beach Middle
School - EXTERIOR 225 12.15 $327.70 98,444 0.0542 | $5,336 $5,663
Stranahan High School -
EXTERIOR 5.51 14.59 $964.30 140,465 0.0426 | $5,984 $6,948
Tequesta Trace Middle
School - EXTERIOR 1.97 14.59 $345.52 59,821 0.0462 | $2,764 $3,109
William Dandy Middle
School - EXTERIOR 0.16 14.59 $28.66 7,170 0.0498 | $357 $386
Total 15.01 $2,509 530,080 $24,932 $27,440
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Applicable for Year 1 through Year 12, escalated annually 3%
Equations for Calculating Lighting Retrofit Savings

Demand (kW)
Connected kW SaVing = Du [ (kW/Fixturebase[ine X Quantit_ybasgline = kW/Fixtureposfx Quantilypost)][,u
Actual kW Savings = Uy [ Connected kW Savings, x Coincident Factory]iu

where:

kW/fixturepaseiine =  lighting baseline demand per fixture for usage group u

kW/ ixtureyos = lighting demand per fixture during post-installation period for usage group
Quantitypaseline = quantity of affected fixtures before the lighting retrofit for usage group u
Quantityposs = quantity of affected fixtures after the lighting retrofit for usage group u

Coincident Factor, Coincident Factor is a multiplier to account for Demand Diversity of each
= specific usage group u.

Energy (kWh)

kWh Savingsiighing = Uu [Connected kW Savings, x Burn Hours [1u

where:
kW Savings, = kilowatt savings realized during the post-installation time for usage group u
Burn Hours = number of operating hours during the time period ¢ for the usage group u

Exterior

existing Existing
Component kW
Code

1X1000MH 1.08
1X100HPS 0.55
1X100INCA 0.20
1X100MH 0.13
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Exterior

existing Existing
Component kW
Code

1X13PL2P 0.02
1X150HPS 0.19
1X150MH 0.37
1X160LEDF 0.16
1X175MH 0.22
1X175MV 0.21
1X20LEDF 0.02
1X250HPS 0.30
1X250MH 0.30
1X250MV 0.87

1X26CFL2P 0.06
1X26CFL4P 0.03
1X30LEDF 0.03
1X32CFLA4P 0.25
1X32T8EBN 1.40
1X34T12MB 0.28

1X400HPS 0.47
1X400MH 0.45
1X42CFL4P 0.05
1XS0LEDF 0.10
1X70HPS 0.10
1X70LEDF 0.14
1X70MH 0.10

2X1000MH 2.16
2X13CFL2P 0.03
2X140LEDF 0.28
2X160LEDF 0.64
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Exterior

existing Existing
Component kKW
Code

2X250HPS 0.59
2X250MH 0.59

2X26CFL2P 0.10
2X26CFL4P 0.05
2X28T8EBHEL | 0.04
2X28T8EBN 0.05
2X32T8EBN 0.06
2X34T12MB 0.07
2X400HPS 0.93
2X400MH 0.89
2X42CFL4P 0.19
2X60T12SLMB | 0.37

2X85LEDF 0.17
2X90HAL 0.18
3X1000MH 6.48
3X400MH 1.34

4X34T12MB2 | 0.43

Exterior  Post-

Post-
retrofit

retrofit
Component KW
Code
1X113LEDF 0.08
1X135LEDF 0.68
1X161LEDF 0.16
1X18LEDF 0.09
1X21LEDF-M 0.03
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Exterior

existing Existing
Component kW
Code

1X22LEDF 0.02
1X232LEDF 0.17
1X24LEDF 0.17
1X25LEDSI 0.03
1X27LEDF-D 0.02
1X30LEDF 0.03
1X31LEDF 0.03
1X34LEDSI 0.10
1X36LEDF 0.25
1X40LEDF 0.04
1X45LEDF 0.03
1X48LEDF 0.05
1X54LEDF 0.32
1X70LEDF 0.07
1X83LEDF 0.08
1X94LEDF 0.07
1X99LEDF 0.10
2X113LEDF 0.17
2X15.5LEDSI 0.03
2X161LEDF 0.32
2X232LEDF 0.35
2X271LEDF 0.54
2X4'LEDT 0.32
2X83LEDF 0.29
2X94LEDF 0.14
3X113LEDF 0.25
3X271LEDF 0.54
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Exterior

existing Existing
Component kW
Code

4X4'LEDT 0.14

Exterior Room | Pre-retrofit | Post-

Type (Usage | Annual retrofit Coincidence
Group Burn Annual Factor
Description) Hours Burn Hours

Exterior 4,380 4,380 10%
Exterior, Low

Use 857 857 10%

HVAC Impact - Interior Lighting Savings - ECM 1

Additional electrical savings will be achieved because the reduced lighting load will in turn reduce
cooling loads at the facilities. Heating loads will similarly increase. These impacts were calculated
using Rundquist Method: (HVAC Impact: Cooling Benefit - Heating Penalty).

Fraction of Lighting Savings as Air Cooling Savings = A x B +~ C.
Where: A = Fraction of Year of Cooling Season, Estimated at 0.96.
B = Fraction of the Lighting L.oad met by Mechanical Cooling (90%).

C = Cooling system’s coefficient of Performance; Average of 2.7.

Extra Heat required (BTU)=D xE xF+ G

Where: D = Heating Season = 1 - A.

E = Fraction of the Lighting Reduction that has to be made up by heating. A portion
of the lighting heat is released at night. Estimated at 20%.

F = Annual BTU Equivalent of Lighting Saved. Annual Saved kWh x 3414 =BTU.

G = Seasonal Heating Efficiency estimate of basic efficiency of heating system,
assumed 80%.
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Interactive HVAC Net Benefit/Penalty = Annual kWh Savings x Fraction of Lighting Savings as
Air Cooling Savings) - (Extra Heat Required x Average Fuel Rate per BTU).

NOTE: The HVAC savings only applied to lighting retrofits in the conditioned spaces.

Total HVAC Lighting-impact Savings

Annual
Site/Building Name IS{:‘/":ngs

(Lighting)
Dillard Elementary School $3.,436
Maplewood Elementary School $3,203
Mary M. Bethune Elementary School $3,639
Pines Lakes Elementary School 52752
Pompano Beach Elementary School $3,620
Pompano Beach Middle School $6,550
Stranahan High School $3,180
Tequesta Trace Middle School $6,009
William Dandy Middle School $6,402
Total HVAC Lighting-impact Savings $38,791

Applicable for Year 1 through Year 12, escalated annually 3%

Customer agrees that the Non-Measured Project Benefits are reasonable and that the installation
of the Improvement Measures will enable Customer to take actions that will result in the
achievement of such Non-Measured Project Benefits.
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II1. MEASUREMENT AND VERIFICATION METHODOLOGIES

The following is a brief overview of the measurement and verification methodologies applicable
to the Improvement Measures set forth below. JCI shall apply these methodologies, as more fully
detailed in the guidelines and standards of the International Measurement and Verification
Protocol (IPMVP) in connection with the provision of M&V Services hereunder.

Option A
Retrofit Isolation: Key Parameter Measurement

Measured Project Benefits are determined by partial field measurement of the energy use of the
system(s) to which an Improvement Measure was applied separate from the energy use of the rest
of the facility.

Partial measurement means that some but not all parameters will be measured. Careful review of
the design and installation of Improvement Measures is intended to demonstrate that the stipulated
values fairly represent the probable actual values. Agreed-upon values will be shown in the
measurement and verification plan. Engineering calculations using measurements and stipulations
are used to calculate Measured Project Benefits for the duration of the Guarantee Term.

Measured Project Benefits from the following Improvement Measures will be calculated using
Option A:
ECM 2 — Water Conservation

Option B
Retrofit Isolation: All Parameter Measurement

Measured Project Benefits are determined by field measurement of the energy use of the systems
to which an Improvement Measure was applied separate from the energy use of the rest of the
facility. Short-term, long-term or continuous measurements are taken throughout the pre and post-
retrofit periods. Engineering calculations using short term, long-term or continuous pre and post-
retrofit measurements are used to calculate the Measured Project Benefits for the duration of the
Guarantee Term.

Measured Project Benefits from the following Improvement Measures will be calculated using
Option B:

ECM 1 - LED Lighting Upgrades

Option C
Whole Facility

Option C involves use of utility meters or whole building sub-meters to assess the energy
performance of a total building. Option C assesses the impact of any type of Improvement
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Measure, but not individually if more than one is applied to an energy meter. This option
determines the collective Measured Project Benefits of all Improvement Measures applied to the
part of the facility monitored by the energy meter. Also, since whole building meters are used,
Measured Project Benefits reported under Option C include the impact of any other change made
in facility energy use (positive or negative).

Measured Project Benefits from the following Improvement Measures will be calculated using
Option C:

None

Option D
Calibrated Simulation

Option D involves the use of computer simulation software to predict energy use. Such simulation
model must be “calibrated” so that it predicts an energy use and demand pattern that reasonably
matches actual utility consumption and demand data from either the base-year or a post-retrofit
year.

Option D may be used to assess the performance of all Improvement Measures in a facility, akin
to Option C. However, different from Option C, multiple runs of the simulation tool in Option D
allow estimates of the Measured Project Benefits attributable to each Improvement Measure within
a multiple Improvement Measure project.

Option D may also be used to assess just the performance of individual systems within a facility,
akin to Options A and B. In this case, the system’s energy use must be isolated from that of the
rest of the facility by appropriate meters.

Measured Project Benefits from the following Improvement Measures will be calculated using
Option D:

None

Changes in Use or Condition; Adjustment to Baseline and/or Annual Project Benefits

Customer agrees to notify JCI, within fourteen (14) days, of (i) any actual or intended
change, whether before or during the Guarantee Term, in the use of any facility, equipment, or
Improvement Measure to which this Article applies; (ii) any proposed or actual expansions or
additions to the premises or any building or facility at the premises; (iii) a change to utility services
to all or any portion of the premises; or (iv) any other change or condition arising before or during
the Guarantee Term that reasonably could be expected to change the amount of Project Benefits
realized under this Agreement.

Such a change, expansion, addition, or condition would include, but is not limited to: (a) changes
in the primary use of any facility, Improvement Measure, or portion of the premises; (b) changes
to the hours of operation of any facility, Improvement Measure, or portion of the premises; (c)
changes or modifications to the Improvement Measures or any related equipment; (d) changes to
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the M&V Services provided under this Agreement; (e) failure of any portion of the premises to
meet building codes; (f) changes in utility suppliers, utility rates, method of utility billing, or
method of utility purchasing; (g) insufficient or improper maintenance or unsound usage of the
Improvement Measures or any related equipment at any facility or portion of the premises (other
than by JCI); (h) changes to the Improvement Measures or any related equipment or to any facility
or portion of the premises required by building codes or any governmental or quasi-governmental
entity; or (i) additions or deletions of Improvement Measures or any related equipment at any
facility or portion of the premises.

Such a change or condition need not be identified in the Baseline in order to permit JCI to
make an adjustment to the Baseline and/or the Annual Project Benefits. If JCI does not receive
the notice within the time period specified above or travels to either Customer’s location or the
project site to determine the nature and scope of such changes, Customer agrees to pay JCI, in
addition to any other amounts due under this Agreement, the applicable hourly consulting rate for
the time it took to determine the changes and to make any adjustments and/or corrections to the
project as a result of the changes, plus all reasonable and documented out-of-pocket expenses,
including travel costs. Upon receipt of such notice, or if JCI independently learns of any such
change or condition, JCI shall calculate and send to Customer a notice of adjustment to the
Baseline and/or Annual Project Benefits to reflect the impact of such change or condition, and the
adjustment shall become effective as of the date the change or condition first arose. Should
Customer fail to promptly provide JCI with notice of any such change or condition, JCI may make
reasonable estimates as to the impact of such change or condition and as to the date on which such
change or condition first arose in calculating the impact of such change or condition, and such
estimates shall be conclusive.

Description of Measurement and Verification Methodologies by ECMs:

ECM 1 - LED Lighting Upgrades
Option B: Measurement and Verification Plan for Interior Lighting Improvements

The savings associated with this ECM will be verified using IPMVP Core Concepts, EVO 10000
-1:2016, Option B, Retrofit Isolation with All Parameter Measurement. The savings for this ECM
are generated through a reduction in energy used by the lighting system; therefore, the
measurement boundary is the lighting system itself.

Measurement

Measurement Description
Frequency

Key Parameter

Pre- and Post-retrofit The pre-retrofit power draw on a sample of
Fixture Power Draw | One-time fixtures meeting the 80/20 sampling plan -
(kW) assuming a coefficient of variance of 0.5 — has
been measured using a true RMS meter (plan

42|Page
MASTER SERVICES CONTRACT BETWEEN
THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA AND JOHNSON CONTROLS
FOR GUARANTEED ENERGY PERFORMANCE CONTRACTING SERVICES



Key Parameter

Measurement
Frequency

Measurement Description

initiated before covid-19 school closure,
temporarily paused and will be completed before
installation commences.) Fixtures with similar
lamps and ballasts, counts and types were grouped
together with a lamp/ballast code. Measured
wattages were used when possible. In some
situations, such as when a certain type of lighting
fixture was not available by itself on a switch,
typical wattages as published by ANSI (American
National Standards Institute) were used.

The post-retrofit wattage of the impacted fixtures
will be measured one time on a sample of fixtures
meeting the same sampling criteria. The savings
will be updated.

Burn Hours

Short-term

The existing lighting burn hours for a sample of
spaces meeting the 80/20 sampling plan —
assuming a coefficient of variance of 0.5 were
measured. Data loggers were installed from
02/17/20 through 03/06/20 It is agreed that this
time period represents typical usage for the
lighting systems. In some situations where
occupancy loggers were not possible to deploy,
auditing efforts support defined values with local
customer interview as source of data.

The measured burn hours were then extrapolated
to annual burn hours by multiplying the measured
hours by the ratio of weeks that school is in session
to measured weeks. The hours were then averaged
by space type. The table below shows the average
annual baseline burn hours by space type. These
values will not be measured again.

Coincident Factor

Short Term

The coincident factor is estimated based on the
number of fixtures in a given space type that were
estimated to be operating at the same time during
the on peak period and is agreed to remain at the
same value after the retrofit. The coincident
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Measurement

Measurement Description
Frequency

Key Parameter

factors by room/space types are as listed in the
table below with pre and post burn hours.

Following table summarizes existing fixture codes and corresponding average power draws.

Existing Pre-
Component Code ketrofit
kW
1X1000MH 1.08
1X100HPS 0.55
1X100INCA 0.10
1X100LEDSI 0.40
1X100MH 0.13
1X10LEDF 0.01
1X12CFLSI 0.12
1X13CFL2P 1.20
1X13CFLSI 0.01
1X13PL2P 0.02
1X150HAL 0.30
1X150HPS 0.19
1X150INCA 0.15
1X150MH 0.37
1X15LEDF 0.02
1X175MV 0.21
1X18CFL2P 0.02
1X18CFL4P 0.08
1X20LEDF 0.02
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Existing

Pre-

Component Code lr;(;goﬁt
1X20LEDSI 0.08
1X23CFLSI 0.02
1X250HPS 0.30
1X250MH 0.30
1X250MV 0.87
1X25INCA 0.03
1X25LEDSI 0.05
1X26CFL2P 0.06
1X26CFL4P 0.03
1X28TSEBHEL 0.02
1X28T8EBN 0.03
1X2LEDEXIT 0.01
1X300HAL 0.90
1X30LEDF 0.03
1X32CFL4P 0.18
1X32T8EBN 0.03
1X34T12MB 0.04
1X400HPS 0.47
1X400MH 0.45
1X40INCA 0.04
1X40LEDF 0.08
1X42CFL4P 0.05
1X43INCA 0.09
1X50LEDF 0.10
1X52INCA 0.05
1X54INCA 0.05
1X60INCA 0.06
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Pre-

l(zlf)llflt;)l:flent Code ;evt;‘oﬁt
1X6LEDSI 0.01
1X70HPS 0.10
1X70LEDF 0.14
1X70MH 0.10
1X75HAL 0.08
1X75INCA 0.15
1X8LEDSI 0.03
1X90HAL 0.54
2X1000MH 2.16
2X13CFL2P 0.03
2X13CFL4P 0.03
2X13CFLSI 0.03
2X140LEDF 0.28
2X160LEDF 0.64
2X17T8EBHEN 0.03
2X18CFL2P 0.04
2X18CFL4P 0.36
2X250HPS 0.59
2X250MH 0.59
2X26CFL2P 0.10
2X26CFL4P 0.05
2X28T8EBHEL 0.04
2X28T8EBN 0.05
2X30T12MB 0.07
2X32T8EBN 0.06
2X32T8U6EBHEN | 0.06
2X34T12MB 0.00

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA AND JOHNSON CONTROLS
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THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA AND JOHNSON CONTROLS

Pre-

l(i}jf’is;ll)l(l)i i i ]l;e\gom
2X34T12MB 0.07
2X34T12MB2 0.08
2X34T12U6EBN | 0.06
2X34T12U6MB | 0.08
2X400HPS 0.93
2X400MH 0.89
2X40INCA 008
2X42CFL4P 0.09
2X52INCA 0.10
2X54INCA 0.11
2X60INCA 0.12
2X60T12SLMB | 0.25
2X85LEDF 0.17
2X90HAL 0.18
2X95T12HOMB | 0.91
2X9CFLEXIT 0.04
3X1000MH 6.48
3X17TSEBN 0.05
3X28T8EBH 0.08
3X28T8EBN 0.15
3X32T8EBN 0.09
3X34T12MB2 0.11
3X400MH 1.34
4X28T8EBH 0.13
4X28TS8EBN 0.10
4X32TSEBN 0.11
4X34T12MB2 0.14

FOR GUARANTEED ENERGY PERFORMANCE CONTRACTING SERVICES
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e Pre-
Existing
Component Code kethofit
P kW
6X28TSEBHEL?2 1.26
6X34T12MB3 0.42

Before construction commence, additional pre-retrofit sample measurements will be taken.

Following table summarizes average annual burn hours by room types and corresponding
coincidence factors used for estimating savings for this ECM:

Post-retrofit Annualized
Burn Hours
Spate Pre-retrofit | No Sensor / Ketior
Space Type Code Annualized | Already Retrofit
Burn Hours | Sensored

Break room BR 2,860 2,860 2,107
Cafeteria CF 3,313 3,313 2,621
Cafeteria, Already Sensored CF-AS | 2,527 2,527

Cafeteria, High Use CF-H 6,905 6,905 3,144
Classroom (i P 1,869 1,869 1,256
Classroom, Already Sensored | CL-AS | 1,481 1,481

Classroom, High Use CL-H 6,905 6,905 1,752
Classroom, Low Use CL-L 1,877 1,877 1,203
Conference Room CR 1,715 1,715 1,485
Gymnasium GYM 3,570 3,570 1,871
Gymnasium, Already Sensored S;{M_ 2,258 2,258

Hallway HW 4,171 4,171 2,196
Hallway, High Use HW-H | 6,168 6,168 2,085
Kitchen KT 2,255 2,255 2,100
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Post-retrofit Annualized
Burn Hours
Spice Pre-retl:oﬁt No Sensor / SehSit
Space Type Code Annualized | Already Retrofit
Burn Hours | Sensored
Library LI 2,890 2,890 2,287
Lobby/Entry Vestibule LO 3,963 3,963 2,730
Multipurpose MP 3,077 3,077 1,984
Open Office 0]0) 3,600 3,600 2,210
Open Office, High Use OO-H | 6,905 6,905 3,111
Private Office PO 2,754 2,754 2,314
govate - Office, - Aleady' | po_as | 1,593 1,593
Restroom RR 3,645 3,645 672
Restroom, Already Sensored RR-AS | 2,468 2,468
Restroom, High Use RR-H | 6,905 6,905 863
Usage | Space
Group | Type Coincidence

Description Code ID Factor

24/7 Operation 24/7 100%

Auditorium/Stage AU 90%

Break room BR 90%

Cafeteria CF 90%

Cafeteria, Already Sensored CF-AS |1 90%

2 100%
Cafeteria, High Use CF-H 100%
Classroom CI. 1 90%
2 100%
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Usage | Space
Group | Type Coincidence
Description Code iD Factor
Classroom, Already Sensored CL-AS |1 50%
2 90%
3 100%
Classroom, High Use CL-H 100%
Classroom CL-L 1 50%
2 100%
Conference Room CR 90%
Conference Room, Already Sensored CR-AS 50%
Elevator EL 100%
Exam room EXAM 90%
Gymnasium GYM 1 90%
2 100%
GYM-
Gymnasium, Already Sensored AS 90%
Hallway HW 1 90%
2 100%
HW-
Hallway, Already Sensored AS 90%
Hallway, High Use HW-H 100%
Hallway, Low Use HW-L 50%
Kitchen KT 90%
Library Ll 90%
Library, Already Sensored LI-AS |1 50%
2 90%
3 100%
Lobby/Entry Vestibule LO 1 90%
2 100%
Locker Room LR 1 90%
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Usage | Space
Group | Type Coincidence

Description Code iD Factor
2 100%
Mechanical/Electrical Rooms ME 1 50%
2 100%
Mechanical/Electrical Rooms, Already
Sensored ME-AS 50%
Multipurpose MP 1 90%
2 100%
Open Office 00 1 90%
2 100%
Open Office, Already Sensored 0O0O-AS 90%
Open Office, High Use OO0O-H 100%
Office Support (copy room, coffee room,
etc.) OS 90%
Private Office PO 1 90%
2 100%
Private Office, Already Sensored PO-AS 90%
Private Office, High Use PO-H 100%
Restroom RR 1 90%
2 100%
Restroom, Already Sensored RR-AS |1 50%
2 90%
Restroom, High Use RR-H 100%
Restroom, Low Use RR-L 50%
Storage ST 1 50%
2 100%
Stage STAGE 90%
Storage, Already Sensored ST-AS 50%
Stairwell SW 100%
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Usage | Space

Group | Type Coincidence
Description Code iID Factor
Stairwell, Already Sensored SW-AS 100%
Utility/Janitor Closets uT 1 50%

2 100%

Utility/Janitor Closets, Already Sensored | UT-AS 50%
Exit Signs X 100%

Performance Period M&V Activities:

= Onsite visual Inspections in random samples of max 5% approximately of FIM SoW
annually in no more than five affected schools per year to verify operating conditions.

= Review and inspect O&M Records provided by customer during each performance year.

= Review and verify efficiency of products replaced in Purchasing Records provided by

customer during each performance year.

= Update annual savings calculations and reconciliation in annual M&V value report.

Equations for Calculating Lighting Retrofit Savings

Demand (kW)

Connected kW Saving = [y [ (kW/Fixturepaseiine X Quantitypaseiine - kW/Fixtureposs x Quantityposy) J1u
Actual kW Savings = [, [ Connected kW Savings, x Coincident Factor,]u

where:

kW/fixturepaseine =  lighting baseline demand per fixture for usage group u

kW/fixtureposr = lighting demand per fixture during post-installation period for usage group
Quantitybaseline = quantity of affected fixtures before the lighting retrofit for usage group u
Quantitypost = quantity of affected fixtures after the lighting retrofit for usage group u

Coincident Factor, Coincident Factor is a multiplier to account for Demand Diversity of each

= specific usage group u.

MASTER SERVICES CONTRACT BETWEEN
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Energy (kWh)
kWh Savingsiighiing = Uu [Connected kW Savings, x Burn Hours ]y

where:
kW Savings, = kilowatt savings realized during the post-installation time for usage group u
Burn Hours = number of operating hours during the time period 7 for the usage group u

The expected measured savings for this ECM are as follows, at the rates and escalations as noted
in Article 2, Section I'V.

Measured
ECM . .
ID Elesfric . Electrie Natural Gas | Water
Consumption Demand
843
ECM 1 | 2,586,657 kWh KW/month 0 Therms 0 kGal.

Refer to Appendix ECM 1 LED Lighting Upgrades (electronic attachment) for the detailed
expected savings calculations for ECM-1.

ECM 2 —Water Conservation

Option A: Measurement and Verification Plan for Domestic Water Conservation

The savings for this ECM will be verified using IPMVP Core Concepts, EVO 10000 -1:2016,
Option A, Retrofit Isolation with Key Parameter Measurement. The savings for this ECM are
generated through a reduction in water used by the domestic water systems (and the associated
water heating fuel for hot water savings), therefore, the measurement boundary is the domestic
water systems.

Measurement

Measurement Description
Frequency

Key Parameter

Pre- and Post-retrofit Pre-retrofit & Post-retrofit

Fixture One-Time A statistically valid sampling of domestic
plumbing fixtures under a 90/20 sampling plan —

gallons/flush ; ¢ )
assuming a coefficient of variance of 0.5 s

53|Page
MASTER SERVICES CONTRACT BETWEEN
THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA AND JOHNSON CONTROLS
FOR GUARANTEED ENERGY PERFORMANCE CONTRACTING SERVICES



gallons/minute

determined  prior to conducting formal
measurement and verification in both baseline and
post-installation measurements as follow:

TOILETS & URINALS

Wet-vac  Method — used for formal M&V
documentation

e This method involves plugging the
toilet/urinal trap way with an inflatable
rubber test ball and vacuuming existing
water out of fixture to be discarded. The
fixture is then flushed and again, water is
vacuumed out of the fixture and
transferred to a calibrated bucket to verify
flush volume. The weight is then
documented as well for an accurate
determination of flush volume by utilizing
the conversion factor of 8.33 lbs per
gallon.

FAUCETS & SHOWERHEADS
Calibrated Flow Bag Method

e A calibrated flow bag is used to determine
the flow rate of a fixture. The bag is
designed to capture a 5 second flow of
water from an open source water end-use,
with volumetric markings on the bag that
essentially convert the volume collected
in the bag over a 5 second sampling into a
gallon per minute flow rate.

Volume Conversion Method

e A fixed volume sample of water is
obtained, and a stopwatch is used to
determine the amount of time required to
fill the fixed volume. The flow rate is then
obtained utilizing the following formula:

Flow rate (gpm) = Fixed volume (gallons) / time
to fill (s) X 60 (s/min)

PRE-RINSE SPRAYERS:

MASTER SERVICES CONTRACT BETWEEN
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The post-installation fixture usages will be
measured one time using the measurement
procedure:

Calibrated Flow Bag Method

e A calibrated flow bag is used to determine
the flow rate of a fixture. The bag is
designed to capture a 5 second flow of
water from an open source water end-use,
with volumetric markings on the bag that
essentially convert the volume collected
in the bag over a 5 second sampling into a
gallon per minute flow rate.

below

Eatimated Assumed Value Justification, Source and Description
Parameters
The population is agreed to be as shown in the
' Refer to the table | table below. The population counts are based on
Population

data provided by the Customer. These values will
not be measured.

Usage Factors

Refer to Usage
Parameters below

The usage factors are shown below.

Domestic Hot Water
Equipment Efficiency

98% system
efficiency at all
sites, except:

78% system
efficiency Pompano
Beach Middle
School, Stranahan
High School,

82% system

efficiency Mary M.
Bethune
Elementary School

The efficiency of the hot water heating equipment
is based on typical boiler efficiencies and site
surveys conducted and will not be measured.

Shower Temppor

106 F

The shower head hot water temperature is the
estimated temperature used at this fixture type and
will not be measured.
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' Estimated

Assumed Value Justification, Source and Description
Parameters
. The lavatory hot water temperature is the
L;Ze’;fph (Fauael) 75 F estimated temperature used at this fixture type and
ot

will not be measured.

The kitchen sink/general purpose sink hot water
Kitchen Temppos 85 F temperature is the estimated temperature used at
this fixture type and will not be measured.

The cold water temperature is the estimated

Inlet Water Tempcoia | 74 F
average annual ground water temperature.

The table below shows usage factors utilized:

Pre-retrofit average
Usage*

Toilet flowrate - gpf 2.37

Urinal flowrate - gpf 0.70

Lavatory flowrate - gpm 2.04

Kitchen/General Purpose Faucet flowrate - 279

gpm

Shower flowrate - gpm 1.71

Pre-rinse sprayer flowrate - gpm 3.00

* Pre-retrofit average Usage reflect averages obtained from investment grade water audit
inspections.

The table below shows the Population demographics and Usage factors by Site:

Dillard Elementary School
Staff Stullents | 209 . ['Visiors
School
- hourly | g5 800 200 |30
population
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Population % that is

occupied

50% 50% 50% 50%
male
Female population 43 400 100 15
Male population 43 400 100 15
Average hours per day g 7 5 1
occupied
Average days per year 200 180 180 180
occupied

Maplewood Elementary School

Staff Students Alter Visitors

School

Average hourly 100 750 50 25
population
Population % that is 50% 50% 50% 50%
male
Female population 50 375 25 13
Male population 50 375 25 13
Average hours per day g 7 4 1
occupied
Average days per year 200 180 180 130

Mary M. Bethune Elementary School

After

Staff Students Cahaa] Visitors

AR ROUEY | s 415 90 |35
population

S :
Population % that is 50% 50% 50% 50%
male
Female population 38 208 45 18
Male population 38 208 45 18
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Average hours per day

occupied

. 8 8 5 2
occupied
Average days per year 200 180 180 180
occupied
Pines Lakes Elementary School
Staff Students é:;li)rol Visitors
Average hourly 85 565 210 20
population
. 0 2
Population % that is 50% 50% 50% 50%
male
Female population 43 283 105 i
Male population 43 283 105 10
Average hours per day 8 7 5 1
occupied
Average days per year 200 180 180 180

Pompano Beach Elementary School

After

occupied

Staff Students Sctioel Visitors

VISR hourly | g 500 100 |35
population

e -
Population % that is 50% 50% 50% 50%
male
Female population 40 250 50 18
Male population 40 250 50 18
Average hours per day g 7 5 1
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Average days per year

. 200 } 180 180 180
occupied
Pompano Beach Middle School
Staff Students After Visitors
School
Average hourly | 149 1030|100 |10
population
Population % that is 50% 50% 50% 50%
male
Female population 50 515 50 5
Male population 50 515 50 5
Average hours per day g 7 5 5
occupied
Average days per year 200 180 180 180
occupied
Stranahan High School
Athletic
Staff Students After Visitors | Event
School
Occupants
HVRIEES howly | 194 1450  |580 |73 500
population
Population % that is 50% 50% 50% 50% 50%
male
Female population 63 725 290 37 250
Male population 63 725 290 37 250
Average hours per day 3 7 5 1 3
occupied
Average days per Jear | 5q 180 180 | 180 45
occupied
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Tequesta Trace Middle School

Staff Students Adier Visitors
School

Average B | gy 1580 220 |30
population
Population % that is 50% 50% 50% 50%
male
Female population 55 790 110 15
Male population 55 790 110 15
Average hours per day
occupied 8 / > !
Average days per year 200 180 180 130
occupied

William Dandy Middle School

Staff Students After Visitors

School

Average hourly 29 293 200 10
population
Population % that is 50% 50% 50% 50%
male
Female population 45 447 100 5
Male population 45 447 100 5
Average hours per day
occupied . ¢ 2 U3
Average days per year 200 180 180 180
occupied

Demographic male/female distribution

references.

shown above reflects typical school application audit

Usage Factor

Description

Value
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Women - Toilet uses per hour

Once per 2 hours, per AWWARF publications

0.5

Men - Toilet/Urinal uses per hour | Once per 2 hours, per AWWAREF publications 0.5
Women - Toilet uses per hour Once per 2 hours, per AWWAREF publications 0.5
Men - Toilet/Urinal uses per hour | Once per 2 hours, per AWWAREF publications 0.5
Men - % of time toilets used 25%, per AWWAREF publications 25%
Men - % of time urinals used 75%, per AWWAREF publications 75%
Lavatory Use - Non Residential | 6 seconds per flush average, per AWWARF 0.1
minutes used per flush publications '
Kitchen Faucet Use - Non A o

Residential minntes used por day 2 minutes per day, per AWWAREF publications 2
Sl Tie = Dian Kesidami 8 minutes per shower, per AWWAREF publications | 8

minutes used per day

AWWARF — American Waters Works Association Research Foundation. 2000. Commercial and
Institutional End Uses of Water. Denver, CO.

Complete Water workbook savings calculations can also be found in “Appendix- ECM 2 Domestic

Water Conservation.xIs”.

Performance Period M&V Activities:

* Onsite visual Inspections in random samples of max 5% approximately of FIM SoW
annually in no more than five affected schools per year to verify operating conditions.

= Review and inspect O&M Records provided by customer during each performance year.

* Review and verify efficiency of products replaced in Purchasing Records provided by
customer during each performance year.

= Update annual savings calculations and reconciliation in annual M&V value report.

Equations for Calculating Savings

Spreadsheet based calculations were developed to simulate pre- and post-retrofit performance of
this ECM. Equipment nameplate and manufacturer information, as well as short-term
measurements, were used to calculate pre-retrofit system performance. Post-ECM manufacturer
data and control parameters were input into the calculation to estimate post-ECM consumption.

The water and energy savings for this ECM are estimated by the following formulae:
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Water Scope Savings Calculation

Water Savings
Water Reduction = Cyype [ (Usage Ratepaseline - Usage Ratepost) X AAUFiype X Quantitytype] / 1000

where:

Water Reduction =  water savings realized in kilogallons (kGal). These
savings will result in water and sewer dollars saved.

Usage Ratepaseline =  baseline fixture use rate in gpm or gpf

Usage Ratepost = post installation fixture use rate in gpm or gpf

AAUF = average annual use per fixture; faucets or showers in
minutes per year toilets or urinals in flushes per year

Quantity = quantity of affected fixtures

Hot Water Heating Fuel Project Benefits

Energy Reduction = Water Reduction x (Tempnot - Tempeold) X Specific Heat x 1,000 / Efficiency

where:

Energy Reduction = fuel savings realized in BTUs

Water Reduction=  water savings in kGal

Tempnot = average hot water usage temperature

Tempeold = average cold water temperature

Specific Heat = 8.34 Btu / (kGal) (UJF) for water

Efficiency = Water heating efficiency expressed as a fraction

The expected savings for this ECM are as follows, at the rates and escalations as noted in Article
2, Section IV.

ECM | Measured
ID : :
Electric Electric
Consmnpiion Demand Natural Gas Propane Water
ECM 2 | 40,713 kWh 0 kW 1,052 Therms 526 gal 9,566,760 gal.
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Refer to Appendix-ECM 2 Water Conservation (electronic attachment) for the detailed expected
savings calculations for ECM-2.

IV.  BASELINE CALCULATIONS AND UTILITY RATES

The unit utility costs for the Baseline period are set forth below as “Base Utility Cost” and shall
be used for all calculations made under this Article. The Base Utility Cost shall be escalated
annually by the actual utility cost escalation, but such escalation shall be no less than the mutually
agreed “floor” escalation rate of three percent (3.0%). Natural gas and propane Base Utility Cost
are the average of the twelve (12) months during the period of January 2019 through December
2019. The Base Utility Cost for electric, water, and sewer type utility represents the utility billing
rates for January 2020. Copies of the rate schedules and rate analysis are in the Appendix.

Service School(s) Provider
Dillard Elementary, Maplewood Elementary, Bethune Elementary,
B e ey onrn | Flrda Powersn Ligh
Stranahan High
Natural Gas Pompano Beach Middle and Stranahan High FPL/TECO Peoples Gas
Propane Bethune Elementary AmeriGas
Water and Sewer Dillard Elementary, William Dandy Middle, and Stranahan High City of Fort Lauderdale

Water and Sewer

Maplewood Elementary

Coral Springs ID

Water and Sewer Bethune Elementary City of Hollywood
Water and Sewer Pines Lakes Elementary City of Pembroke Pines
Water and Sewer Pompano Beach Elementary and Pompano Beach Middle City of Pompano Beach
Water and Sewer Tequesta Trace Middle City of Sunrise
Electric* Natural Propane Water! | Sewer!
Gas
School g‘;ﬁ{%{]) gﬁl‘:’\;‘;d l;;:: dule | $/Therm | $/Gal $/kGal | $/kGal
Dillard Elementary $0.04600 | $14.59 SDTR-2A $5.59 $7.39
Maplewood Elementary $0.05056 | $12.15 SDTR-1A $2.89 $4.38
Mary M. Bethune Elementary $0.04600 | $14.59 SDTR-2A $1.15 $6.68 $9.71
Pines Lakes Elementary $0.04259 | $14.59 SDTR-2A $8.39 $6.75
Pompano Beach Elementary $0.05075 | $12.15 SDTR-1A $3.67 $3.03
Pompano Beach Middle $0.05422 | $12.15 SDTR-1A | $0.776 $3.67 $3.03
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Tequesta Trace Middle $0.04621 | $14.59 SDTR-2A $4.54 $4.37
William Dandy Middle $0.04983 | $14.59 SDTR-2A $5.59 $7.39
Stranahan High $0.04259 | $14.59 SDTR-2A | $0.527 $5.59 $7.39

*Electric energy rates based on hourly average effective rate during anticipated school hours’
occupancy per site and monthly electric demand rates based on FPL 8.83 Electric Tariff Section
effective January 1, 2020. These selected rates and hours were reviewed, discussed and approved
by Customer representative during Baseline/M&V Workshop session for utilization in savings
calculation. See ECM 1 Appendix for details.

"Water and Sewer rates are based on assigned municipal rate schedules. These rate schedules are

in ECM 2 Appendix.

Baseline Utility Data for Natural Gas and Propane

Mary M. Bethune Elementary - Propane

Month g;lll;?()dity g::;“gzgtity $/gallon
Jan-19 871 $1,082 $1.24
Feb-19 1,094 $1,307 $1.19
Mar-19 972 $1,159 $1.19
Apr-19 751 $904 $1.20
May-19 1,269 $1,417 $1.12
Jun-19 900 $960 $1.07
Jul-19 381 $380 $1.00
Aug-19 8 $8 $0.97
Sep-19 61 $56 $0.92
Oct-19 80 $76 $0.95
Nov-19 37 $36 $0.98
Dec-19 91 $96 $1.05
Totals: 6,515 $7,481 $1.15
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Pompano Beach Middle School — Natural Gas

Stranahan High School — Natural Gas

Month %:Z:Emﬁty g:::l“gggtity $/Therm
Jan-19 175 $133 $0.762
Feb-19 216 $146 $0.675
Mar-19 190 $132 $0.696
Apr-19 160 $120 $0.748
May-19 181 $128 $0.710
Jun-19 156 $117 $0.748
Jul-19 55 $71 $1.289
Aug-19 38 $64 $1.694
Sep-19 117 $98 $0.841
Oct-19 146 $112 $0.767
Nov-19 161 $121 $0.749
Dec-19 159 $119 $0.745
Totals: 1754 $1,361 $0.776
Month gﬁ::l;()dity g:::ln(l:lg;itity $/Therm
Jan-19 2,609 $1,338 $0.513
Feb-19 756 $407 $0.538
Mar-19 627 $342 $0.546
Apr-19 450 $261 $0.580
May-19 272 $175 $0.644
Jun-19 288 $183 $0.635
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V.

Jul-19 118 $104 $0.880
Aug-19 238 $152 $0.639
Sep-19 415 $214 $0.517
Oct-19 593 $382 $0.644
Nov-19 2,530 $1,385 $0.547
Dec-19 5,008 $2,379 $0.475
Totals: 13,905 $7,323 $0.527

PRIMARY OPERATIONS SCHEDULE PRE & POST RETROFIT

Pre-Retrofit Facility/Area and Post-Retrofit Facility/Area schedules (Burn Hours) are incorporated
and documented in the LED Lighting Upgrades (electronic attachment) for the detailed expected
savings calculations for ECM-1.

VI.

MEASUREMENT & VERIFICATION SERVICES

JCI will provide the M&V Services set forth below in connection with the Assured Performance
Guarantee.

1.

During the Installation Period, a JCI Performance Assurance Specialist will track Measured
Project Benefits. JCI will report the Measured Project Benefits achieved during the
Installation Period, as well as any Non-Measured Project Benefits applicable to the
Installation Period, to Customer within 60 days of the commencement of the Guarantee
Term.

Within 60 days of each anniversary of the commencement of the Guarantee Term, JCI will
provide Customer with an annual report containing:

A. an executive overview of the project’s performance and Project Benefits achieved
to date;

B. asummary analysis of the Measured Project Benefits accounting; and

C. depending on the M&V Option, a detailed analysis of the Measured Project
Benefits calculations.

During the Guarantee Term, a JCI Performance Assurance Specialist will monitor the on-
going performance of the Improvement Measures, as specified in this Agreement, to
determine whether anticipated Measured Project Benefits are being achieved. In this
regard, the Performance Assurance Specialist will periodically assist Customer, on-site or
remotely, with respect to the following activities:
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A. advise Customer’s designated personnel of any performance deficiencies based on
such information;

B. coordinate with Customer’s designated personnel to address any performance
deficiencies that affect the realization of Measured Project Benefits; and

C. inform Customer of opportunities to further enhance project performance and of
opportunities for the implementation of additional Improvement Measures.

4. For specified Improvement Measures, JCI will:

A. conduct pre and post installation measurements required under this Agreement;

w

confirm the building management system employs the control strategies and set
points specified in this Agreement; and

C. analyze actual as-built information and adjust the Baseline and/or Measured Project
Benefits to conform to actual installation conditions (e.g., final lighting and water
benefits calculations will be determined from the as-built information to reflect the
actual mix of retrofits encountered during installation).

D. confirm that the appropriate metering and data points required to track the variables
associated with the applicable Improvement Measures’ benefits calculation
formulas are established; and

e Set up appropriate data capture systems (e.g., trend and totalization data on the facility
management system) if necessary, to track and report Measured Project Benefits for the
applicable Improvement Measure.

Article 3. CUSTOMER RESPONSIBILITIES

In order for JCI to perform its obligations under this Agreement with respect to the Work, the
Assured Performance Guarantee, and the M&V Services, Customer shall be responsible for:

1. Providing JCI, its subcontractors, and its agents reasonable and safe access to all
facilities and properties that are subject to the Work and/or M&V Services;

2 Providing for shut down and scheduling of affected locations during installation,
including timely shutdowns of chilled water and hot water systems as needed to accomplish the
Work and/or M&V Services;

3 Providing timely reviews and approvals of design submissions, proposed change
orders, and other project documents;

4. Providing the following information with respect to the project and project site as
soon as practicable following JCI's request:
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a. surveys describing the property, boundaries, topography and reference
points for use during construction, including existing service and utility lines;

b. geotechnical studies describing subsurface conditions, and other surveys
describing other latent or concealed physical conditions at the project site;

c. temporary and permanent easements, zoning and other requirements and
encumbrances affecting land use, or necessary to permit the proper design and construction
of the project and enable JCI to perform the Work;

d. a legal description of the project site;

g, as-built and record drawings of any existing structures at the project site;
and

f. environmental studies, reports and impact statement describing the

environmental conditions, including hazardous conditions or materials, in existence at the
project site.

3. Securing and executing all necessary agreements with adjacent land or property
owners that are necessary to enable JCI to perform the Work;

6. Providing assistance to JCI in obtaining any permits, approvals, and licenses that
are JCI’s responsibility to obtain as set forth in Article 1;

7. Obtaining any permits, approvals, and licenses that are necessary for the
performance of the Work and are not JCI's responsibility to obtain as set forth in Article 1;

8. Properly maintaining, and performing appropriate preventative maintenance on, all
equipment and building systems affecting the Assured Performance Guarantee in accordance with
manufacturers’ standards and specifications;

9. Providing the utility bills, reports, and similar information reasonably necessary for
administering JCI's obligations under the Assured Performance Guarantee within five (5) days of
Customer receipt and/or generation or JCI's request therefor;

10. Providing all records relating to energy and/or water usage and related maintenance
of the premises and relevant equipment requested by JCI;

11.  Providing and installing utility sub-meters on all new construction and/or additions
built during the Guarantee Term as recommended by JCI or, alternatively, paying JCI’s applicable
fees for calculating necessary adjustments to the Assured Performance Guarantee as a result of the
new construction;

12. Providing and maintaining a dedicated telephone line and/or TCP/IP remote
connection to facilitate remote monitoring of relevant equipment;
13. Promptly notifying JCI of any change in use or condition described in Section III
of Article 2 or any other matter that may impact the Assured Performance Guarantee;
14. Taking all actions reasonably necessary to achieve the Non-Measured Project
Benefits.
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Article 4. PRICE AND PAYMENT TERMS

Customer shall make payments to JCI pursuant to this Article 4.

1. Work. The price to be paid by Customer for the Work shall be $4,543,100. Payments
(including payment for materials delivered to JCI or the Customer’s site and work performed on
and off-site) shall be made to JCI pursuant to Section 218.735, Florida Statutes, also known as the
Florida Prompt Law, in accordance with the draw schedule below.

Schedule Total Draw
Down Payment [$2,271,550
Month #1 $340,733
Month #2 $340,733

Construction  [Month #3 $340.733

Period Month #4 $340,733
Month #5 $227 155
Month #6 $227,155
Month #7 $227,155
Month #8 $113,578
Month #9 $113,578

2, M&V Services. The total price for JCI's M&V Services, as detailed in Article 2, is
$460,913 for the entire term. This amount will be paid to JCI in annual installments as indicated
in the table below. These payments will be due and payable pursuant to Section 218.735, Florida
Statutes, also known as the Florida Prompt Payment Law, when Customer receives JCI's invoice
and in advance of the services JCI is to provide, and shall be made throughout the Guarantee Term.

Performance Year M&YV Costs
Year 1 $32,477
Year 2 $33.,451
Year 3 $34,455
Year 4 $35,488
Year 5 $36,553
Year 6 $37,650
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Year 7 $38,779
Year 8 $39,942
Year 9 $41,141
Year 10 $42,375
Year 11 $43,646
Year 12 $44,956
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NOTICE TO PROCEED ATTACHMENT 1

JOHNSON CONTROLS, INC. (“JCI”)
Miami, FL Branch

15901 SW 29™ St., Ste. #3801

Miramar, FL 33027

ATTN: Paul Angersbach

Re:  Notice to Proceed for School Board of Broward County

Dear Mr. Angersbach:

This Notice to Proceed is being issued by The School Board of Broward County, Florida
(“Customer”) to Johnson Controls, Inc. (“JCI”) pursuant to that certain Performance Contract
entered into between Customer and JCI for the purpose of notifying JCI to commence work under
such contract.

In the event that this Notice to Proceed is delivered by Customer prior to the execution of the
Performance Contract by Customer and JCI, Customer understands and expects JCI will incur
significant costs and expenses in complying with this Notice to Proceed. In the event the
Performance Contract is not executed by the parties, for any reason, Customer agrees to pay JCI
for its costs and fees incurred in complying with this Notice to Proceed on a time and material
basis. Customer also agrees JCI shall be entitled to a reasonable markup thereon for profit and
overhead. Customer agrees to pay amounts billed by JCI no later than five (5) days after Customer
receives JCI's payment application. JCI will continue to submit payment applications to Customer
until the Performance Contract is executed. Once the Performance Contract is executed, JCI will
begin submitting its payment applications to Customer in accordance with the terms and conditions
set forth therein. Any amounts already paid by Customer will be credited towards the Performance
Contract price.

By signing and dating this Notice to Proceed, the parties hereto agree to these terms and represent
and warrant they have the authority to execute this Notice to Proceed on behalf of their respective
organizations.
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The School Board of Broward County, Florida

Signature:

Printed Name:

Title:

Date:

ACKNOWLEDGED & AGREED TO:
JOHNSON CONTROLS, INC.

Signat@@f/% o

Printed Name: Paul Angersbach

Title: SE General Manager
Date: April 8, 2020
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CHANGE ORDER ATTACHMENT 2

Performance Contract dated , 20 between | Change Order No. Date (mo/day/yr)
Johnson Controls, Inc. and Customer

Customer

The School Board of Broward County, Florida

The above referenced Performance Contract is hereby modified to the extent described below in
accordance with the Terms and Conditions of the CHANGE ORDERS section thereof.

Scope of Work changed as follows:

Total amount of this Change Order

Total Performance Contract amount as revised by this Change Order

The time for completion is: [ ] increased, [_| decreased, [ ] unchanged. | (mo, day, yr)

The new completion date resulting from this Change Order is:

[check if applicable] Assured Performance Guarantee changed as follows:
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Unless specifically changed by this Change Order, all terms, conditions and provisions of the above
referenced Performance Contract remain unchanged and in full effect.

JOHNSON CONTROLS, INC. CUSTOMER
Signature: Signature:
Printed Name: Printed Name:
Title: Title:
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CERTIFICATE OF SUBSTANTIAL COMPLETION
ATTACHMENT 3

PARTIES: JOHNSON CONTROLS, INC. (“JCI”)
15901 SW 29 St., Ste. #801
Miramar, FL 33027

The School Board of Broward County, Florida (“Customer™)
600 Southeast Third Avenue
Fort Lauderdale, Florida 33301

PROJECT:  Broward County Public Schools - PC; Performance Contract dated
_, 2020 between JCI and Customer

By executing this Certificate of Substantial Completion, Customer acknowledges the following:
a. The work set forth in the Performance Contract is substantially complete.

b. Customer has received the manuals, warranty information, and training required under the
Performance Contract.

8 The following punch list items must be completed by JCI (check as applicable):
[ ]  punch list attached
] punch list complete

d. Upon completion of the punch list items, or if such punch list items are complete, JCI and
Customer shall sign the Certificate of Final Completion attached hereto.

Dated , 20

CUSTOMER: JOHNSON CONTROLS, INC.
Signature: Signature:

Printed Name: Printed Name:

Title: Title:
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CERTIFICATE OF FINAL COMPLETION
ATTACHMENT 4

PARTIES:  JOHNSON CONTROLS, INC. (“JCI™)
15901 SW 29 St., Ste. #801
Miramar, FL 33027

The School Board of Broward County, Florida (“Customer™)
600 Southeast Third Avenue
Fort Lauderdale, Florida 33301

PROJECT:  Broward County Public Schools - PC; Performance Contract dated
_,20_ between JCI and Customer

By executing this Certificate of Final Completion, Customer acknowledges the following:

a. The work set forth in the Performance Contract has been reviewed and determined by
Customer to be fully complete.

b. Customer accepts the work as complete and hereby releases JCI's obligations under any
performance and payment bonds posted for the project as of the date set forth below.

Dated , 20

CUSTOMER: JOHNSON CONTROLS, INC.
Signature: Signature:

Printed Name: Printed Name:

Title: Title:
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END
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