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SECTION 1.0 - INTRODUCTION AND GENERAL INFORMATION

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

The School Board of Broward County, Florida (hereinafter referred to as “SBBC”) desires to receive Qualifications for Design
Services as described herein.

Questions and Interpretations: Any questions, requests for clarifications or interpretations regarding any portion of this RFQ
during the Submittal preparation period (or reporting errors, inconsistencies, or ambiguities) shall be received no less than ten
(10) days prior to the deadline due date for submitting the completed RFQ response, and no questions or clarifications will be
considered after this date. Respondents must submit Document 00220 - Bidders Request For Information Form (Attachment
F) for all RFI requests and all RFI requests must be typed or printed. Questions not submitted on Document 00220 will not be
considered. RFI requests must be for a single RFQ, RFI requests for multiple RFQs may not be considered. Any questions
which require a response which amends the RFQ document in any manner will be answered via Addendum by the Procurement
and Warehousing Services Department and provided to all Proposers. Address questions or requests for clarifications in writing
to:

Vanessa S. Lauchaire
Strategic Sourcing Manager
Procurement & Warehousing Services
7720 West Oakland Park Blvd - Suite 323
Sunrise, FL 33351
754-321-0533 Fax

Any verbal or written information, which is obtained other than by information in this RFQ document or by Addenda, shall not be
binding on SBBC.

Contract Term:  The term of this contract is anticipated to begin on the Notice to Proceed Date and end one year after final
completion of the project.

Proposal Format: The RFQ’s submittal shall follow the format and include the information as identified in Section 4.0 of this
RFQ.

Evaluation and Award: All Proposals will be evaluated by the Selection Committee based upon the information submitted by
Proposers in response to this RFQ and in accordance with the evaluation criteria established in Section 5.0. Based upon the
evaluation of Proposals, the Committee will recommend a Proposer(s) to the Superintendent of Schools who may then
recommend a Proposer(s) to the SBBC for award.

Irrevocability of Proposal: A Proposal may not be withdrawn before the expiration of 90 days after the date of the Proposal’s
opening.

Proposal Package Requirements:
--- One complete, original hard-copy Proposal (clearly labeled as “original”).

--- One complete, original electronic version (clearly labeled as “original’).
--- Fifteen (15) complete, electronic version copies (clearly labeled as “copy”).

--- Two (2) additional hard-copies (which must be identical to the original Proposal except they shall be labeled as
‘copy’).

--- Proposals shall be submitted in a sealed envelope (package, box, etc.) with the RFQ number and description
clearly identified by label on the Package along with the Proposers Name.
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1.9  Gratuities: Proposers shall not provide any gratuities, favors, or anything of monetary value to any official, employee, or agent
of SBBC; including any School Board Member, Superintendent of Schools and any Evaluation Committee Members, for any
reason during this entire Procurement Process.

1.10  Cone of Silence: Any proposer, or lobbyist for a proposer, is prohibited from having any communications (except as provided
in this rule) concerning any solicitation for a competitive procurement with any School Board member, the Superintendent, any
Evaluation Committee Member, or any other School District employee after the Procurement and Warehousing Services
Department releases a solicitation to the General Public. All communications regarding this solicitation shall be directed to the
designated Purchasing Agent unless so notified by the Procurement and Warehousing Services Department. This “Cone of
Silence” period shall go into effect and shall remain in effect from the time of release of the solicitation until the contract is
awarded by the School Board. Further, any vendor, its principals, or their lobbyists shall not offer campaign contributions to
School Board Members or offer contributions to School Board Members for campaigns of other candidates for political office
during the period in which the vendor is attempting to sell goods or services to the School Board. This period of limitation of
offering campaign contributions shall commence at the time of the “cone of silence” period for any solicitation for a competitive
procurement as described by School Board Policy 3320, Part I, Section GG as well as School Board Policy 1007, Section 5.4
— Campaign Contribution Fundraising. Any vendor or lobbyist who violates this provision shall cause their Proposal (or that of
their principal) to be considered non-responsive and therefore be ineligible for award. This prohibition does not apply to:

1. Telephone calls to the Procurement & Warehousing Services staff to request copies of this RFQ, to confirm
attendance, or request directions regarding an interview notification received;

2. Delivery of the Respondent's Submittal;

3. Discussion at the interview;

4, Delivery of written questions about the RFQ; and/or

Review of background/contract documents at the staff offices.

111 Lobbyist Activities: In accordance with SBBC Policy 1100B, as currently enacted or as amended from time to time, persons
acting as lobbyists must state, at the beginning of their presentation, letter, telephone call, e-mail or facsimile transmission to
School Board Members, Superintendent or Members of Senior Management, the group, association, organization or business
interest she/he is representing.

1.11.1 A lobbyist is defined as a person who, for immediate or subsequent compensation (e.g., monetary profit/personal
gain), represents a public or private group, association, organization or business interest and engages in efforts to
influence School Board Members on matters within their official jurisdiction.

1.11.2 A lobbyist is not considered to be a person representing school allied groups (e.g., PTA, DAC, Band Booster
Associations, etc.) nor a public official acting in her/his official capacity.

1.11.3 Lobbyists shall annually (July 1) disclose in each instance and for each client prior to any lobbying activities, their
identity and activities by completing the lobbyist statement form which can be obtained from official School Board
Records, School Board Member's Offices or the Superintendent's Office and will be recorded on SBBC'’s website,
www.browardschools.com.

1114 The lobbyist must disclose any direct business association with any current elected or appointed official or employee
of SBBC or any immediate family member of such elected or appointed official or employee of SBBC.

1115  Senior-level employees and/or School Board Members are prohibited from lobbying activities for two years after
resignation or retirement or expiration of their term of office.

1.11.6  The Office of the Superintendent shall keep a current list of persons who have submitted the lobbyist statement form.
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1.12  Preparation Cost of Proposal: Proposer is solely responsible for any and all costs associated with responding to this RFQ.
SBBC will not reimburse any Proposer for any costs associated with the preparation and submittal of any Proposal, or for any
travel and per diem costs that are incurred by any Proposer.

1.13  ltis the sole responsibility of the Proposer to assure it has received the entire Proposal and any and all Addendum.

1.14  ltis the sole responsibility of the Proposer to assure that its Proposal is time stamped in the Procurement and Warehousing
Services Department on or before 2:00 p.m. EST on the date due.

1.15  No verbal or written information which is obtained other than by information in this document or by Addenda to this RFQ shall
be binding on SBBC.

1.16  No submissions made after the Proposal opening, amending or supplementing the Proposal, will be considered.
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SECTION 2.0 CALENDAR

May 26, 2016

June 13, 2016

June 28, 2016

July 19, 2016**

July 22, 2016

September 20, 2016

*These are public meetings. SBBC prohibits any policy or procedure which results in discrimination on the basis of age, color, disability,
gender identity, gender expression, national origin, marital status, race, religion, sex or sexual orientation. Individuals who wish to file a
discrimination and/or harassment complaint may call the Executive Director, Benefits & EEO Compliance at 754-321-2150 or Teletype

Machine (TTY) 754-321-2158.

Individuals with disabilities requesting accommodations under the Americans with Disabilities Act (ADA) may call Equal Educational

Issuance of RFQ #16-177C

Written questions due on or before 5:00 p.m. ET

in the Procurement and Warehousing Services Department
7720 West Oakland Park Blvd., Suite 323,

Sunrise, Florida 33351-6704.

Proposals due on or before 2:00 p.m. ET

in the Procurement and Warehousing Services Department.

7720 West Oakland Park Blvd., Suite 323,
Sunrise, Florida 33351-6704.

Selection Committee reviews Qualifications and
makes a recommendation for Selection in the
Procurement and Warehousing Services Department
7720 West Oakland Park Boulevard, Suite 323
Sunrise, Florida 33351-6704 at 1:30 p.m.*

Evaluation Committees Posting of Recommendations.

Tentative School Board Award Date.

Opportunities (EEO) at 754-321-2150 or Teletype Machine (TTY) 754-321-2158.

**Proposers may be asked to be present at this public meeting to answer questions related to their submittal. Proposers may also be
invited to make a presentation to the Selection Committee. If a presentation is requested, it must be limited to information included in
their Proposal submitted to SBBC. Details related to the Selection Committee meeting will be provided to the proposers when they are

given notice of the meeting.
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SECTION 3.0 - RFQ CONDITIONS

3.1

3.2

3.3

34

3.5

3.6

3.7

3.8

3.9

3.10

Evaluation Committees and Proposals: State Statutes 119.071 and 286.0113 are adhered to by SBBC in the review and
awarding of contracts.

Public Record: Proposer acknowledges that all information contained within their Proposal is part of the public domain as
defined by the State of Florida Sunshine and Public Record Laws.

Governing Law: This RFQ, and any award(s) resulting from this RFQ, shall be interpreted and construed in accordance with
the laws of the State of Florida. Any protests arising from this RFQ shall be subject to Section 120.57(3), Florida Statutes. Any
disputes or controversies arising out of a contract awarded under this RFQ shall be submitted to the jurisdiction of the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida.

Advertising: In submitting an RFQ, Proposer agrees not to use the results therefrom as a part of any commercial advertising
without prior written approval of SBBC.

Billing Instructions and Payment: All payments made to the Design Professionals shall be made by ACH (Automated Clearing
House). Monthly invoices shall be submitted to the Project Manager for review and approval. Refer to the PSA for the specifics.
The ACH Payment Agreement Form is an attachment to the PSA (PSA Attachment 12). This form shall be submitted at the
time of the execution of the Contract.

Contract Value: No guarantee is given or implied as to the total dollar value or work as a result of this RFQ. SBBC is not
obligated to place any order for services performed as a result of this award. Order placement will be based upon the needs
and in the best interest of SBBC.

Conflict of Interest and Conflicting Employment or Contractual Relationship: Section 112.313 (3) and (7), Florida
Statutes, sets forth restrictions on the ability of SBBC employees acting in a private capacity to rent, lease, or sell any realty,
goods, or services to SBBC. It also places restrictions on SBBC employees concerning outside employment or contractual
relationships with any business entity which is doing business with SBBC. Each Proposer is to disclose any employees it has
who are also SBBC employees. This Conflict of Interest Form is an attachment to the PSA (PSA attachment 9). This executed
document shall be submitted at the time of Contract Execution. Any employees identified by the Proposer, should obtain legal
advice as to their obligations and restrictions under Section 112.313 (3) and (7), Florida Statutes.

Disputes:
3.8.1 In the event of a conflict between the documents, the order of priority of the documents shall be as follows:

1. The Agreement resulting from the award of this RFQ (if applicable) ; then

2. Addenda released for this RFQ, with the latest Addendum taking precedence; then
3. the RFQ Documents; then

4. Awardee’s Proposal.

3.8.2 In case of any other doubt or difference of opinion, the decision of SBBC shall be put in writing and shall be final and
binding on both parties.

Insurance: Refer to PSA Agreement — Part 5 — Article 3 for Design Professional Insurance Requirements (RFQ Attachment
C).

Public Entity Crimes: Section 287.133(2)(a), Florida Statutes, as currently enacted or as amended from time to time, states
that a person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may
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3.12

3.13

3.14

3.15

not submit a Proposal on a contract to provide any goods or services to a public entity, may not submit a Proposal on a
contract with a public entity for the construction or repair of a public building or public work, may not submit a Proposal on leases
of real property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant
under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount
provided in Section 287.017 for CATEGORY TWO [currently $25,000] for a period of 36 months from the date of being placed
on the convicted vendor list.

M/WBE:
3.12.1 M/WBE Goals: The Design Professional shall comply with the Owner’s current M/WBE policies and procedures. The
Design Professional’'s M/WBE goal for this Contract is 25 percent.

3.12.2 Information: SBBC encourages each Proposer to make every reasonable effort to include M/WBE participation on any
contract award under this RFQ. An M/WBE is defined by SBBC as any legal entity, other than a joint venture, which is organized
to engage in commercial transactions and which is at least 51% owned and controlled by a minority or women and has been
Certified by SBBC as an approved M/WBE.

3.12.2.1 Any participation by firms not certified by SBBC at the time of proposal will not count in the RFQ evaluation process for
the award of points in the Design Professional M/WBE Participation Category. However, firms that are certified by
SBBC after the proposal’s tentative award, will count towards the Design Professional’'s M/WBE project goal attainment.
Design Professional to contact SDOP to provide the updated information.

3.12.2.2 For information on M/WBE Certification, or to obtain information on locating certified M/WBE's, contact SBBC'’s Supplier
Diversity and Outreach Programs at 754-321-0550 or www.broward.k12.fl.us/supply/vendors/mwbe.htm.

Protesting of RFQ Conditions/Specifications: Any person desiring to protest the conditions/specifications in this RFQ, or
any Addenda subsequently released thereto, shall file a notice of intent to protest, in writing to the Director of Procurement and
Warehousing Services Department. The formal written protest shall be filed within ten calendar days after the date the notice
of protest was filed. Saturdays, Sundays, state holidays or days during which the school district administration is closed shall
be excluded in the computation of the ten (10) calendar days. The formal written protest must be received on or before 5:00
p.m. EST of the 10t Calendar Day at the office of the Director of Procurement and Warehousing Services Department. Refer to
Section 120.57(3)(b), Florida Statutes, as currently enacted or as amended from time to time, for the requirements for the written
protest.

3.13.1 Failure to file a notice of protest or to file a formal written protest within the time prescribed by Section 120.57(3), Florida
Statutes, or a failure to post the bond or other security required by SBBC Policy 3320, Part VIII, within the time allowed for filing
a bond, shall constitute a waiver of proceedings.

Posting of RFQ Recommendations: RFQ Recommendations will be posted in the Procurement and Warehousing Services
Department and on www.demandstar.com as noted on the Calendar (Section 2.0) or as modified by an addendum or by posting
in the Procurement and Warehousing Services Department and at www.demandstar.com (under the document section for this
RFQ). The Recommendations will remain posted for 72 hours. It is the responsibility of each Proposer to ascertain any revised
date for the posting of RFQ Recommendations.

Protest of Intended Decision: Any person desiring to protest the Recommended Decision shall file a notice of protest, in
writing, within 72 hours after the posting of the RFQ Recommendation and shall file a formal written protest within ten calendar
days after the date the notice of protest was filed. The formal written protest must be received on or before 5:00 p.m. EST of
the tenth (10) calendar day. Saturdays, Sundays, state holidays and days during which the school district administration is
closed shall be excluded in the computation of the 72 hours.

3.15.1 Failure to file a notice of protest or to file a formal written protest within the time prescribed by Section 120.57(3), Florida
Statutes, or a failure to post the bond or other security required by Policy 3320, Part VIII, within the time allowed for filing a bond,
shall constitute a waiver of proceedings.
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3.16

317

3.18

3.19

3.20

3.21

3.22

3.23

3.15.2 Notices of protests, formal written protests, and the bonds required by Policy 3320, shall be filed at the office of the
Director of Procurement and Warehousing Services, 7720 West Oakland Park Boulevard, Suite 323, Sunrise, Florida 33351
Fax filing will not be acceptable for the filing of bonds.

Use of Other Contracts: SBBC reserves the right to utilize any other SBBC contract, any State of Florida Contract, any contract
awarded by any other city or county governmental agencies, other school boards, other community college/state university
system cooperative agreements, in lieu of any offer received or award made as a result of this RFQ if itis in SBBC's best interest
to do so. SBBC also reserves the right to waive irregularities or technicalities in any Proposal received if such action is in the
best interest of SBBC. However, such a waiver shall in no way modify the RFQ requirements or excuse the Proposer from full
compliance with the RFQ specifications and other contract requirements if the Proposer is awarded a contract.

Assignment: Neither party to the Agreement shall sell, assign or sublet the same without the written consent of the other; nor
shall a Design Professional assign any monies due or to become due to the Design Professional, or by reason of the Contract
without the previous written consent of the Owner and as approved by the Attorney for the Owner.

Cancellation: In the event any of the provisions of this RFQ are violated by the Awardee, the Director of Procurement and
Warehousing Services shall give written notice to the Awardee stating the violations and unless they are corrected within five
days, a recommendation will be made to SBBC for cancellation.

SBBC Photo Identification Badge:

Background Screening: Awardee agrees to comply with all the requirements of Sections 1012.32 and 1012.465, Florida
Statutes, and that Awardee and all its personnel who (1) are to be permitted access to school grounds when students are
present, (2) will have direct contact with students, or (3) have access or control of school funds will successfully complete the
background screening required by the referenced statutes and meet the standards established by the statutes. Personnel shall
include employees, representatives, agents or sub-contractors performing duties under the contract to SBBC and who meet any
or all of the three requirements identified above. Awardee will bear the cost of acquiring the background screening required
under Section 1012.32, Florida Statutes, and any fee imposed by the Florida Department of Law Enforcement to maintain the
fingerprints provided with respect to Awardee and its personnel. The Parties agree that the failure of Awardee to perform any
of the duties described in this section shall constitute a material breach of this RFQ entitling SBBC to terminate immediately
with no further responsibilities or duties to perform under this Agreement. Awardee agrees to indemnify and hold harmless
SBBC, its officers and employees of any liability in the form of physical or mental injury, death or property damage resulting in
Awardee’s failure to comply with the requirements of this section or Sections 1012.32 and 1012.465, Florida Statutes.

3.19.1  SBBC issued identification badges must be worn at all times when on SBBC property and must be worn where they
are visible and easily readable.

3.19.2 Badge Vendor Information shall be provided to the Design Professional at the time of Award.

Withdrawal of RFQ: In the best interest of SBBC, SBBC reserves the right to withdraw this RFQ at any time prior to the time
and date specified for the Proposal opening.

Severability: In case of any one or more of the provisions contained in this RFQ shall be for any reason be held to be invalid,
illegal, unlawful, unenforceable or void in any respect, the invalidity, illegality, unenforceability or unlawful or void nature of that
provision shall not affect any other provision and this provision shall be considered as if such invalid, unlawful, unenforceable
or void provision had never been included herein.

It is the sole responsibility of the Proposer to assure it has received the entire Proposal and any and all Addendum.
It is the sole responsibility of the Proposer to assure that its Proposal is time stamped in the Procurement and Warehousing

Services Department on or before the due time on the date due. No submissions made after the Proposal opening, amending
or supplementing the Proposal, shall be considered.
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3.24

3.25

3.26

3.27

3.28

No verbal or written information which is obtained other than by information in this document or by Addenda to this RFQ shall
be binding on SBBC.

Acceptance and Rejection of Proposals:

3.25.1 Acceptance: All Proposals properly completed and submitted will be evaluated in accordance with Section 5.0.

3.25.2 Rejection: A Proposal may be rejected if it does not conform to the rules or the requirements contained in this RFQ.
Examples for rejection include, but are not limited to, the following:

3.25.2.1 The Proposal is time-stamped at the Procurement and Warehousing Services Department after the
deadline specified in the RFQ.

3.25.2.2 Proposers found legally guilty of collusion among Proposers, shall be rejected, and the participants to
such shall be barred from future procurement opportunities until such time as they may be reinstated.

3.25.2.3 The Proposal shows non-compliance with applicable laws; or contains any unauthorized additions or
deletions; is a conditional Proposal; is an incomplete Proposal; or contains irregularities of any kind.

3.26.2.4 The Proposer adds provisions reserving the right to accept or reject an award or to enter into a contract
pursuant to an award or adds provisions contrary to those in the RFQ.

3.25.3 SBBC also reserves the right to waive irregularities or technicalities in any Proposal received if such action is in the
best interest of SBBC. However, such a waiver shall in no way modify the RFQ requirements or excuse the Proposer from full
compliance with the RFQ specifications and other contract requirements if the Proposer is awarded the contract.

Maintenance of Records:

3.26.1 Design Professional shall keep all records and supporting documentation which concern or reflect its Services
hereunder. The records and documentation shall be retained by the Design Professional for a period of seven (7) years from
the completion date of the project associated with the Authorization to Proceed; or such period of time as required by law. The
Owner, or any duly authorized agents or representatives of the Owner, shall have the right to inspect and copy all such records
and documentation as often as they deem necessary during the period of this Agreement and during the period noted above
in which the records are to be retained. Such activity shall be conducted at the reasonable convenience of the Design
Professional.

Liability: Refer to Attachment C - Sample Professional Services Agreement (PSA), Part 5 Article 2 - Liability Clause.

SBBC Information Security Guidelines: It is the responsibility of the Design/Builder to read and adhere to the SBBC
Information Security Guidelines when using any device connected to the SBBC’s network. Following the conclusion of the
contract term, all of SBBC'’s confidential information must be removed from the Design/Builder's equipment and all access
privileges must be revoked. Final payment will be withheld until the Design/Builder has confirmed, in writing, that all SBBC's
confidential information has been purged from any and all electronic technology devices that were used during this contract and
were connected to the SBBC's network.
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SECTION 4.0 - REQUIRED QUALIFICATIONS FORMAT AND RESPONSE INFORMATION

4.1 The SBBC'’s Procurement and Warehousing Services Department shall determine whether each Proposer has Addressed and
provided all RFQ submittal requirements. SBBC’s Procurement and Warehousing Department shall identify the status of
completion for each Proposer’s proposal on a spreadsheet for the Evaluation Committee’s use.

4.2 ltis required that Proposals be organized in the manner specified below and with all the information as identified.

421 Title Page:

Line 1 Include RFQ number and name;

Line 2. The RFQ Due Date;

Line 3  The name of the Proposer (company/firm name);
Line4 Company/firm address;

Line5 and telephone number.

422 Section A-

General

Section Al

Table of Contents: Include a clear identification of the material by scoring sections, section number

and by page number.

Section A2 Letter of Responsibility: Include the names of the persons who will be authorized to make

decisions for the Proposer for this proposal, and for the Design efforts that may result from this
RFQ. Provide titles, work addresses, telephone numbers and e-mail addresses. Letter to be on Company
Letterhead and signed by an Officer of the Company.

423 Section B — Required Forms, Licenses, certificates, History

4231

42311

42312

Section Bl

Required Response Form

The Required Response Form shall be completed in ink or typewritten. The signed “original” Required
Response Form shall be submitted within the Proposal Package labeled as the “original.” Refer to
Attachment D.

Required Response Form for Joint Venture Proposals shall follow the following requirements.

4.2.3.1.2.1 JOINT VENTURES: In the event multiple Proposers submit a joint Proposal in response to
the RFQ, a single Proposer shall be identified as the Prime Proposer. If offering a joint Proposal, Prime
Proposer must include the name and address of all parties of the joint Proposal. Prime Proposer shall
provide all bonding and insurance requirements, execute any Contract, complete the Required Response
Form shown herein, and have overall and complete accountability to resolve any dispute arising within this
contract. Only a single contract with one Proposer shall be acceptable. Prime Proposer responsibilities
shall include, but not be limited to, performing of overall contract administration, preside over other
Proposers participating or present at SBBC meetings, oversee preparation of reports and presentations,
and file any notice of protest and final protest as described herein. Prime Proposer shall also prepare and
present a consolidated invoice(s) for services performed. SBBC shall issue only one check for each
consolidated invoice to the Prime Proposer for services performed. Prime Proposer shall remain
responsible for performing services associated with response to this RFQ.

Required Response Form:

Modifications or alterations to this form shall not be accepted and will cause the Proposal to be rejected and
not reviewed. The Required Response Form, shall be the only acceptable form. The form with the Original
Signature shall be in the Proposal Package labeled “Original”. Refer to Attachment D.
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Section B2 Licenses and Registrations (Florida)

3.1 All appropriate licenses shall be provided on a list
3.2 Firms Architectural License/Registration if applicable
3.3 Architectural License/Registration — for
3.4 Architectural License/Registration — for
3.5 Mechanical License/Registration - for
3.6 Structural License/Registration — for
3.7 M/WBE Certificate (if applicable) — for proposer firm
3.8 continue as appropriate

Section B3 Proposer History

Provide a listing of current and former business entities that the Proposer is operating under and has operated
under in the past. Letter to be on Company Letterhead and signed by an officer of the Company.

Section B4 Litigation

Provide a statement of any litigation or regulatory action that has been filed or is pending against your firm(s)
in the last three years. If an action has been filed, state and describe the litigation or regulatory action filed,
and identify the court or agency before which the action was instituted, the applicable case or file number,
and the status or disposition for such reported action. If no litigation or regulatory action has been filed against
your firm(s), provide a statement to that effect. For joint venture or team Proposers, submit the requested
information for each member of the joint venture or team.

4.2.4 Section C - Experience and Qualifications (50 maximum points)

Section C1  Executive Summary / Approach / Current Work Load (20 maximum points)

Executive Summary — (7 maximum points) Submit a brief abstract stating the Proposer’s understanding of
the nature and scope of the services to be provided and capability to comply with all terms and conditions of
RFQ (3 page maximum).

Approach — (7 maximum points) Discuss your approach for delivering this project (2 page maximum).

Current Work Load - (6 maximum points) Demonstrate your ability to perform this work given your current
project workload. Provide a list of current projects for SBBC (2 page maximum).

Section C2  Firm Experience and Qualifications (15 maximum points)

Provide a statement of your firm’s qualifications to perform the services requested under this RFQ (3 page
maximum).

Section C3  Relevant Projects / References (15 maximum points)

Provide a list and description of relevant projects (maximum of 5) successfully completed by your firm in the
most recent five (5) years. For each project, include:

Name and location of project

Scope of work that was performed by your firm

Summary of the project scope including construction delivery method
Name, title and contact information for client

RFQ-16-177C Page 12 of 16
Design Services
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= |nitial and final construction cost (where not deemed confidential)
= Change order percentage by type, including errors and omissions
=  Planned design schedule vs actual design schedule

Include 3 references with contact information, preferably from one of the projects requested above (5 pages
maximum for Section C3).

425  Section D — Team Composition: (40 maximum points)

Section D1  Team Structure (10 maximum points)

Describe the structure of your team, including all subconsultants. Indicate which professional design services
the prime firm offers with in house staff, and indicate which professional design services the firm may opt to
utilize consultants. Refer to Attachment E. (3 pages maximum. Attachment E does not count toward page
limits)

Section D2  Key Personnel (30 maximum points)

Design Professional’s Staff (15 maximum points)

Provide the names of the Design Professionals staff intended for use on SBBC Projects, including applicable
professional qualifications. Identify the Principal to be in charge of SBBC Projects. Identify other key
personnel as appropriate, including the Senior Architect and primary production Architect. Not all staff
personnel need to be listed. Itis understood that staffing requirements will vary from project to project based
on project scope and required design time frame. Refer to Attachment B. Resumes for key personnel should
be provided.

Consultants’ Staffing (15 maximum points)
For each Consultant, provide the names of the Consultants Staff intended for use on SBBC Projects, including
professional qualifications. Identify the Principal to be in charge of SBBC Projects. Identify a Senior Engineer

for each of the disciplines that each Consultant performs. Refer to Attachment B. Resumes for key personnel
should be provided.

426 SectionE - Supplier Diversity and Outreach Program (10 maximum points)

Section E1 M/WBE Firms for Intended Use (10 maximum points)

|dentify the M/WBE firm or firms who may be working with you on this engagement utilizing Attachment A,
M/WBE Participation.

RFQ-16-177C Page 13 of 16
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SECTION 5.0 - EVALUATION OF QUALIFICATIONS

5.1 Evaluation of Qualifications - The Evaluation Committee shall evaluate all Qualified Proposals by the following Categories.

SECTION
Section A — General
Section B - Required Forms

Section C - Experience and Qualifications

Section C 1 - Executive Summary / Approach / Current Work Load
Section C 2 - Firm Experience and Qualifications
Section C 3 - Relevant Projects / References

Section D - Team Composition

Section D 1 — Team Structure
Section D 2 — Key Personnel

Section E - Supplier Diversity & Outreach Program

Section E 1 - M/WBE Participation

TOTAL POSSIBLE POINTS

5.1.1 Scoring of M/WBE Participation — Section E1

POSSIBLE POINTS

Pass/Fail

Pass/Fail

0to20
0to15
Oto15

0to 10
0to 30

0to 10

100

The SBBC shall award a maximum of ten (10) points for M/WBE Participation as listed in the Evaluation Point Tables
below. At the time the proposal is submitted, the proposer shall identify all M/WBE firms (if any) which will be utilized
by using the M/WBE Participation Form and Statement of Intent Form. The Letter of Intent submitted with the proposal
reflects the intent of the parties (prime and sub-consultant) to establish a business relationship as well as the type of

work and percentage of work that the sub-consultant will perform.

5 Points For M/WBE Designer

M/WBE Designer | 5.0 Points
5 Points For MMWBE Sub-Consultant Participation
2 25% 5.0 Points
> 20% 4.0 Points
= 15% 3.0 Points
> 10% 2.0 Points
> 5% 1.0 Points

NOTE: Points for Category E shall be provided by the M/WBE Coordinator for use by QSEC members.

5.2 Qualification Selection Evaluation Committee (“QSEC”) members shall rank proposers based on the total number of points
received from QSEC committee member scoring, The proposer receiving the most total points received from all QSEC members
shall be considered to be the most qualified proposer (“Firm 1”). All remaining proposers shall be ranked in order based on
total points received from all QSEC members (Firm 2, Firm 3, Firm 4, and etc.).

RFQ-16-177C
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5.2.1

522

523

5.24

5.3 Any firm

The first tie-breaker between identically scored proposers shall be the total number of times the applicable proposers
are ranked as the most qualified (Firm 1) by individual QSEC committee members.

The second tie-breaker between identically scored proposers shall be the total number of times the applicable
proposers are ranked as the second most qualified (“Firm 2”) by individual QSEC committee members.

The third tie-breaker between identically scored proposers shall be the total number of times the applicable proposers
are ranked as the third most qualified (“Firm 3”) by individual QSEC committee members.

The fourth tie-breaker shall be a coin flip, to be called in the air, by the proposer who held its discussions with QSEC
first.

receiving a “Fail” score in Sections A or B shall be deemed non-responsive.

54 After scoring has been completed, QSEC shall recommend that District staff negotiate a contract for professional design services
with Firm 1 at compensation which staff determines is fair, competitive, and reasonable.

5.4.1

54.2

543

Should staff be unable to negotiate a satisfactory contract with Firm 1, negotiations with Firm 1 shall be formally
terminated.

Staff shall then undertake negotiations with Firm 2. Should staff be unable to negotiate a satisfactory contract with Firm
2, staff shall formally terminate negotiations with Firm 2, and then undertake negotiations with Firm 3.

This process shall continue with the remaining, most qualified firms until a satisfactory contract is negotiated. If no
negotiations are successful, the procurement shall automatically terminate.

9.5 After successful negotiations with the applicable proposer, an Agreement shall be submitted to the Board for approval and

award of

5.6 Award:

a Design contract.

The Agreement resulting from these negotiations shall be governed by the laws of the State of Florida, and shall have

venue established in the 17 Court of Broward County, Florida or the United States Court of the Southern District of Florida.

END OF EVALUATION OF QUALIFICATIONS

RFQ-16-177C
Design Services
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SECTION 6.0 — PROJECT SCOPE AND SCHEDULE

6.1 Summary Project Scope - The Scope of Work is summarized below.

Sea Castle Elementary School

ADA Stage Lift

Fire Alarm

HVAC Improvements

Building Envelope Improvements

6.2 Project Budget - The Budget for this package is as follows.

Sea Castle Elementary School

Total Funds from District's approved ADEFP: $ 3,209,975
Less:
- School Choice and Technology $ 399,000
Total Project Budget $ 2,810,975
Less:
- Other Owner Costs $ 140,549
TOTAL Design, Construction and Soft Cost Funds $ 2,670,426

6.3 Project Schedule - The Schedule for this project is as follows:

Authorization to Proceed November 2, 2016
Completion of Design July 19, 2017
Final Completion — Construction ~ October 26, 2018

END OF RFQ

RFQ-16-177C Page 16 of 16
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ATTACHMENT A

M/WBE PARTICIPATION
Complete the following information on the proposed M/WBE participation on this contract.

Proposer’s Company Name:

Scope and/or Nature of
Work to be Performed
M/WBE Firm Information by the M/WBE % of M/WBE
Participation

Firm Name;
Contact Person:
Address:

Telephone No.:
Facsimile No.:
M/WBE Certification No.:
Certifying Agency Name:
Address:

Telephone No.:

Firm Name:
Contact Person:
Address:

Telephone No.:
Facsimile No.:
M/WBE Certification No.:
Certifying Agency Name:
Address:

Telephone No.:

Firm Name:
Contact Person:
Address:

Telephone No.:
Facsimile No.:
M/WBE Certification No.:
Certifying Agency Name:
Address:

Telephone No.:
Note: percentage amount needs to be provided to receive points.

School Board of Broward County
MWBE Forms
Revised 12/1/15



Design and Professional Consulting Staff

Attachment B

Prime Firm:
Time Florida professional
Name Title Role Commitment license Email Address
Subconsultant:
Time Florida professional
Name Title Role Commitment license Email Address
Subconsultant:
Time Florida professional
Name Title Role Commitment license Email Address
Subconsultant:
Time Florida professional
Name Title Role Commitment license Email Address




Attachment C

PROFESSIONAL SERVICES AGREEMENT

Design Professional Services

BETWEEN

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA
AND
(DESIGN PROFESSIONAL CO NAME)

DATE:

Description of Scope (for Single Package Contract)

Provide Design Services for the following projects:

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services

Revised 11/30/15 Page 1 of 32
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ARTICLE 8 — OWNERSHIP, LICENSE OF DOCUMENTS AND INTELLECTUAL PROPERTY 24
ARTICLE 9 — PROJECT TERMINATION OR SUSPENSION 25
ARTICLE 10 — CONDITIONS 26
ARTICLE 11 — NOTICE PROVISIONS 28
PART 6 — CONTRACT EXECUTION SHEETS 29

CONTRACT ATTACHMENT LISTING

The following attachments are fully incorporated into this Agreement for Professional Design Services:

Attachment 1: Identified Codes, Regulations and Standards

e Codes regulations standards
e Certain projects may require meeting other or additional criteria

Attachment 2: Basic Design Phasing Requirements

e Note that the Project Scope of Work determines the requirements of Design Phasing
Attachment 3: Sample Schedule Format/Owner’s Initial Schedule — for reference

e Design Professional to develop a Project Schedule for Owner review and acceptance
Attachment 4: Sample Permitting Plan Format

e Sample format for Design Professional Permit Tracking
Attachment 5: Invoice Formats

e Required for monthly billing
e Required for reimbursable expenses

Attachment 6: Design Fees

e Schedule of Design Fees
Attachment 7: Supplemental Services Information
Attachment 8: Electronic Media Requirements
Attachment 9: Conflict of Interest Form

e Due at the time of contract execution

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services

Attachment C
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Attachment 10: M/WBE Report Form
e Format for Design Professionals monthly report
Attachment 11: IRS form W-9
e Due at time of contract execution
Attachment 12: ACH Payment Agreement Form
e Due at time of contract execution
Attachment 13: Drug-Free Workplace
e Due at time of contract execution

Attachment 14: Errors and Omissions Process

Attachment C

Attachment 15: Finalized Design Professional and Consultant’s Staffing — updated RFQ Attachment B

e Due five (5) days after contract execution

Online Documents: The following documents shall be downloaded by the Design Professional and are considered

as Attachments to this Contract:

Design Standards

http://www.broward.k12.fl.us/facilities construction/DSS/DS Docs/DesignStandards.htm

e Design Criteria

e Design and Material Standards - Division 1 thru Division 17

e Document Submittal Checklist for Plan Review

http://www.broward.k12.fl.us/constructioncontracts/D0docs.html

e Specifications — Division 0

State Requirements for Educational Facilities (SREF) latest edition

http://www.fldoe.org/edfacil/sref.asp

e F.I.S.H. layering system for AutoCAD: Note: the laying system is not posted on line. It will need to be requested

thru:
Facility Planning and Real Estate

600 SE 3" Avenue
Fort Lauderdale, FL 33312

754-321-1932

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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Executed Documents

Attachment C

0 This Section will include all signature pages and the Design Professional’s RFQ and Contract deliverables.

0 These documents are integral to the Contract and will be provided to the Design Professional as part of the
contract package.

0 Included are:

o

O OO O O0OOOO0OOOoOOoOOoOOoODOo

Executed Contract

List of Project Team Members as submitted as part of the RFQ

Document 00455 — background screening

Project Specific Insurance Certificates

Executed Purchase Order

Design Professional’s approved schedule

Authorizations to Proceed

Drug Free Workplace

ACH Payment Agreement

IRS W-9 form

Conflict of Interest form

M/WBE letter of intent - form 00470

M/WBE consultants participating — form 00475

unavailability certificate if required — form 00480

Updated Design Professional and Consultant Staffing (RFQ attach B)
= This is due five (5) days after execution of this contract.

Other documents, as may be required

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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10.

11.

12.
13.

14.

15.

16.

17.

18.

Attachment C

DEFINITIONS

Authorization to Proceed (ATP): A document issued by the Owner to the Design Professional, which, when
executed, authorizes the Design Professional to proceed with all or a portion of the Professional Services.

Board: The School Board of Broward County, Florida (SBBC).

Building Code Inspectors and Plans Examiners: Employees of The School Board of Broward County, Florida, and
others designated by the Chief Building Official, who are certified by Florida statutes 468, 633 and 553 to provide
plan review and inspections for code compliance.

Building Department: The entity having responsibility to provide plan review and inspections for code compliance
for the School Board of Broward County facilities.

Capital Budget Department: The entity having responsibility for administering the budget and adoption of the
annual District Education Facilities Plan for the School Board of Broward County.

Change Order: A written notice, issued and approved by the Owner for additions or deletions to the Contractors
Scope of Work. A change order may increase or decrease the Contract amount or Time for Completion.

Chief of Facilities & Construction Officer: An employee of The School Board of Broward County, Florida who has
the responsibility for oversight and management authority of the Facilities and Construction Department and
Physical Plant Operations.

Constructability: Constructability is the organized process of reviewing a project’s drawings, specifications and
other project documents with a goal of eliminating design, detailing, and specification problems to facilitate a
smooth construction process.

Construction Change Directive (CCD): A Directive given by the Owner for additions or deletions in the scope of
work or services when a change is required and time is of the essence.

Contingency Use Directive (CUD): A CUD is issued and approved by the Owner for the purpose of accounting for
unforeseen increases or decreases in the construction cost resulting from unforeseen circumstances relating to
Construction.

Construction Contract Documents: The Contract Documents consist of the Agreement Form, Addenda,
Supplementary Conditions, General Conditions, Documents contained in the Project Manual, Drawings, etc.
Contractor: Any person, firm or corporation with whom a Construction Contract has been awarded by the Owner.
Construction Documents: The construction documents include all the Design Professional’s work product as listed
in the Construction Contract. This includes, but is not limited to, specifications, drawings, materials boards.
Consultants: A person or organization of properly registered professional architects, engineers or other design
professionals who has entered an agreement with the Design Professional to furnish professional services in
support of the Design Professionals agreement with the Owner.

Design Builder: The Firm registered and licensed in Florida, who has entered into an Agreement with the School
Board of Broward County to provide design and construction phase services.

Design Professional: The Firm registered and licensed in Florida, who has entered into an Agreement with the
School Board of Broward County to provide architectural and/or engineering services

Facilities and Construction Department: The entity having responsibility for the management of Construction
and Maintenance of the School Board of Broward County’s facilities.

Final Completion: The date at which time the Contractor has completed all Work in accordance with the Contract
Documents as certified by the Design Professional and/or approved by the Owner. In addition, Final Completion
shall not be deemed to have occurred until any and all governmental bodies, boards, entities, etc., which regulate
or have jurisdiction of the Work, have inspected, approved and certified the Work. 6

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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19.

20.

21.

22.

23.
24.

25.

26.

27.

28.
29.

30.

31.

32.

33.

34.

35.

36.

37

Attachment C

Guaranteed Maximum Price (GMP): The GMP is the maximum that the Owner shall pay the Contractor for the
Work described in the contract documents.

Office of Facilities & Construction: The Owner’s organizational entity which acts as liaison between all Project
Participants and the Owner.

Other Contractors: Any person, firm or corporation with whom a Contract has been made with the Owner for
the performance of any work on the site for work which is not a portion the Work covered by the Prime
Contractor’s Contract.

Owner: The School Board of Broward County, Florida (SBBC).

Owner’s Representative: The Owner’s Representative is The Program Manager.

Phase: A designated subdivision of the Work, usually with its own requirements for Substantial and Final
Completion, and liquidated damages. A Phase may be designated for completion by the Owner's own forces, or
by another Owner Contractor.

Physical Plant Operations (PPO): The entity having responsibility for maintenance services, ground services,
Facilities support services, and energy management conservation services for the School Board of Broward County
facilities.

Program Manager: The entity having responsibility for program management services on the School Board of
Broward County’s Capital Projects.

Project Manager: An employee of the School Board of Broward County or Program Manager who has
responsibility oversight of the management of a capital project from the planning and design phase through
construction and closeout.

Project Manual: The Project Manual contains the Contract Documents and the Design Documents.

Project Schedule: A logic activity based plan identifying design and construction activities associated with the
Project characterized by milestones signifying the required completion dates for design phases, construction
progress, and other significant project events culminating with the completion of the project, issuance of
warranties Owners occupancy and use of the facility.

Punch List: A list of items of work required to be completed after substantial completion to achieve final
completion.

Subcontractor: A person or entity having a formal contract with the contractor. A "Subcontractor", does not have
a contractual relationship with the Owner.

Sub-subcontractor: A person or entity having a formal contract with the Subcontractor. A Sub-subcontractor,
does not have a contractual relationship with the Owner.

Submittals: Documents prepared by the Contractor to show how a particular aspect of the Work is to be supplied,
fabricated and/or installed. Contractor Submittals include shop drawings, product data, samples, mock-ups, test
results, warranties, maintenance agreements, project photographs, record documents, field measurement data,
operating and maintenance manuals, reports, certifications and other types of information described in the
specifications.

Substantial Completion: Is when the work is at a stage that the facility can be used for its intended purpose. A
Certificate of Occupancy is a prerequisite to obtaining Substantial Completion.

Superintendent of Schools: The duly appointed executive officer of the Owner authorized to act by and through
The School Board of Broward County, Florida.

Superintendent: An English speaking representative of the Contractor that shall be present on the work site at
all times during the projects progress, who is authorized to receive and fulfill instructions from the Owner and the
Design Professional and capable of managing the work flow efficiently and safely.

. Supplemental Services: Additional Professional Design Services that may be required.

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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38.

39.

40.

41.

42.

43.

Attachment C

Surety: The Entity issuing Bid, Payment and/or Performance Bonds guaranteeing the Contractor’s payments and
performance, for the duration of the work.

Terminology: The use of the singular or plural shall apply to both the singular and the plural in all cases. The use
of he or she are to be considered genderless and shall apply to both he and she in all cases.

The Project: All Work necessary to be performed to meet the intent of the Contract Documents. The Project may
include construction by the Owner or by separate contractors.

Value Engineering: Value Engineering (VE) is the organized process of analysis of a project as to cost and/or
performance with a focus on analysis of the proposed facility and the elimination or modification of those features
which add cost without contributing to that facility’s required function or design value.

Written Notice: Shall be deemed to have been served if delivered in person to the individual or to a member of
the Design Professional or to the office of the Design Professional for whom it is intended, or, if delivered or sent
by registered mail or other traceable delivery service to the last business address known to the entity serving
notice. Refer to Part 5 Article 11, Notice Provisions.

Work: The totality of the terms, conditions and obligations included in the Contract Documents or by an executed
Agreement.

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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Attachment C

PART 1 — SCOPE OF SERVICES

PART 1 — ARTICLE 1 — Design Professional’s Responsibility

1.1.1.

1.1.2.

1.1.3.

1.1.4.

The Design Professional, in representing the Owner, assumes towards the Owner a relationship of the
highest trust, confidence, and fair dealings.

The Design Professional agrees to obtain and maintain throughout the period of this Agreement all such
licenses as are required to do business in the State of Florida and in Broward County, Florida, including,
but not limited to, all licenses required by the respective state boards and other governmental agencies
responsible for regulating and licensing the professional Services to be provided and/or performed by the
Design Professional pursuant to this Agreement.

The Design Professional’s designated Principal in Charge shall have full authority to bind and obligate the
Design Professional on all matters arising out of or relating to this Agreement. The Design Professional
will designate in writing an individual to serve as the Design Professional’s representative. The
Representative is authorized and responsible to act on behalf of the Design Professional with respect to
directing, coordinating and administering all aspects of the Services to be provided and performed under
the Owner’s Authorization to Proceed. By execution of this Agreement, the Design Professional
acknowledges that the Representative has full authority to bind and obligate the Design Professional on
all matters arising out of or relating to the Authorization to Proceed. The Design Professional agrees that
the Principal in Charge and the Representative shall devote whatever time is required to satisfactorily
manage the Services to be provided and performed by the Design Professional under the Authorization
to Proceed. Further, the Design Professional agrees that the Principal in Charge and the Representatives
shall not be removed without Owner’s prior approval, and if so removed, must be immediately replaced
with a person acceptable to the Owner, which approval and acceptance shall not be unreasonably
withheld.

The Design Professional agrees that its staff, consultants and sub-consultants who will perform any
Services under this Agreement are subject to Owner’s reasonable approval. For project specific RFQ’s the
Attachment B from the RFQ shall be finalized, updated and submitted to the owner within 2 weeks of
contract execution. Attachment B is the listing of the Design Professional’s staff, consultants and sub-
consultants who have been assigned to provide the services required under this Agreement. The Design
Professional further agrees, within fourteen (14) calendar days of receipt of a written request from the
Owner, to promptly remove and replace the Representative, or any other personnel employed or retained
by the Design Professional, or any consultants or subcontractors or any personnel of any such consultants
or sub-consultant engaged by the Design Professional to provide and perform any of the Services pursuant
to the requirements of this Agreement. This request may be made by Owner with or without cause. If
the Design Professional is required to remove and replace a consultant or subcontractor without cause,
an equitable adjustment shall be made to the compensation provided for in any Authorization to Proceed
to which such subcontractor or consultant may have been assigned.

1.1.4.1. Note that for Continuing Services, the Design Professional may list more than one (1) primary staff
members and more than one (1) of each consultant type on Attachment B for use through the length of
the contract.

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

Attachment C

Drawings shall be prepared in electronic AutoCAD format and the Project Manual shall be prepared as an
electronic Word document per the Owner’s standards found in the online Design Standards.

Design Professional acknowledges that the most recent version of the Design Standards as of the date of
the ATP shall be utilized for design.

In the event of any conflict in these requirements, the Design Professional shall promptly notify the Owner
of such conflict in writing and utilize its best professional judgment to resolve the conflict.

The Owner’s acceptance of any document does not relieve the Design Professional of its obligation to
deliver completely and accurately, all documents necessary for the successful completion of the project
per the requirements in the Authorization to Proceed.

Design Professional agrees, for both itself and all of its consultants and sub-consultants, to comply with
Owner’s rules and regulations with respect to safety and security at the Owner’s facilities.

Design Professional expressly acknowledges and agrees that it is responsible for complying with all rules
and regulations of the Jessica Lunsford Act. Further, Design Professional shall comply with any rules or
regulations implemented by the Owner in order to comply with the Jessica Lunsford Act.

The Design Professional endeavors to ensure that no person or consultant will be assigned to work on any
work pursuant to this contract that poses any threat or risk of harm to the health, safety or welfare of any
student, employee, guest, vendor or property of the Owner.

The Owner may have one or more representatives visiting the site of the Project from time to time, or on
a full-time basis, and the Design Professional shall not interfere with the functions of said representatives
and will cooperate and work with said representatives. No action or failure to act by a representative
shall relieve the Design Professional from any of its duties or obligations hereunder.

Design Professional shall be responsible for reviewing all geological reports provided by the Owner with
respect to the Project. The Design Professional's design documents shall be consistent and coordinated
with the information set forth in all such geological reports. In the event the Design Professional has any
guestions or concerns about the contents of any such reports, the Design Professional shall notify the
Owner in writing within 14 days of the Design Professional's receipt of any such geological reports. The
Design Professional and Owner will attempt to mutually resolve any such questions or concerns.

The Design Professional shall immediately inform the Owner's Project or Program Manager of concerns
or issues which become known to the Design Professional during the performance of this Agreement.

PART 1 — ARTICLE 2 — Services by Design Professional’s Consultants

1.2.1 Nothing in this Agreement shall create any contractual relationship between the Owner and the

Consultants or Sub-consultants except as specifically noted herein.

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services
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1.2.2

1.2.3

124

1.2.5

1.2.6

1.2.7

Attachment C

The Design Professional is at all times liable for any and all negligent acts of omission or commission
of its Consultants relating to or regarding this Agreement or the Project which is the subject of this
Agreement.

The employment of, contract with, or use of the services of any other person or firm by the Design
Professional, as independent consultant or otherwise, shall be subject to the prior written approval
of the Owner.

All of the Design Professional Contracts with the Design Professional Consultants shall be in writing,
signed by both parties and shall include the following provision:

1.2.4.1 The Owner shall be recognized as a third-party beneficiary of this Agreement. Should the

Owner terminate this Agreement with the Design Professional, the Design Professional shall,
upon the Owner’s request, obtain assighment of the Consultant’s agreement(s) with the Design
Professional as elected by the Owner.

1.2.4.2 Each of the Design Professional agreements with a Consultant shall specifically provide that the

Owner shall only be responsible to the Consultant for those obligations of the Design
Professional that accrue subsequent to the Owner’s exercise of its right to take an assignment
of such agreement.

1.2.4.2.1 Nothing in the Contract Documents will create a contractual relationship between
the Owner and the Consultants unless the Owner elects to accept contingent assignment of the
agreement as provided herein.

1.2.4.2.2 In this event, the Consultants shall resolve all disputes involving the Owner in the

same manner as provided to the Design Professional in Part 5 Article 6.

Design Professional shall not change any Consultant without prior approval by the Owner.

All Owner communication and direction will be to the Design Professional. The Owner will not provide
direction directly to the Design Professional’s Consultants.

The Design Professional, not later than five (5) calendar days after the fully executed date of this
Agreement, shall re-submit RFQ Attachment B, a finalized list of contact information for Consultants
and sub-consultants. For continuing contracts, with each ATP the Design Professional shall update
this listing within 10 calendar days of the ATP date.

PART 1 — ARTICLE 3 — Basic Services

1.3.1 Continuing Contracts

1.3.1.1 NOTE: For Continuing Contract Agreements, not all assignments will require all components of the

Basic Services and as outlined in the Phasing Sequences and Requirements Document (Attachment
2), and as outlined below. The Design Professional shall determine design and construction
documentation steps needed for each assignment based on the scope of the assignment, following
any particulars defined in the scoping documents. Any questions shall be directed to the Owner’s
Representative for clarification/resolution and direction.

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services

Revised 11/30/15

Page 11 of 32



Attachment C

1.3.2  All Contract types (Including Continuing Contracts)
1.3.2.1 Provide complete professional architectural, engineering and/or other professional design services
utilizing all necessary personnel, equipment and materials to perform the service Phases as defined
by the requirements of the ATP.
1.3.2.2 Complete those design services in accordance with the Project Development Schedule as developed
by the Design Professional from the Owners original schedule and finalized with Owner concurrence.
See Attachment 3 for Owner’s original sample schedule.
1.3.2.3 Participate in the Value Engineering reviews at the end of schematic Design and Design Development
phases.
1.3.2.3.1 Design Professional shall integrate Owner’s accepted Value Engineering proposals into the
documents. If the VE proposals require substantial revisions as determined by the Owner,
then these revisions will be considered Supplemental Services (see Attachment 7).
1.3.2.4 Participate in the Constructability Reviews at the end of the Construction Documentation phase.
1.3.2.4.1 Design Professional shall integrate the Owner’s accepted constructability review proposals
into the documents. If the Constructability Review proposals require substantial revisions as
determined by the Owner, then these revisions will be considered Supplemental Services (see
Attachment 7).
1.3.2.5 Participate in all meetings where the content of the design and construction documents will be
coordinated and reconciled, as scheduled during any phase of the project.
1.3.2.6 Provide Statement of Probable Construction Costs at the times as identified in the Basic Phasing
Document (Attachment 2).
1.3.2.7 Provide a Permitting Plan utilizing the sample tracking format as found in Attachment 4.
1.3.2.8 The Design Professional shall attend project design review meetings as required for the Project with
representatives of the Design Professional’s Consultants throughout the design process, reviewing
project budget, scheduling, scope, Consultant’s development and progress, and any special issues
related to the continuing progress of the project. The Design Professional shall provide meeting
minutes, sketches and other documents as needed to illustrate progress and for the resolution of
discussed issues requiring the Owner’s review, comments, input or direction.
1.3.2.9 The Design Professional shall attend the project construction meetings as required for the project
for the construction phases. The Design Professional shall provide Meeting Minute Commentaries
for all noted design related and constructability related issues for resolution as well as for new issues

presented in the meeting.

1.3.2.10 The Design Professional will immediately investigate any non-conforming or suspect in place work or
document issue that is brought to his attention by others or is discovered by the Design Team’s site
visits. The Design Professional shall provide written recommendations to the Owner for these types
of issues for review and Owner direction. Note that the Contractor shall be required to document
all questions in the Request for Information format (RFI).

1.3.2.11 The Design Professional shall identify inappropriate plan review rejections, including category, in
writing to the Owner within 5 days of receipt.

1.3.3 Standard of Care
1.3.3.1 The Owner’s engagement of the Design Professional is based upon the Design Professional’s
representations to the Owner that:
1.3.3.2 Itis an organization of experienced design professionals, licensed to do business in Florida.
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1.3.3.5

1.3.3.6

Attachment C

It is qualified, willing and able to perform the professional design services for the project.

It has past experience and ability to provide the professional design services for projects of similar
size, and scope.

The Design Professional shall perform its services consistent with the professional skill and care
ordinarily provided by design professionals in the same or similar locality under the same or similar
circumstances.

The Design Professional shall perform its services consistent with professional skill and the industries
standard of care, throughout the orderly progress of the Project.

1.3.4 Approval of Documents

1341

The Owner’s acceptance of any document does not relieve the Design Professional of its obligation to
deliver, complete and accurate, all documents necessary for the successful completion of the project
per the requirements in the Authorization to Proceed and shall not be deemed to have the required
approval of any authority having jurisdictional review over the project or portions of the project.

PART 1 — ARTICLE 4 — Maintenance of Records

1.4.1. Design Professional shall keep all records and supporting documentation which concern or reflect its
Services hereunder. The records and documentation shall be retained by the Design Professional for seven
(7) years from the completion date of the project associated with the Authorization to Proceed, or such

period of time as required by law. The Owner, or any duly authorized agents or representatives of the
Owner, shall have the right to inspect and copy all such records and documentation as often as they deem

necessary during the period of this Agreement and during the period noted above in which the records are
to be retained. Such activity shall be conducted at the reasonable convenience of the Design Professional.

PART 1 — ARTICLE 5 — Contract Process / Procedures

1.5.1.Continuing Contracts

1.5.1.1.

1.5.1.2.

1.5.1.3.

1.5.1.4.

1.5.1.5.

The purpose of the project start review is to discuss pending options (if any) for the proposed
projects, to establish focus for the design or the design criteria, the project’s scheduling needs and
the proposed delivery method, seeking the opinion and advice of the Design Professional.

With Continuing Contracts, preliminary project information will be provided to the Design
Professional along with a bullet point agenda of discussion items for review prior to a project start
review meeting or conference call. Pending the proposed project scope, the Design Professional’s
Consultants may be requested for this discussion.

If necessary, an action plan will be formulated as a result of this project start up review. In some
cases an Authorization to Proceed with programming or other special analysis services may be issued
as precursors to the start of design.

When action items have been clearly identified or resolved, the Owner and the Design Professional
shall confirm scheduling, any special terms, considerations, the Project construction budget and the
Design Professional fee. The design fee to be based upon the Fee Chart and other information as
shown in Attachment 6 and then an Authorization to Proceed shall be issued.

It is mutually understood and agreed that the nature, amount and frequency of the Continuing
Contract Services shall be determined solely by Owner and that the Owner does not represent or
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guarantee the Design Professional any specific amount of Services will be requested of or required
of the Design Professional under this Agreement.

1.5.2. All Contracts (including the Continuing Contract type)

1.5.2.1. Services to be provided by the Design Professional shall be in accordance with the Authorization to
Proceed, all codes, standards and is permitable. Design Professional shall not provide any Services
to the Owner unless they are in receipt of a fully executed Authorization to Proceed. Any Services
provided by the Design Professional without a written Authorization to Proceed shall be at the Design
Professional’s own risk.

1.5.2.2. Upon receipt by the Design Professional of the fully executed ATP and a Purchase Order, he agrees
to promptly provide the Services required in accordance with the terms of this Agreement.

1.5.2.3. The Design Professional shall have no authority to act as the agent of the Owner or to obligate the
Owner in any manner whatsoever.

1.5.2.4. Each Project, and/or design scope change shall require an Authorization to Proceed.

PART 2 — DESIGN PROFESSIONAL’S COMPENSATION

PART 2 - ARTICLE 1 - Payment

2.1.1. Compensation and the manner of payment of such compensation by the Owner for Services rendered shall
be as prescribed in each Authorization to Proceed. The Design Professional agrees to furnish to the Owner,
by the 15th day of the following month being invoiced for, or as specified in the Authorization to Proceed, a
comprehensive and itemized invoice of charges for the Services performed by the Design Professional during
that time period, and for any Owner authorized reimbursable expenses incurred and/or paid by the Design
Professional during that time period. The monthly invoice shall be in the Owners format. All such
statements shall indicate the Purchase Order Number, a copy of the Authorization to Proceed, and Project
Site description (School/Project Name). See Attachment 5.

2.1.2. The Design Professional’s Service compensation fee shall be an agreed percentage, and shall be based upon
the awarded contract amount. The percentage shall be based on the scale as shown on Attachment 6 with
the amount identified in the Authorization to Proceed. Fees will be adjusted with project scope changes
and construction cost increases approved by the Owner. The Owner provided Project construction cost
budget includes all components of the Project and is the fixed dollar limit of the Project unless modified by
the Owner.

2.1.3. Supplemental Services
2.1.3.1. Refer to Attachment 7 for a listing of potential supplemental services.

2.1.4. Payment Process and Requirements

2.1.4.1. The Design Professional shall submit invoices in the Owner's required invoice format as shown in
Attachment 5.
2.1.4.2. All Submitted invoices shall attach copies of all referenced ATPs.

2.1.4.3. Design Professional shall submit a monthly MWBE Sub-Consultant Utilization Report with the
monthly request for payment, on forms provided by the Owner. Refer to Attachment 10 for

mailing address for this document.
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2.1.4.4.

2.1.4.5.

2.1.4.6.

Attachment C

Updated Project Schedule reflecting the Design Professional's scheduled and actual progress with
each submitted invoice. ( for continuing contracts refer to the ATP documents for scheduling
requirements)

Payments are due and payable thirty (30) days from receipt of the Design Professional's invoice
provided it is accurate and in accord with the requirements of this Agreement.

Progress payments to the Design Professional may be withheld if documents required by this
agreement have not been provided and accepted by the Owner.

2.1.5. Site Adapt Projects — (New Schools)
2.1.5.1.

2.1.5.2.

2.1.5.3.

It is understood that all School Board of Broward County Professional Service Agreements for
design and other services include the provision for the Owner's optional re-use of drawings,
specifications and other documents, and that the Design Professional agrees to such reuse in
accordance with this provision.

For each site adapt project reuse the Design Professional shall review the final as-built design of
any prior reuse or reuses and shall include all Basic Services rendered under the reuse and
incorporate all modifications to the drawings, specifications and other documents resulting from
Change-Orders, clarifications provided, Code Inspection corrections made during the prior
reuse(s), and modifications normally required to suit the new site. The Owner will provide this
information.

The Site Adapt Fee shall be 30% less than the fee chart for non-adapted design as shown on
Attachment 6.

2.1.5.3.1. This does not include preparation of reverse plans, or code revisions if applicable.

Substantially differing site conditions will be negotiated.

2.1.5.3.2. Site Adapt Fees Structure does not apply to Continuing Contracts.

PART 2 - ARTICLE 2 - Reimbursable Expenses

221

2.2.2

The Owner agrees to reimburse the Design Professional for all necessary and reasonable reimbursable
expenses incurred or paid by the Design Professional in connection with the Design Professional’s

performance of the Services at its direct cost with no markup to the extent such reimbursement is
permitted in the Authorization to Proceed. For the purposes hereof, the term “reimbursable expenses”
shall be deemed to include the following:

2.2.1.2

2.2.13

2.2.1.1 All necessary fees paid by the Design Professional to governmental authorities having
jurisdiction over any Project specified in an Authorization to Proceed as needed for securing
required approval of the Project or any part thereof.

Travel expenses incurred or paid by the Design Professional for necessary travel by any principal
or employee of the Design Professional outside of Broward County, Florida, in connection with
the performance of the Services. Such travel expenses are to be limited to the amounts
established by Florida law for travel by employees of Owner (Refer to Florida Statues chapter
112.061).

The direct cost to the Design Professional for copying/reproduction of plans and other
documents required in connection with any Project specified in the Authorization to Proceed.

The Design Professional shall obtain the prior written approval of the Owner before incurring any of the
aforesaid reimbursable expenses, and absent such prior approval, will be deemed non-reimbursable.
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2.2.3  Engineering or Inspection type of Services or exploratory work are not considered as reimbursable type
expenses. These types of services are considered as supplemental, additional services.

PART 2 - ARTICLE 3 - Waiver of Claims

2.3.1 Waiver of Claims
2.3.1.1. The Design Professional’s acceptance of final payment for Services provided under any
Authorization to Proceed shall constitute a full waiver of any and all claims by it against the Owner
arising out of the Authorization to Proceed or otherwise related to those Services, except those
previously made in writing and identified by the Design Professional as unsettled at the time of the
payment. Neither the acceptance of the Design Professional’s Services nor payment by the Owner
shall be deemed to be a waiver of any of the Owner’s rights under this agreement, against the Design
Professional.

PART 3 — CONTRACT TIME

PART 3 — ARTICLE 1 — Contract Time

3.1.1. All references to time in this contract refers to calendar days.
3.1.2. Time is of the essence.

3.1.3. Unless otherwise expressly provided for in the Authorization to Proceed: Prior to or within ten (10) days of
receiving a written Authorization to Proceed by the Owner to perform the Services, the Design Professional
agrees to submit, review and finalize with the Owner, a computer generated schedule outlining the
performance of the identified Design Services. The Design Services shall be commenced, performed and
completed in accordance with the Authorization to Proceed and the approved Schedule. Time is of the
essence with respect to the performance of this Agreement. Refer to Attachment 3 for required schedule
format.

3.1.4. Should the Design Professional be obstructed or delayed in the prosecution or completion of its services as
a result of unforeseeable causes beyond the control of the Design Professional, then the Design Professional
shall notify Owner in writing within five (5) calendar days after commencement of such delay, stating the
cause or causes thereof. Failure to provide such notice timely will result in the Design Professional rights to
a possible time extension being waived. Unforeseeable causes include, but are not restricted to: Acts of
God or of public enemy, fire, floods, epidemics, quarantine regulations, strikes or lock-outs, acts of
government or Owner Delays.

3.1.5. Unless otherwise expressly provided for in the Authorization to Proceed, interruptions, interferences,
inefficiencies, suspension or delay in the commencement or progress of the Design Professional’s Services
from any cause whatsoever, shall not relieve the Design Professional of its duty to perform. If the Design
Professional is delayed by items listed above, the Design Professional’s remedy will be the right to seek an
extension of time to its Schedule and to documented delay costs. If through no fault and neglect of the
Design Professional, the services to be provided hereunder have been delayed for a total of six months, the
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Design Professional’s compensation shall be reasonably negotiated accordingly, with respect to those
services that have not yet been performed.

3.1.6. Should the Design Professional fail to commence, provide, perform or complete any of the Services to be
provided hereunder in a timely manner, in addition to any other rights or remedies available to the Owner
hereunder, the Owner may withhold any payments due and owing to the Design Professional related to the
delay until such time as the Design Professional provides a satisfactory Recovery Schedule and resumes
performance of its obligations hereunder in such a manner so as to establish to the Owner’s satisfaction that
the Design Professional’s performance is or will shortly be back on schedule.

PART 3 - ARTICLE 2 - Contract Duration

3.2.1 For Continuing Contracts Only

3.2.1.1 Notwithstanding anything herein to the contrary, after the initial Contract Term, this Agreement
shall be subject to annual renewal by the Owner at its sole discretion. The Owner shall send written
notice thereof to the Design Professional at least ten (10) days prior to the annual anniversary date
of the Agreement advising in regards to its renewal. If the Owner fails to send said written
nonrenewal notice as herein provided, Owner shall be deemed to have elected to renew this
Agreement. In the event the Owner sends a written nonrenewal notice, the Owner shall designate
therein as to how any Services under any still outstanding Authorization to Proceed are to be
handled, which directions may provide for either the termination or continued performance of any
such Services. If the Owner directs the Design Professional to continue to perform any such
Services, the Design Professional shall continue performance of such Services in accordance with
the Owner’s directions and this Agreement and the applicable Authorizations to Proceed.

3.2.2 For all other Contract Types
3.2.2.1 The Term of this Agreement shall start upon its execution by the parties hereto and shall extend
through completion of the one year warranty period, except as may be otherwise agreed to in
writing.
3.2.3 Time Extensions: A reasonable extension of time for completion of various Phases may be granted by the
Owner should there be a delay on the part of the Owner in fulfilling its obligations under this Agreement.

PART 4 — OWNER’S RESPONSIBILITIES

PART 4 — ARTICLE — 1 - Miscellaneous

4.1.1 For each Authorization to Proceed, the Owner shall designate in writing the Project Manager to act as the
Owner’s representative with respect to the Services to be rendered under the Authorization to Proceed.
4.1.1.1. The Project Manager shall have authority to transmit instructions, receive information, interpret and
define the Owner’s decisions with respect to the Design Professional’s Services under the
Authorization to Proceed.

4.1.1.2.The Project Manager is not authorized to issue any verbal or written orders or instructions to the
Design Professional that would have the effect, or be interpreted to have the effect, of modifying or
changing in any way whatsoever the:
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4.1.1.2.1. The Scope of Services to be provided and performed by the Design Professional as set forth
in the Authorization to Proceed.

4.1.1.2.2. The time the Design Professional is obligated to complete all such Services as set forth in
the Authorization to Proceed or in the Project Development Schedule submitted and
approved pursuant to this Agreement.

4.1.1.2.3. The amount of compensation the Owner is obligated or committed to pay the Design
Professional as set forth in the Authorization to Proceed.

4.1.1.2.4. Any additional services or change in Project scope or time shall be issued in an Authorization
to Proceed prior to the starting of a new service activity.

4.1.2. The Owner shall consult with the Design Professional and provide the Owner’s contemplated design
objectives, general scope of work and budget constraints and criteria, including educational specification,
facilities lists, any special or specific space requirements and relationships, flexibility and expandability
requirements, special equipment and site requirements that are reasonably necessary for the Design
Professional to perform its services.

4.1.3. As applicable and when required, the Owner shall furnish a legal description and a certified land survey of
the Site. The Owner shall supply the certified land survey in hardcopy and electronic media formats. The
certified land survey shall provide boundary dimensions, locations of any existing structures and trees, the
grade and line of street, pavement and adjoining properties, the rights, restrictions, easements, boundaries,
topographic data and information relative to sewer, water, gas and electrical services.

4.1.4. As applicable and when required, the Owner shall furnish third party test reports such as those from soils
engineers or other consultants. These may include: test borings, test pits, soil bearing values, percolation
tests, air and water pollution tests, ground corrosion and resistivity tests, including necessary operations for
determining subsoil, air and water conditions, tests for hazardous materials, chemical, mechanical, structural
or other tests with reports and appropriate professional recommendations. This Owner provided technical
information may be relied upon by the Design Professional. Any issues or concerns with the provided
information shall be brought to the Owners attention in writing prior to the use of the provided information.

4.1.5. The Owner shall furnish a Construction Budget which is the portion of the Project Budget allocated for the
entire cost of the project (including design fees, construction, FF&E, owner contingencies, etc.).

4.1.6. The Owner, for existing facilities and where available, shall provide as-built and other documents from the
time of the original construction of the Facility. These documents however are not warranted to represent
the current existing conditions. The Design Professional shall perform non-destructive field investigations as
necessary to obtain sufficient information to perform services. If necessary destructive testing can be
performed with the Owner’s prior approval. Demolition and repairs associated with destructive testing shall
be compensated as a supplemental service. The Owner does encourage the use of destructive test
techniques to retrieve accurate information that can be utilized by the Design Professional to clearly indicate
the existing conditions and incorporated the information into the Contract Documents.

4.1.7. The Owner shall electronically furnish the Bidding Requirements, Contracting Requirements, and Division 1
Specification Sections that will be integrated into the Bid Package prepared by the Design Professional at the
appropriate stage.
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4.1.8. The Owner shall arrange and pay for the required advertisements for bids.

4.1.9. The Design Professional, when directed by the Owner, will issue electronic documents to the selected
printing companies from whom the bidders will purchase the Bid documents. The Design Professional will
develop, review with the Owner and then produce and issue to the Owner for distribution any addenda as
required.

4.1.10.The Owner shall arrange for access to and make all provisions for the Design Professional to enter the site
set forth in the Authorization to Proceed to perform the Services to be provided by the Design Professional
under this Agreement. The Design Professional acknowledges that such access may be provided during times
that are not the normal business hours of the Design Professional.

4.1.11.Wherever the terms of this Agreement refer to an action, consent, or approval to be provided by the Owner

or some notice, report or document is to be provided to the Owner, such reference to “Owner” shall mean
Owner’s designee, unless otherwise stated.

PART 5 — TERMS AND CONDITIONS

PART 5 — ARTICLE 1 — Miscellaneous

5.1.1.Unless the content of the Agreement otherwise clearly states, references to the plural include the singular, the
term “including” is not limiting and the terms “hereof,” “herein,” “hereunder” and similar terms in this
Agreement refer to this Agreement as a whole and not to any particular provision of this Agreement.

5.1.2 The use of gender in this agreement is inter-changeable for both male and female in all instances.

PART 5 — ARTICLE 2 — Liability

5.2.1 This section shall survive the termination of all performance or obligations under this Agreement and shall be
fully binding until such time as any proceeding brought on account of this Agreement is barred by any applicable
statute of limitations.

A. By SBBC: SBBC agrees to be fully responsible up to the limits of Section 768.28, Florida Statutes,
for its acts of negligence or its employees’ acts of negligence when acting within the scope of their
employment and agrees to be liable for any damages resulting from said negligence.

B. By Design Professional: Design Professional agrees to indemnify and hold harmless and defend
SBBC, its servants and employees from any and all claims, judgments, costs, and expenses
including, but not limited to, reasonable attorney’s fees, reasonable investigative and discovery
costs, court costs and all other sums which SBBC, its servants and employees may pay or become
obligated to pay on account of any claim or action founded thereon, arising or to have arisen out
of the products, or services furnished by Design Professional, its consultants, or employees; the
Design Professional, its consultants or employees while on premises owned or controlled by SBBC;
or the negligence of Design Professional or the negligence of Design Professional’s agents when
acting within the scope of their employment, whether such claims, judgments, costs and expenses
be for damages, damage to property including SBBC's property, and injury or death of any person

whether employed by Design Professional, SBBC or otherwise.
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PART 5 — ARTICLE 3 — Insurance

5.3.1. During the term of this Agreement the Design Professional shall provide, pay for, and maintain, with companies
satisfactory to the Owner, the types of insurance described herein.

5.3.2. The Authorization to Proceed shall not be issued until the Insurance Certificates have been submitted and
reviewed and accepted by the Owner.

5.3.3. Allinsurance shall be with companies duly authorized to do business in the State of Florida.

5.3.4. Certificates and policies shall contain provisions that thirty (30) days written notice by registered or certified
mail shall be given to the Owner of any cancellation, intent not to renew.

5.3.5. The Design Professional shall also notify the Owner, in a like manner and within twenty-four (24) hours after
receipt, of any notices of expiration, cancellation, non-renewal or material change in coverage or limits received
by the Design Professional from its insurer, and nothing contained herein shall relieve the Design Professional
of this requirement to provide notice.

5.3.6. All insurance policies shall be issued by companies authorized to do business under the laws of the State of
Florida. All insurance companies providing policies required under this Agreement shall have an “A”-rating and
a financial rating of no less than Vlin the current A.M. Best Manual OR hold a Moody’s Investors Service Financial
Strength of “Aa3” or better (See additional requirements in Section 8.1.5 of this Article).

5.3.7. Allinsurance policies required under this Agreement (except Professional Liability Insurance) shall be endorsed
to be primary of all other valid and collectable coverages maintained by the Owner. The Owner shall be named
as an additional insured under the General Liability policy.

5.3.8 Allinsurance policies required by this Agreement shall include the following provisions and conditions by their

endorsement to the policies.

5.3.8.1 Theterm “The School Board of Broward County, Florida” shall include the Broward County School Board,
a body corporate, the Broward County Public School System and all Authorities, Boards, Bureaus,
Commissions, Divisions, Departments and offices thereof and individual members and employees
thereof in their official capacity, and/or while acting on behalf of the Broward County School Board.

5.3.8.2 Allinsurance policies, other than the Professional Liability policy and the Workers Compensation policy,
provided by the Design Professional to meet the requirements of this Agreement shall name The School
Board of Broward County, Florida, as that name is defined in subparagraph 11.4.1, above, as an
additional insured as to the operations of Design Professional under the Contract Documents and shall
contain a severability of interests provisions.

5.3.9 The Certificates of Insurance, which are to be provided pursuant to paragraph above, must identify the specific
project name, as well as the site location and address.

5.3.10 All insurance policies (except Professional Liability Insurance) to be provided by the Design Professional
pursuant to the terms hereof must expressly state that the insurance company will accept service of process in
Broward County, Florida and that the exclusive venue for any action concerning any matter under those policies
shall be in the appropriate state court situated in Broward County, Florida.
The School Board of Broward County, Florida
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5.3.11 Design Professional, its Consultants and the Owner shall waive all rights against each other for damages covered
by insurance to the extent insurance proceeds are paid and received by the Owner, except such rights as they
may have to the proceeds of such insurance held by any of them.

5.3.12 The amounts and types of insurance shall conform to the minimum requirements listed below with the use of
Insurance Services Office (ISO) forms and endorsements or broader where applicable. If Design Professional
has any self-insured retentions or deductibles under any of the below listed minimum required coverages,
Design Professional must identify on the Certificate of Insurance the nature and amount of such self-insured
retentions or deductibles and provide satisfactory evidence of financial responsibility for such obligations. All
self-insured retentions or deductibles will be Design Professional’s sole responsibility.

5.3.12.1 Worker’s Compensation and Employers Liability Insurance
5.3.12.1.1 Shall be maintained by Design Professional during the term of this Agreement for all
employees engaged in the work under this Agreement in accordance with the laws of the
State of Florida. The amount of such insurance shall not be less than:
Workers’ Compensation: Florida Statutory Requirements
Employers Liability: $500,000.00 Limit Each Accident
$500,000.00 Limit Disease Aggregate
$500,000.00 Limit Disease Each Employee
5.3.12.1.2 The insurance company shall waive its Rights of Subrogation against Owner.
5.3.12.2 Commercial General Liability Insurance
5.3.12.2.1 Shall be written on an “occurrence” basis, and shall be maintained by Design Professional.
Coverage, as provided by 1986 (or later) ISO commercial general liability form, shall include,
but not be limited to, Bodily Injury, Contractual for this Agreement, Independent Contractors,
Broad Form Property Damage, Personal Injury and Fire Legal Liability Coverage’s. If Design
Professional provides any construction work, it must also include Products & Completed
Operations, with the Completed Operations Coverage maintained for this Project for not less
than five (5) years following completion and acceptance by Owner. Limits of coverage shall
not be less than the following for Bodily Injury, including Death, Property Damage and
Personal Injury Combined Single Limits:

General Aggregate $ 2,000,000.00
Products — Completed Operations Aggregate $ 2,000,000.00
Personal and Advertising Injury $ 1,000,000.00
Each Occurrence $1,000,000.00
Fire Damage (Any One Fire) $50,000.00
Medical Expenses per Person $5,000.00

Site Contract Specific Project Aggregate Limits S same as above

5.3.12.2.2 The aggregate limits shall be separately applicable to this Project through the use of an
endorsement approved by Owner. Applicable deductibles or self-insured retention, not to
exceed $50,000.00, shall be the sole responsibility of Design Professional.

5.3.12.3  Automobile Liability Insurance
5.3.12.3.1 Shall be maintained by Design Professional as to Ownership, maintenance, and use, including
loading and unloading, of all owned, non-owned, leased or hired vehicles with limits of not

less than:
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Bodily Injury, including $1,000,000.00 Combined Single
Death & Property Damage Limit Each Accident
Liability

5.3.12.4 Umbrella Liability Insurance or Excess Liability Insurance

5.3.12.4.1 Shall not be less than $1,000,000.00 each occurrence and aggregate. Coverage shall be excess
of the Employers Liability, Commercial General Liability and Automobile Liability coverages
required herein and shall include all coverages on a “following form” basis. Coverage shall
drop down as primary on the exhaustion of any aggregate limit. The aggregate limits shall
apply separately to this Project, and the specific project aggregate limits shall be evidenced
by the use of an endorsement approved by Owner.

5.3.12.5 Professional Liability Insurance

5.3.12.5.1 Shall be maintained by the Design Professional insuring its legal liability arising out of the
negligent performance of professional services under this Agreement. Such insurance shall
have the following limits:

5.3.12.5.1.1  Projects require a practice policy with a per claim/annual aggregate in
accordance with the specifications delineated below relative to the cumulative construction
value of all projects:

A. One Million ($1,000,000) Dollars on a per claim/One Million ($1,000,000) Dollars
annual aggregate basis for Project Consultants whose cumulative construction
value for all Board contracts is less than Five Million ($5,000,000) Dollars.

B. One Million ($1,000,000) Dollars on a per claim/Three Million ($3,000,000) Dollars
annual aggregate basis for Project Consultants whose cumulative construction
value for all Board contracts is between Five Million One ($5,000,001} Dollars to Ten

Million ($10,000,000) Dollars.

C. One Million ($1,000,000) Dollars on a per claim/Five Million ($5,000600) Dollars annual
aggregate basis for Project Consultants whose cumulative construction value for all
Board contracts is greater than Ten Million One ($10,000,001) Dollars.

5.3.12.5.2 The Design Professional waives its right of recovery against the Owner as to any claims under
this insurance. Any deductible or self-insured retention applicable to any claim shall be the
sole responsibility of the Design Professional and shall not be greater than $50,000.00 each
claim. The Design Professional must continue this coverage for a period of not less than five
(5) years after the completion of its services to the Owner. The policy retroactive date will
always be prior to the date services were first performed by the Design Professional for the
Owner, and the date will not be moved forward during the term of this Agreement and for 5
years thereafter. The Design Professional shall promptly submit Certificates of Insurance
providing for an unqualified written notice to the Owner of any cancellation of coverage or
reduction in limits, other than the application of the aggregate limits provision. In addition,
as provided in paragraph 9.1 of this Agreement, the Design Professional shall also notify the
Owner by certified mail, within twenty-four (24) hours after receipt, of any notices of
expiration, cancellation, non-renewal or material change in coverages or limits received by
the Design Professional from its insurer. In the event of more than a twenty percent (20%)
reduction in the aggregate limit of any policy, the Design Professional shall immediately take
steps to have the aggregate limit reinstated to the full extent permitted under such policy.
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The Design Professional shall promptly submit a certified, true copy of the policy and any
endorsements issued or to be issued on the policy if requested by Owner.
5.3.12.6  Valuable Papers
5.3.12.6.1The Design Professional shall purchase valuable papers and records coverage for plans,
specifications, drawings, reports, maps, books, blueprints, and other printed documents in an
amount sufficient to cover the cost of recreating or reconstructing valuable papers or records
utilized during the term of this Agreement.

5.3.13 The Design Professional agrees to provide the following information when requested by the Owner:
5.3.13.1 Current policy limits.
5.3.13.2 Current deductibles/self-insured retention.

PART 5 — ARTICLE 4 — Applicable Law

5.4.1. Unless otherwise specified, this Agreement shall be governed by the laws, rules, and regulations of the State
of Florida, and by the laws, rules, and regulations of the United States when providing Services funded by
the United States government.

5.4.2. Any litigation between the parties hereto, whether arising out of any claim or arising out of this Agreement
or any breach thereof, shall be brought forward, in the appropriate State courts of the State of Florida’s
Judicial Circuit in and for Broward County, Florida.

PART 5 — ARTICLE 5 — Equal Employment Opportunity/Nondiscrimination/MWBE/LDB

5.5.1 The parties agree that no person shall be subjected to discrimination because of age, race, color, disability,
gender identity, gender expression marital status, national origin, religion, sex or sexual orientation in the
performance of the parties’ respective duties, responsibilities and obligations under this Agreement.

5.5.2 The Design Professional shall comply with the Owner’s current M/WBE policies and procedures. The Design
Professional’s M/WBE goal for this Contract is 25 percent. The Design Professional shall submit the form
attached as Attachment 10, a monthly report to the Supplier Diversity and Outreach Program concerning
the status of all payments owed and paid by the Design Professional to its various M/WBE consultants.

PART 5 — ARTICLE 6 — Dispute Resolution

5.6.1. Prior to the initiation of any action or proceeding permitted by this Agreement to resolve disputes between
the parties, the parties shall make a good faith effort to resolve any such disputes by negotiation. The
negotiation shall be attended by representatives of the Design Professional with full decision-making
authority and by the Owner’s staff person who would make the presentation of any settlement reached
during negotiations to the Owner’s board for approval. Failing resolution, and prior to the commencement
of depositions in any litigation between the parties arising out of this Agreement, the parties shall attempt
to resolve the dispute through Mediation before an agreed-upon Circuit Court Mediator certified by the
State of Florida. The mediation shall be attended by representatives of the Design Professional with full
decision-making authority and by the Owner’s staff person with full decision-making authority to reach a
settlement. Should either party fail to submit to mediation as required hereunder, the other party may
obtain a court order requiring mediation under Florida Statutes section 44.102.
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PART 5 — ARTICLE 7 — Securing Agreement/Public Entity Crimes

5.7.1. The Design Professional warrants that the Design Professional has not employed or retained any company
or person, other than a bona fide employee working solely for the Design Professional, to solicit or secure
this Agreement and that the Design Professional has not paid or agreed to pay any person, company,
corporation, individual or firm, other than a bona fide employee working solely for the Design Professional,
any fee, commission, percentage, gift or any other consideration contingent upon or resulting from the
award or making of this Agreement.

5.7.2. By its execution of this Agreement, the Design Professional acknowledges that it has been informed by the
Owner of the terms of Section 287.133(2)(a) of the Florida Statutes which read as follows:

"A person or affiliate who has been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid, proposal, or reply on a contract to provide any goods or services to a
public entity; may not submit a bid, proposal, or reply on a contract with the public entity for the
construction or repair of a public building or public work, may not submit bids, proposals, or replies on
leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity; and may not transact business with
any public entity in excess of the threshold amount provided in s. 287.017 for CATEGORY TWO for a period
of 36 months following the date of being placed on the convicted vendor list."

PART 5 — ARTICLE 8 — Ownership and License of Documents and Intellectual Property

5.8.1. All records, documents, drawings, notes, tracings, plans, computer aided design (CAD) files, specifications,
maps, models, presentations, evaluations, reports and other technical data, and schematics prepared or
developed by the Design Professional, or otherwise provided to the Owner, pursuant to this Agreement shall
be Project Specific Documents. To the extent they have any such rights, the Design Professional and its
consultants shall retain all common law, statutory and other reserved rights, including copyrights, in the
Project Documents.

5.8.2. The Design Professional shall obtain from each of the Design Professional’s Consultants (jointly the Design
Professional’s Consultants) either an assignment from the Consultant to the Owner of all common law,
statutory and other reserved rights, including copyrights and performance rights, in and to all Project
Documents in which the Consultant has or may have such rights, or an unlimited, worldwide, perpetual,
irrevocable, fully-paid-up license from the Design Professional’s Consultants to the Owner, granting the
Owner the right to reproduce, create derivatives of, distribute, and use all Project Documents in which the
Design Professional’s Consultant has or may have any rights.

5.8.3. The Design Professional and his Consultants shall grant, and hereby does grant, the Owner an unlimited,
non-exclusive, license to reproduce, create derivatives of, distribute, perform, publish and otherwise use all
Project Documents in which the Design Professional has or may have any rights.
5.8.3.1. Asreasonably necessary for archival, safety, and disaster recovery purposes.
5.8.3.2. For submission or distribution, as the Owner reasonably determines is prudent or proper, to meet
official regulatory requirements, or for similar purposes, in connection with this Project.
5.8.3.3. For constructing, completing, reconstructing, repairing, renovating, altering, adding to, maintaining,
occupying, and otherwise using the Project.
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For the planning, design, construction, reconstruction, repair, renovation, alteration, use, occupancy,
and maintenance of other structures and projects all at the Owners own risk.

Design, commission, and create architectural works that are derivatives of or substantially similar to
this Project or any architectural work portrayed in any version of any Project Document.

To use, reproduce, make derivatives of, publish, perform, distribute copies of, and otherwise use any
architectural or other works created, authored, or provided by Design Professional or Design
Professional’s Consultants pursuant to this Agreement, for marketing, promotional, advertising,
ordinary business, and educational purposes, in any medium.

The Design Professional hereby consents to any use of any and all Project Documents by any
replacement Design Professionals, retained by the Owner; however, the Design Professional shall not
be liable for any portion of the reuse project and the Owner agrees the reuse is at Owner’s risk and to
indemnify and hold Design Professional harmless from any liability in regards to the reuse Project.

PART 5 - ARTICLE 9 - Project Termination or Suspension

5.9.1 Continuing Contracts

5.9.1.1 If this Agreement is a “Continuing Contract” it is agreed that either party hereto shall at any and all times
have the right and option to terminate this Agreement by giving to the other party not less than sixty (60)
days prior written notice of such termination. Upon this Agreement being so terminated by either party
hereto, neither party hereto shall have any further rights or obligations under this Agreement subsequent
to the date of termination, except that Services specified to be performed under previously issued
Authorizations to Proceed, shall proceed to completion under the terms of this Agreement.

5.9.2 All Contract types and Continuing Contracts

5.9.2.1 The Design Professional shall be considered in material default of this Agreement and such default will
be considered cause for the Owner to terminate this Agreement and any Authorization to Proceed in
effect, in whole or in part, as further set forth herein, for any of the following reasons:

5.9.2.2

59.2.1.1 Failure to begin work under the Agreement within the times specified
under the Authorization to Proceed.

5.9.2.1.2 Failure to timely perform the Services to be provided hereunder or as
directed by the Owner.

5.9.2.13 The bankruptcy or insolvency or a general assignment for the benefit of
creditors by the Design Professional or by any of the Design
Professional’s principals, partners, officers or directors.

5.9.2.1.4 Failure to obey State education laws; ordinances; regulations;
relative to the Contract.

5.9.2.1.5 Otherwise materially breaches this Agreement.

The Owner may so terminate this Agreement, in whole or in part, with or without cause, by giving
the Design Professional five (5) calendar days written notice.

5.9.2.3 If, after notice of termination of this Agreement for cause, it is determined for any reason that

the Design Professional was not in default, or that its default was excusable, or that the Owner
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otherwise was not entitled to the remedy against the Design Professional provided for, then the
notice of termination given shall be deemed to be the notice of termination without cause and
the Design Professional’s remedies against the Owner shall be limited to that portion of the Design
Professional’s compensation earned through the date of termination, for any Authorization to
Proceed so cancelled, together with and any costs reasonably incurred by the Design Professional
that are directly attributable to the termination, but the Design Professional shall not be entitled
to any other or further recovery against the Owner, including, but not limited to, anticipated fees
or profit on Services not required to be performed.

5.9.2.4 Upon termination, the Design Professional shall deliver to the Owner all papers, records,
documents, Auto CAD files, drawings, calculations, models, and other materials in the Design
Professional’s possession or control arising out of or relating to this Agreement. Note that this is
billable time.

5.9.2.5 The Owner shall have the authority to suspend all or any portions of the Services to be provided by
the Design Professional hereunder upon giving the Design Professional five (5) calendar days prior
written notice of such suspension. If all or any portion of the Services to be rendered hereunder
are so suspended and then resumed, the Design Professional shall be granted an extension of time
to resume the project and to perform the work and increased costs associated with the project
restart will be required to be agreed upon.

PART 5 - ARTICLE 10 - Conditions

5.10.1

5.10.2

5.10.3

5.10.4

5.10.5

Compliance with Laws: Each party shall comply with all applicable federal and state laws, codes, rules and
regulations in performing its duties, responsibilities and obligations pursuant to this Agreement.

Governing Law and Venue: This Agreement shall be interpreted and construed in accordance with and governed
by the laws of the State of Florida. Any controversies or legal problems arising out of this Agreement and any
action involving the enforcement or interpretation of any rights hereunder shall be submitted to the jurisdiction
of the State courts of the Seventeenth Judicial Circuit of Broward County, Florida.

Entirety of Agreement: This document incorporates and includes all prior negotiations, correspondence,
conversations, agreements and understandings applicable to the matters contained herein and the parties agree
that there are no commitments, agreements or understandings concerning the subject matter of this Agreement
that are not contained in this document. Accordingly, the parties agree that no deviation from the terms hereof
shall be predicated upon any prior representations or agreements, whether oral or written.

Binding Effect: This Agreement shall be binding upon and inure to the benefit of the parties hereto and their
respective successors and assigns.

Assignment: Neither this Agreement or any interest herein may be assigned, transferred or encumbered by any
party without the prior written consent of the other party. There shall be no partial assignments of this Agreement
including, without limitation, the partial assignment of any right to receive payments from SBBC.
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5.10.6 Incorporation by Reference: Attachments and Exhibits attached hereto and referenced herein shall be deemed
to be incorporated into this Agreement.

5.10.7 Severability: In the event that any one or more of the sections, paragraphs, sentences, clauses or provisions
contained in this Agreement is held by a court of competent jurisdiction to be invalid, illegal, unlawful,
unenforceable or void in any respect, such shall not affect the remaining portions of this Agreement and the same
shall remain in full force and effect as if such invalid, illegal, unlawful, unenforceable or void sections, paragraphs,
sentences, clauses or provisions had never been included herein.

5.10.8 Preparation of Agreement: The parties acknowledge that they have sought and obtained whatever competent
advice and counsel as was necessary for them to form a full and complete understanding of all rights and
obligations herein and that the preparation of this Agreement has been their joint effort. The language agreed to
herein express their mutual intent and the resulting document shall not, solely as a matter of judicial construction,
be construed more severely against one of the parties than the other.

5.10.9 Amendments: No modification, amendment, or alteration in the terms or conditions contained herein shall be
effective unless contained in a written document prepared with the same or similar formality as this Agreement
and executed by each party hereto.

5.10.10 Waiver: The parties agree that each requirement, duty and obligation set forth herein is substantial and important
to the formation of this Agreement and, therefore, is a material term hereof. Any party’s failure to enforce any
provision of this Agreement shall not be deemed a waiver of such provision or modification of this Agreement
unless the waiver is in writing and signed by the party waiving such provision. A written waiver shall only be
effective as to the specific instance for which it is obtained and shall not be deemed a continuing or future waiver.

5.10.11 Force Majeure: Neither party shall be obligated to perform any duty, requirement or obligation under this
Agreement if such performance is prevented by fire, hurricane, earthquake, explosion, wars, sabotage, accident,
flood, acts of God, strikes, or other labor disputes, riot or civil commotions, or by reason of any other matter or
condition beyond the control of either party, and which cannot be overcome by reasonable diligence and without
unusual expense (“Force Majeure”). In no event shall a lack of funds on the part of either party be deemed Force
Majeure.

5.10.12 Survival: All representations and warranties made herein, indemnification obligations, obligations to reimburse
SBBC, obligations to maintain and allow inspection and audit of records and property, obligations to maintain the
confidentiality of records, reporting requirements, and obligations to return public funds shall survive the
termination of this Agreement.

5.10.13 Contract Administration: SBBC has delegated authority to the Superintendent of Schools or his/her designee to
take any actions necessary to implement and administer this Agreement. The Office of Facilities and
Construction’s assigned Project Manager is the Owner’s Representative.

5.10.14 Conflict of Interest: The Design Professional represents that it presently has no interest and shall acquire no
interest, either direct or indirect, which would conflict in any manner with the performance of Services required
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hereunder. The Design Professional endeavors to ensure that no persons having any conflicting interest shall be
employed to perform any Services.

PART 5 - ARTICLE 11 - Notice Provisions

5.10.1 When any of the parties desire to give notice to the other, such notice must be in writing, sent by U.S. Mail, postage
prepaid, addressed to the party for whom it is intended at the place last specified; the place for giving notice shall remain
such until it is changed by written notice in compliance with the provisions of this paragraph. For the present, the Parties
designate the following as the respective places for giving notice:

To SBBC: Superintendent of Schools
The School Board of Broward County, Florida
600 Southeast Third Avenue
Fort Lauderdale, Florida 33301

With a Copy to: Office of the Chief Facilities Officer
600 SE 3 Avenue
Fort Lauderdale, FL 33312
Attn: Leo Bobadilla
Chief Facilities Officer

With a Copy to: Office of Facilities and Construction
3775 SW 16™ St
Fort Lauderdale, FL 33312
Attn: Shelley N. Meloni
Director, Pre-Construction Office of Facilities and Construction

To Design Professional: Insert Name and Address Provided by Other Party
With a Copy to: Insert Name and Address Provided by Other Party

END OF TERMS / CONDITION / REQUIREMENTS

IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement on the date first
above written. Each person signing this Agreement on behalf of either party individually warrants that he or she has
full legal power to execute this Agreement on behalf of the party for whom he or she is signing, and to bind and obligate
such party with respect to all.

[Please note that The School Board elects a new Chair each November.
When developing contracts in the latter part of each year
prior to the election of a new Chair, it is recommended that

no name be typed under the Chair’s signature line

The School Board of Broward County, Florida
Attach C—Sample Contract Agreement for Professional Services

Revised 11/30/15 Page 28 of 32



Attachment C

and that only the title “Chair” be listed]

FOR SBBC

(Corporate Seal) THE SCHOOL BOARD OF BROWARD
COUNTY, FLORIDA
By

ATTEST: Chair

Approved as to Form and Legal Content:

Robert W. Runcie, Superintendent of Schools

Office of the General Counsel

[If the other party is a corporation or governmental agency, use this signature page]
FOR [Insert Name Here]

(Corporate Seal)
Insert Full Legal Name of the Corporation,
Agency or Other Legal Entity

ATTEST:

The School Board of Broward County, Florida
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By

, Secretary

_0 r‘_

Witness
Witness
The Following Notarization is Required for Every Agreement Without Regard to
Whether the Party Chose to Use a Secretary’s Attestation or Two (2) Witnesses.
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this day of

, 20 by of

Name of Person
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Attach C—Sample Contract Agreement for Professional Services

Revised 11/30/15 Page 30 of 32



Attachment C

, on behalf of the corporation/agency.

Name of Corporation or Agency

He/She is personally known to me or produced as identification and
did/did not first take an oath. Type of Identification

My Commission Expires:

Signature — Notary Public

(SEAL) Printed Name of Notary

Notary’s Commission No.

[If the other party is an individual person, use this signature page]

FOR [Insert Name Here]:

Witness Signature

Witness Printed Name
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The foregoing instrument was acknowledged before me by
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Insert Name Here

who is personally known to me or who produced as
Type of Identification

identification and who did/did not first take an oath this day of

20

My Commission Expires:

Signature — Notary Public

Notary’s Printed Name

(SEAL)

Notary’s Commission No.
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Identified Codes Regulations and Standards

General Notes:

1. The listing below, may or may not contain all of the potential Project Design Criteria
for a Project.

2. The Design Professional shall identify any and all codes, regulations and guidelines
required for the Project.

3. The Design Professional shall resolve any conflicts encountered between any of the
codes, regulations and guidelines.

4. The Design Profession shall advise the Owner in writing immediately upon the
discovery of a conflict.

5. Projects shall be designed to the requirements of the following List of Design Criteria
unless notified by the owner otherwise.

List of Design Criteria:

1. SBBC Design and Material Standards
2. SBBC Design Criteria

3. Florida Building Code (FBC) (latest edition)
4. Florida Fire Prevention Code (latest edition)
5. National Electrical Code (NEC)

6. Florida Department of Education, Office of Educational Facilities-State
Requirements for Educational Facilities (SREF) as referenced in

7. Bureau of Elevators of the Department of Business Regulation according to
Chapter 399 of the Florida Statutes.

8. Site design shall comply with “Crime Prevention through Environmental Design
principles. (CPTED)

9. City Zoning requirements

The School Board of Broward County
Identified Design Criteria
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10. Building setbacks requirements shall be set by the most stringent of:
--Florida Building Code -Section 423,
--SREF
-- local authorities having jurisdiction.

11. Site and building drainage shall be in compliance with:
--FBC,
--BCDPEP,
--SFWM, and all other applicable regulations.
--DERM

11. Americans with Disabilities Act and Accessibility Guidelines (ADAAG).

12. Florida Department of Community Affairs-Florida Accessibility Code for Building
Construction (FACBC).

13. ANSI Standard S12.60-2002, Acoustical Performance Criteria, Design
Requirements and Guidelines for Schools.

14. Comply with Florida Standard for Radon-Resistant New Commercial Building
Construction. (Department of Health Bureau of Environmental Toxicology Radon
and Indoor Air)

15. EPA Handbook for Sub-Slab Depressurization for Low Permeability Fill Material.
(Department of Health Bureau of Environmental Toxicology Radon and Indoor Air)

16. Underwriters Laboratories UL-790 and ASTM E-108 requirements for Class A fire
rating for roof coverings.

17. The glazing Maximum Solar Heat Gain Coefficient (SHGC) is based upon the
minimum and optimized levels of energy performance for the entire building
project subject to the mandatory and prescriptive requirements of ASHRAE/IESNA
Standard 90.1-2007.

18. maneuvering clearances at doors to comply with:
-- FBC
-- SREF requirements

19. LEED for Schools v3.0 rating system, and all referenced codes as stated therein.

20. Wind loading design pressures
--FBC for High Velocity Hurricane Zones (HVHZ) (ASCE 7)

The School Board of Broward County
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--FBC Section 423 for EHPA enclosures
-- Miami Dade NOA

21. Comply with all the various agencies with jurisdiction on the site.
22. Florida Department of Transportation (FDOT). Where applicable
23. Utility Company Regulations

24. Other

The School Board of Broward County
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The School Board of Broward County

Professional Services Agreement

PSA ATTACHMENT 2

BASIC DESIGN PHASING REQUIREMENTS
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1.0 Project Start

1.1 The Design Professional is awarded a Project or is notified of a Project being assigned to
him or her.
1.2 Project Start up deliverables from the Owner are received for the Design Professionals

review. Note that all owner deliverables may not be available at this time.

1.3 A Project Design kickoff meeting will be requested to review the particulars of the proposed
Project. An abbreviated site visit by the Design Professional with the Program’s Project
Manager and/or Design Manager may be requested prior to the kick off meeting.

1.4 Based on the specific Project Scope, portions of the following design stages and design
activities may not be required as part of the Design Professionals scope of work for the
particular Project.

1.5 These scope determinations will be discussed at the kickoff meeting and an action plan will
be developed and issued. Note that the deliverables package from the Owner may indicate
some preliminary scope determinations, which will also be discussed for the Design
Professional’s input.

2.0 Pre-Design

2.1 Prior to commencing work The Design Professional must have received a fully executed
Authorization to Proceed.

2.2 Visit and inspect the site to verify if existing conditions conform to those portrayed on
information as may have been provided by the Owner.

2.3 Take photographs and make written documentation, sketches, notes or reports to
confirm and record the general condition and age of the existing equipment and site with
particular attention to the following building/site elements as appropriate to the defined
Project’s scope of work.

2.3.1 All applicable above ceiling areas.

2.3.2 Power supplies, switch gear, breaker panels, electrical room, electrical vault,
transformers and mechanical room.

2.3.3 Major components of existing HVAC systems including chillers, cooling towers,

air handling units, and primary ductwork runs.

Roofing, waterproofing and building envelope systems.

Site drainage systems and water retention characteristics.

Determine average condition of fixed equipment.

Life safety, fire alarms, public address, generators and emergency lighting.
2.3.8 ADA requirements.

N NNDN
w w ww
N o b

2.4 Site investigations and inspections and access to concealed areas should be non-destructive
except where destructive investigations, tests or means of access are authorized in advance
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by the Owner.

2.5 Room and space size and relationship requirements are to be extracted and organized
based on the SFER requirements.

2.6 Subsidiary spaces and sizes are to be extracted and organized based on the SFER
requirements.

2.7  Apreliminary OEF Space Chart Form shall be generated at this time.

2.8 Investigate and response/react to any defined required design concept or theme presented
in the ATP shall be provided. Response can be in any format. Photos, sketches, narrative.

2.9 Based on an analysis of the gathered and provided information, the Design Professional
shall provide a project Risk Analysis Report. This report shall identify problem issues with
the current project scope, schedule or cost. This report shall also identify any potential, or
impacting design related issues.

2.10 The Design Professional shall preform a building code analysis.

3.0 Pre-Design Review Meeting

3.1 The purpose of this review shall to be to review all known aspects of the proposed project
to date and to make determinisms for the next stage. The review shall include the
following:

3.1.1 Impact of existing conditions
3.1.2 Spatial and functional relationships
3.1.3 Site relationships
3.1.4 Room listings, sizes and functions
3.1.5 Risk Analysis factors
3.1.6  Building Code Analysis
3.1.6.1 Occupancy classifications
3.1.6.2 Possible and Proposed construction types
3.2 The Design Professional shall present the alternative approaches to the use, and
improvements; selections of materials, building systems and equipment; potential
construction methods and methods of project delivery; and, shall make recommendations

among such alternatives, including site locations of building additions.

33 Based on this review, an Action Plan will be developed and distributed. Pending the
directions to be taken, a new ATP may be required.
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4.0 Conceptual Design

4.1 Prior to the start of work for the Conceptual Design stage, the Design Professional must
receive written direction from the Owner to proceed. E-mail format will be utilized for this
authorization.

4.2 A Basis of Design Report shall be developed by the Design Professional based upon, the
information gathered from the site review, the ATP requirements and the extraction of the
defined space requirements and accessory spaces as per the SREF requirements, and any
direction provided as a result of the Pre-Design Review Action Plan. The Basis of Design
Report will include the following information.

4.2.1  Alternative spatial relationships and site relationships are to be evaluated

4.2.1.1 Site relationships are to be further defined and illustrated by outline plans
inserted onto a site plan.

4.2.1.2 Pending the Site particulars and pending the program, more than one
building solution may be required.

4.2.2 Spatial adjacency and functional relationships are to be further defined and
integrated and illustrated by outline plans.

4.2.2.1 Circulation and egress requirements are to be further defined and
indicated on the outline plans.

4.2.3 Alternative building elevations to be provided for primary exposed facade and at a
primary connection to an existing condition fagade.

424 Building Section thru the primary new functions of proposed new spaces.
Relationship with existing conditions shall also be presented.

4.2.5 The OEF Space Chart Form shall be updated at this time. not yet - discuss

4.2.6  The Design Professional shall report as to the status of the selections of materials
and discuss any changes or additions from previous discussions.

4.2.7  The Design Professional shall report as to the status of the recommended building
systems and equipment and discuss any changes or additions from previous
discussions.

4.2.8 The Design Professional shall report as to the status of the potential construction
methods, the optional methods of project delivery and to discuss any changes or
additions from previous discussions.

4.2.9 The Risk Analysis shall be updated as a result of, new discoveries and resolution of
items thru the current progress.
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4.3 A Probable Construction Cost analysis and statement shall be provided at this time.

5.0 Concept Design Review Meeting

5.1 The purpose of this review shall to be to review the status and progress of the proposed
project to date and to make determinisms for the next step. The review shall include the
review of items 4.2.1 thru 4.3 above.

5.2 Based on this review, an Action Plan will be developed and distributed. Pending the
directions to be taken, a new ATP may be required.

5.2.1 Pending the scope of the Project, this review may be a 2 step review. The Design
Professional may be required to present the Project to a Design Review
Committee or to the School Board. (note: in most cases, this requirement will be
identified in the early project stages)

6.0 Schematic Design

6.1 Prior to the start of work for the Conceptual Design stage, the Design Professional must
receive written direction from the Owner to proceed. E-mail format will be utilized for this
authorization.

6.2 The Design Professional shall prepare, submit and present for approval by the Owner a
Schematic Design Report Package, comprised of the SREF requirements for
Schematic Design Documents and Schematic Design Studies.

6.2.1  Any special requirements affecting the Project shall be identified.
6.2.2 A statement of Probable Construction Cost.

6.2.3  The OEF Space Chart Form updated and formatted to follow the sequence of
spaces listed in the SREF Size of Space and Occupant Design Criteria Table.

6.2.3.1 Provide room name and number listing in a ( room finish ) re-usable format —
with columns for SF’s at this time.

6.2.4 Site Survey -- A hardcopy and electronic media copy of the owner provided site
survey with the following information: the legal description of the site, acreage,
contours, overall dimensions, vegetation, trees, hardscape elements, adjacent
highways and roads, information about ownership and use of adjacent land,
locations of on- and off-site utility connections, utility service point entry
locations, parking areas, service areas, play areas, athletic fields, bus loop(s),
parent drop off, existing buildings with height, mechanical cooling towers and
chillers, floor elevations (related to base flood elevation as shown on Flood
Insurance Rate Maps, and use. The site survey may be an update of informational
surveys provided by the Owner but shall be prepared on electronic media and
submitted in both hard and electronic media formats.
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6.2.5 Schematic Design Documents

6.2.5.1 These documents shall be schematic, responding to the Project
requirements. In addition to SREF requirements and information required
by the Owner's document submittal checklist for schematic design. modify
the checklist requirement — rewrite... All plans shall have a graphic scale and
a north indicator.

6.2.5.2 A Transmittal Form.

6.2.5.3 Asite plan showing acreage, contours and general topographical conditions,
flood plain elevation and velocity zone, over-all dimensions, adjacent
highways, roads, off-site improvements, emergency access, fire hydrants,
power transmission lines, ownership and use of adjacent land, walks and
paths, vehicle and bike parking areas with accessible spaces identified,
service areas, play areas, athletic fields, bus loop(s), parent drop off, existing
buildings and use, location of proposed building(s) and future additions,
portable classrooms and other re-locatable or temporary structures,
community use buildings, phased construction, preliminary soil borings. (At
Plan review stage and CD review stage, a statement will be required to be
included on the site plan identifying the FEMA flood plain and the velocity
zone in which the project is located. The statement shall be signed and
dated by the Architect or Engineer of Record.)

6.2.5.3.1 Indicate general locations, of service and preliminary service
requirements with all utility companies (Florida Power and
Light, Owner selected phone service, cable TV, water, sewer,
storm drainage and any other identified utility service).

6.2.5.3.2  Environmentally sensitive site areas as identified on the Owner
provided Environmental Study (per Section 235.193, F.S.) to be
indicated on the plans along with any identified related
requirements for these areas.

6.2.5.4 Floor plans showing over-all dimensions, room names, door locations,
accessible building exits, occupant loads of each space, any existing buildings
and its use. Previously planned future additions, if additions are still
planned (Owner to confirm) and any known planned construction on site or
adjoining the site (Owner to confirm).

6.2.5.5 Provide a life-safety plan delineating the paths of travel, the source and
exiting volumes and the exit width and path of travel calculations. Indicate
accessible exits. Indicate fire walls, smoke partitions, and protected
corridors. Identify any special fire suppression systems. (kitchen hoods,
halon, CO2 systems, etc) ldentify any spaces or zones not receiving a fire
suppression system. Indicate preliminary fire alarm systems zones. Indicate
preliminary fire sprinkler systems zones. Indicate control panel location.
Indicate any other life-safety features relevant to the facility.
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6.2.5.6  Provide elevations and sections of the building to illustrate and indicate the
mass and character of the facility including fenestration, openings,
walkways, preliminary material selections, and other building features and
spatial relationships .

6.2.5.7 An Outline Demolition Plan

6.2.5.7.1 Indicate spaces impacted by demolition. And show where and how
impacted spaces are integrated into the new plan. This shall be 2
reduced size plans on 1 sheet.

6.2.5.8 Schematic Project Manual

6.2.5.8.1 Outline Specifications for Division 2-17
6.2.5.8.2  Schematic Room Finish Schedule (still with sf columns)

6.2.6 Schematic Design Report Brochure

6.2.6.1 The brochures shall have heavy stock covers and plastic comb or metal spiral
binding. 8 % x 11 format. Additional copies of this Schematic Design
Brochure if required by the Owner will be compensated as a reimbursable
service approved in advance by the Owner.

6.2.6.2 The Brochure shall include:

6.2.6.2.1 A summary design statement indicating the general design intent,
conceptual development,

6.2.6.2.2 A facilities list including the number of spaces, net/gross square
footages (separate from the OFE Chart)

6.2.6.2.3 Colored Plans,
6.2.6.2.3.1 Site
6.2.6.2.3.2 building elevations
6.2.6.2.3.3 building sections,
6.2.6.2.3.4 any applicable sketch perspectives
6.2.6.2.3.5 miscellaneous diagramming, photographs of any
applicable massing and building models,

6.2.6.2.4  Narrative discussions and descriptions of preliminary materials
selections, components, assemblies, and systems for:
6.2.6.2.4.1 Landscape
6.2.6.2.4.2 civil

6.2.6.2.4.3 structural
6.2.6.2.4.4 mechanical

6.2.6.2.4.4.1  Mechanical Requirements  Specific  to

Remodeling and Addition Projects: Provide a

listing of capacities for existing HVAC
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equipment and the available tonnage for the
new connected load. Provide a survey of the
condition of the existing mechanical
equipment.

6.2.6.2.4.5 electrical

6.2.6.2.4.5.1  Electrical Requirements Specific to

Remodeling and Addition Projects: Provide an
electrical load analysis for the existing facility
for existing and new loads. Provide a survey
of the condition of the existing electrical
equipment and the communication
equipment room.

6.2.6.2.4.6 plumbing

6.2.6.2.4.7 misc. technical

6.2.6.2.4.8 architectural

6.2.7 An Updated Project Development Schedule:

6.2.7.1 This schedule shall be in compliance with the initial Project Schedule and is
for approval by the Owner. This schedule shall show activities including but
not limited to the Design Professional’s design and coordination efforts and
the Owner review/ approval periods.

6.2.7.2  This schedule shall also include all activities known at this stage of the
project's development including any projected or preliminary requirements
for moving portables, relocating classrooms, removing and storing furniture,
hazardous material abatement, any work by the Owner, separate
contractors, on-site utilities and equipment and any other activities that may
impact the construction of the project. The schedule shall also include any
identified offsite work.

6.2.7.3  This schedule shall also include the site approval reviews, and the permitting
process.

6.2.7.4 The schedule to be generated in electronic media software with a bar chart
format.

6.2.8 Statement of Probable Construction Cost: The Design Professional shall submit to
the Owner for review and approval a schematic design phase estimate of probable
construction cost itemized by major categories based on the expected bid date.

6.2.9 The Design Professional shall coordinate with the Owner to determine the
municipal, county and other jurisdictional agencies that will require site plan
coordination and/or approval for the Project and will determine/confirm the
permitting and review strategies and update the Project Development Schedule and
generate a freestanding Permitting Schedule.

6.2.9.1 The Design Professional shall prepare applications for these site plan and
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coordination reviews directly after approval of the Schematic Design
Package as appropriate to this phase of the project. The Design
Professional shall attend and provide representation at all review
meetings, workshops, hearings and Commission/Council meetings
concerning the project as conducted by any and all other agencies having
jurisdiction over the project.

6.3 Schematic Design Package - Submittal Requirements -
6.3.1 The Design Professional shall submit for Owner approval:
6.3.1.1 Plans

6.3.1.1.1 three (3) copies of all full size documents are required under this
Phase,

6.3.1.2 Schematic Design Report Brochure

6.3.1.2.1 three (3) copies
Quantity pending review requirements

6.3.1.3 Project Development Schedule

6.3.1.3.1 three (3) copies

6.3.1.4 Probable Construction Cost Report

6.3.1.4.1 three (3) copies
6.4 The Design Professional shall provide presentations of the Schematic Design to:
6.4.1 The Owner's staff
6.4.2 Design Review Committee (if required, add 5 copies of brochure)

6.4.3 The School Board of Broward County, Florida, (if required, add 10 copies of brochure).

7.0 Design Development

7.1 The Design Professional is to proceed with Design Development and all adjustments to the
Project Scope, Schedule, and Budget from the Schematic Design Review as directed by the
Owner, after receiving written direction from the Owner to proceed. E-mail format will be
utilized for this authorization.

7.2 The Design Professional shall prepare, submit and present for approval by the Owner, a

Design Development Report Package, comprised of the SREF requirements documents and
the following:

7.2.1  Project Transmittal Form.
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7.2.2 OEF form 208 (a) "OEF Space Chart Form" formatted to follow the sequence of
spaces listed in the SREF Size of Space and Occupant Design Criteria Table.

7.2.3 Documents: These documents shall be design development package corresponding
to the educational specifications and program requirements illustrating the general
scope, scale, and relationship of project components. In addition to Phase |
requirements, SREF requirements, and any specific Owner provided informational
needs, the documents shall include the following:

7.2.4 Drawing Package Information Sheets

7.2.4.1 Cover Sheet
7.2.4.1.1 Cover sheet will include the following information

7.2.4.1.1.1 Facility name

7.2.4.1.1.2 Project description

7.2.4.1.1.3 SBBC Project number

7.2.4.1.1.4 Listing of consultants

7.2.4.1.1.5 School board members and titles
7.2.4.1.1.6 School board logo

7.2.4.1.1.7 Location map

7.2.4.1.1.8 Document package type

7.2.4.2 Index of Drawings
7.2.4.2.1 Thefullindex of drawings will be in the Architectural Set.
7.2.4.3 General Information Sheets

7.2.4.3.1 All disciplines will have the following information sheets. This
information may require multiple sheets.

7.2.4.3.1.1 Abbreviations
7.2.4.3.1.2 Reference symbols
7.2.4.3.1.3 Materials legend

7.2.5 Architectural and Civil site plan(s) showing, (in addition to Schematic Design site
survey requirements), the proposed design for: landscaping, drainage, water
retention ponds, sewage disposal and water supply system, chilled water piping and
physical features that may adversely affect or enhance the safety, health, welfare,
visual environment, or comfort of the occupants.

7.2.5.1 A statement, signed and dated by the Design Professional or his designated
Consultant, shall be included on the site plan identifying the number of
existing trees, the number and size of required trees, and the number of
new trees to be planted. (signatures required at 90% CD package)

The School Board of Broward County
Basic Design Phasing Requirements
Revised 12/1/15 Page 11 of 28



PSA Attachment #2
7.2.6  Building Plans

7.2.6.1 General

7.2.6.1.1 By symbol, indicate fire extinguishers, fire alarm equipment,
smoke vents, master valves, emergency disconnects, emergency
lighting, emergency power equipment, fire sprinklers, exit signs,
smoke and fire dampers, and other life-safety equipment relevant
to the facility on the appropriate discipline plans.

7.2.6.1.2 By symbol, indicate connections and tie-ins to any existing
equipment on the appropriate discipline plans.

7.2.6.1.3 Floor plans for additions to an existing facility: Indicate the
connections and tie-ins to the existing facilities, including all
existing spaces, exits, plumbing fixtures and locations, and any
proposed changes. Distinguish between new and existing areas.

7.2.6.2 Floor plans

7.2.6.2.1 Drawn at 1/8 inch or larger scale showing typical student
occupied spaces or special rooms with dimensions, public
facilities, stairs, elevators, and identification of accessible areas.

7.2.6.3 Floor plans

7.2.6.3.1 Drawn at 1/4 inch or larger scale showing typical spaces or
special rooms with dimensions, equipment and furnishing layouts,
door and window locations.

7.2.6.3.2 Reflected ceiling plans drawn at 1/4 inch scale (minimum)
showing typical spaces or special rooms with dimensions, lighting
equipmentand ceiling panel layouts.

7.2.6.4 Roof plans drawn at 1/4 inch scale (minimum) showing typical spaces or special
rooms with dimensions, equipment layouts.

7.2.6.5 The life-safety plans shall be updated to reflect modifications as a result of the
design progress. Indicate the paths of travel, the source and exiting volumes
and the exit width and path of travel calculations. Indicate accessible exits.
Indicate fire walls, smoke partitions, and protected corridors. Identify any
special fire suppression systems. (kitchen hoods, halon, CO2 systems, etc.)
Identify any spaces or zones not receiving a fire suppression system. Indicate
preliminary fire alarm systems zones. Indicate preliminary fire sprinkler
systems zones. Indicate control panel location. Indicate any other life-safety
features relevant to the facility.

7.2.6.6 A Proposed Project Phasing Floor Plan drawn at an architectural scale that will
allow the entire facility to be shown contiguous, on one sheet, which indicates
project phasing as applicable to the Project.

7.2.6.7 Existing Facility Accessibility Criteria
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7.2.6.7.1 For existing facilities where remodeled or renovated spaces are
required and where an ADA and code conforming ramp cannot
be utilized, document proposed vertical platform lifts or
inclined wheelchair lifts and provide the following documents as
part of or in addition to the required life safety plans.

7.2.6.7.2  Sketches of proposed vertical platform lifts, including layout
drawings showing the effect of the lift on existing spaces, corridor
widths and exiting from the affected facility.

7.2.6.7.3  Sketches of proposed inclined wheel chair lift including layout
drawings showing the effect of the lift on the stairway width in
the folded and unfolded position, the upper and lower platform
storage locations, and the effect on exiting from the affected
areas of the facility.

7.2.6.8 Open Space Concept Criteria

7.2.6.8.1 When planning open space schools or administrative spaces, a
floor plan shall be submitted showing the methods used to
permanently define the means of egress, such as surface finish or
color.

7.2.6.9 All exterior building elevations and sufficient building sections as necessary
to fully illustrate and indicate the scale and massing of the facility.

7.2.6.10 Typical building sections to show dimensions, proposed construction
materials, and relationship of finished floor to finished grades.

7.2.6.11 Structural Plans

7.2.6.11.1 Preliminary Structural Drawings including plans and sections
indicating anticipated systems, connections and foundations.

7.2.6.12 Mechanical Plans
7.2.6.12.1 Single line Ductwork layouts shown on half tone reflected
ceiling plans. Diffuser and return air locations as coordinated
with Architectural and Electrical lighting plans.
7.2.6.12.2 Identify locations of Mechanical rooms and equipment, any
grease trap(s), any LP gas tank locations, natural gas pipe lay
out, and tie ins to existing utilities.
7.2.6.12.3 Provide Proposed Mechanical Zoning Plan (as applicable).
7.2.6.13 Plumbing Plans

7.2.6.13.1 Indicate all plumbing fixtures and all tie in locations.
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7.2.6.13.2 Provide Fixture Unit Counts and Calculations.
7.2.6.14 Fire Protection Plans
7.2.6.14.1 Provide Proposed Fire Protection Zoning Plan (as applicable).
7.2.6.15 Electrical Drawings
7.2.6.15.1 Lighting layouts for interior and exterior spaces shown on half

tone reflected ceiling plans as coordinated with Mechanical and
Architectural.

7.2.6.15.2 A one line diagram of the electrical distribution system.

7.2.6.15.3 Provide layout indicating security systems devices and control
zones.

7.2.6.15.4 Locations of all the main components of the electrical system

such as transformers, panels, and main switch board, and
emergency generator, location of the intercom console, ITV
head end and tower, master clock, fire alarm panel. Show
locations of mechanical equipment such as chillers, air handler
units, etc. and their respective electrical connections.

7.2.7 Project Manual
7.2.7.1 Equipment and Furnishing Schedules: Indicating equipment and furnishing
items that will be provided by the Contractor and those that will be provided
by the Owner or others.

7.2.7.2 Outline specifications:

7.2.7.2.1 Current format of CSI Specification Numbering System shall be
utilized. (based on contract date)

7.2.7.2.1.1 Division1

7.2.7.2.1.1.1 Division 1 to be updated from the Schematic
Design submittal.

7.2.7.2.1.1.2 Schematic Room Finish Schedule updated
from schematic. (SF columns still present)

7.2.7.2.1.2 Divisions 2 through17

7.2.7.2.1.2.1 Provide outline specifications with general
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description of all systems and components.
7.2.7.3 Geotechnical Engineer's Report
7.2.7.3.1 Provide proposed method of treatment for unusual conditions.

7.2.8 Office of Educational Facilities Life-Cycle Cost Analysis (LCCA). LCCA shall be
submitted to the Owner for review and approval with the Design Development
documents.

7.2.8.1 LCCA shall be by a commercially available life-cycle cost analysis program
and shall be based upon the requirements of Florida Statute 1013.451.

7.2.9 Florida Energy Efficiency Code for Building Construction (FEEC). FEEC forms,
including calculations for mechanical systems, documenting energy efficiency ratio
rating of HVAC equipment, electrical systems, insulation, and building envelope shall
be submitted to the Owner for review and approval with the Design Development
documents.

7.2.10 Statement of Probable Construction Cost:

7.2.10.1 The Design Professional shall submit to the Owner for review and approval
a Design Development phase estimate of probable construction cost
itemized by major categories based on the expected bid date. The Format
for this estimate is to follow the content of the Project’s Outline
Specification for Divisions 2 through 17.

7.2.10.1.1 Key differences between the Schematic Design and the Design
Development cost are to be summarized.

7.2.11  An updated Project Development Schedule reflecting development and anticipated
schedules for all new and existing subsequent project activities.

7.2.12 A written response from the Design Professional and each of the Consultants,
explaining how each previous Owner and reviewing agencies review
comments have been addressed.

7.2.13 F.I.S.H Data Requirements
7.2.13.1 A simplified single line floor plan of the project.

7.2.13.2 A spreadsheet format schedule reflecting the room numbers; the name of
the room or space; the net square footage of the space and the capacity of
the space on electronic media and on a single 24" x 36" sheet of vellum
conforming to the Owner's standards for graphics and for electronic media
submittals. This drawing and database information will be for use in
preparing F.I.S.H. (Florida Inventory of School Houses) information. The
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Design Professional shall coordinate with and utilize the Owner's F.I.S.H
requirements for room numbers, room name assignments and electronic
media (format, layering, etc.) prior to developing final documents for this
Design Development submittal. Hardcopy graphics shall be suitable for
clearly legible half size reductions.

7.2.14  Existing Hazardous Materials
Provide a letter to the owner advising of the extents of potential hazardous materials
as indicated and provided by The Environmental Division of the Facilities and
Construction Group. Outline the (or any) optional or alternate means of removal and

timing of removal for Owner review and direction.

7.2.14.1.1 Integrate the impact of the Hazardous materials with the Project
Development Schedule.

7.2.14.1.2 Integrate the impact of the Hazardous materials Statement of Probable
Construction Cost and other documentation.

7.2.15  Preliminary color boards to review the color selections for all finish materials with
the Owner.

7.2.16  Preliminary samples as requested by the Owner.

8.0 Design Development Package - Submittal Requirements

8.1 The Design Professional shall submit the following for Owner approval:

8.1.1 Plans
8.1.1.1 three (3) copies of all full size documents

8.1.2 Design Development Report Brochure
8.1.2.1 three (3) copies

8.1.3 Project Development Schedule
8.1.3.1 three (3) copies

8.1.4 Probable Construction Cost Report
8.1.4.1 three (3) copies

8.1.5 Life-Cycle Cost Analysis
8.1.6 Energy Efficiency Code Analysis
8.1.7 Response to Schematic Design Comments

8.1.8 F..S.H Data Requirements
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8.1.9 Hazardous Materials letter
8.1.10 Updated Discipline Narratives
8.2 The Design Professional shall provide presentations of the Design Development to:
8.2.1 the Owner's staff
8.2.2 Design Review Committee (if required, add 5 copies of brochure)

8.2.3 The School Board of Broward County, Florida, (if required, add 10 copies of brochure).

9.0 Construction Documents Development — 90% complete

9.1 The Design Professional is to proceed with the Construction Documents and all adjustments
to the Project Scope, Schedule, and Budget from the Design Development review as
directed by the Owner, after receiving written direction from the Owner to proceed. E-
mail format will be utilized for this authorization.

9.2 The Design Professional shall prepare, submit and present for approval by the Owner, a
Construction Document Report Package.

9.3 This Construction Document Report Package shall include the following items:

9.3.1 Project Transmittal Form (Form 1310b)

9.3.2 An updated OEF form 208(a) "OEF Space Chart Fom" formatted to follow the
sequence of spaces listed in the SREF Size of Space and Occupant Design Criteria
Table.

9.3.3 Updated Florida Energy Efficiency Code for Building Construction (FEEC) compliance
forms. Submit five (5) copies signed and sealed by a State of Florida registered design
professional.

9.3.4 Final Calculations:

9.3.4.1 Structural systems
9.3.4.2 Mechanical systems
9.3.4.3 Electrical systems

9.3.5 Drawings:

9.3.5.1 All construction documents as necessary to receive building permits for the
complete scope of work shall be included and shall be substantially
complete.

9.3.5.2 Preliminary staging area plans to delineate staging areas, site barriers
and other area designations to control and separate as required, students,
faculty, staff and the public from construction activities and traffic.
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9.3.6 Project Manual

9.3.6.1 All Project Manual documents as necessary to receive building permits for
the complete scope of work shall be included and shall be substantially
complete.

9.3.7 Project Development Schedule

9.3.7.1 Updated and formatted as a preliminary construction schedule reflecting
continued Project development and illustrating anticipated schedules for all
subsequent project activities including permitting and submittal
coordination with all agencies having jurisdiction on the Project, project
phasing, site mobilization, temporary facilities, general construction
sequencing, anticipated substantial completion dates, Owner occupancy,
mid all other significant Project events. Format updated schedule as a
Gant Chart type schedule with mile stones.

9.3.8 Color boards

9.3.8.1 Boards illustrating color selections, finishes, textures and aesthetic
qualities for all finish materials for final review and approval by the Owner
and to establish a final pallet of material selections for development of
subsequent specifications, schedules and other requirements for
incorporation into the Contract Documents.

9.3.9 Design Development Comment Responses

9.4

9.3.9.1 Letters from the Design Professional and each of the major technical
disciplines and any necessary Consultants or explaining how each previous
Design Development comment has been addressed.

Construction Documents - 90% complete — Submittal Requirements

9.4.1 The Design Professional shall submit the following for Owner approval:

9.4.1.1 Transmittal Form

9.4.1.2 Plans
9.4.1.2.1 three (3) copies of all full size documents

9.4.1.3 Acompleted Building Department document submittal checklist

9.4.1.4 Reports and Brochures
9.4.1.4.1 three (3) copies

10.0 Jurisdictional Plan Approvals

10.1

Prior to the commencement of the Construction Documents — 100%, and early enough to
ensure that the contractor is not delayed by permit processing, the Design Professional
shall, with the owner’s assistance, file the required documents for approval by
governmental authorities, local, State or Federal, having jurisdiction over the portions of the
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Project and obtain certifications of "permit approval" by these limited jurisdictional
reviewing authorities. In cases, this activity or portions of this activity will not commence
until such time as the Construction Documents are 100% complete.

10.1.1  The Design Professional shall provide the documents required for submittal to all of
these governmental authorities.

10.1.2 The Design Professional shall attend and provide representation at all review
meetings, workshops, hearings and Commission/Council meetings concerning the
project as conducted by the various jurisdictional agencies.

11.0 Construction Documents Submittal — 100%

11.1  The Design Professional is to proceed with the completion of the construction documents
and all adjustments to the Project Scope, Schedule, and Budget from the 90% construction
document review comments as directed by the Owner, after receiving written direction
from the Owner to proceed. E-mail format will be utilized for this authorization.

11.2  Construction Documents 100% Submittal: The Design Professional shall make a 100%
Construction Documents submittal, for approval by the Owner.

11.2.1  All documents for this phase shall be provided in both hard copy and in
electronic media.

11.2.2  Signed and Sealed Documents and Statements of Compliance

11.2.2.1 Only complete documents, properly signed and sealed by the Design
Professional and respective Consultants, will be accepted for review.

11.2.2.2 These documents shall contain a statement of compliance by the
architect or engineer of record that "To the best of my knowledge and
belief these documents are complete, and comply with the State
Requirements for Educational Facilities.

11.2.3  When requested by the Owner, engineering calculations for mechanical,
electrical, and structural systems shall be submitted separately from drawings
and the project manual.

11.3  The following items shall be included with the 100% Construction Document submittal.

11.3.1  In addition to 100% complete Construction Documents the following items are to
be integrated into this Construction Document — 100% Submittal.

11.3.1.1 Mechanical and Electrical Documents shall indicate that the approved
systems from the Design Development FEEC/LCCA analysis have been
incorporated into the documents.
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11.3.1.2 Project Manual

11.3.1.2.1 The Design Professional shall insert Division 0 and Division 1 into
the specifications.

11.3.1.2.1.1 The Design Professional shall not add or delete items
from the Division 0 and Division 2 documents without
prior written approval from the Owner.

11.3.1.2.2 Approved list of alternate bid items, as authorized by the Owner
shall be integrated into the project bid documents and the
specifications.

11.3.1.3  As required, a threshold building inspection plan, prepared by the Design
Professional, and the name of a certified threshold building inspector, as set
forth in Section 553.79(5), F.S., shall be submitted to the Owner for review
and approval with the 100% Construction Documents

11.3.1.3.1 Threshold building inspection plan documents are required for
the following conditions:

11.3.1.3.1.1 Any building greater than three (3) stories or fifty (50)
feet in height.

11.3.1.3.1.2 Any building with an assembly space that exceeds five
thousand (5000) square feet in area, and/or an
occupant load of five hundred (500) or more persons.
Check- is this and/or

11.3.1.4  An Updated Statement of Probable Construction Cost as indicated by
time factor, changes in requirements, or general market conditions.

11.3.1.4.1 If this Statement of Probable Construction Cost exceeds
the construction Budget, the Design Professional shall
review materials, equipment, component systems and
types of construction included in the Contract Documents
and shall recommend changes in such items and/or
reasonable adjustments in the scope of the Project for
Owner approval for integration into the documents.

11.3.1.5 A letter from the Design Professional and each of the major
technical  Consultants explaining how each comment for the
Construction Document 90% Review, has been addressed.

11.3.2 The Design Professional and his Consultants, as necessary, shall attend
coordination, review and presentation meetings with the Owner to explain the
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development of the design concept and the technical resolutions of the building
or site systems as shown in the Construction Document 100% Submittals.

11.3.3  After Owners review of the 100% Construction Documents, the Design

Professional shall make all required changes or additions and resolve all
comments. A final Check Set shall be returned to the Owner for final
approval.

11.3.4  Upon final approval by the Owner, the Design Professional shall furnish five (5)

copies, signed and sealed of all Drawings and Specifications to the Owner for
submittal to the designated Plan Review Agency.

11.3.5 Building Department plan review comments to be reviewed with the Owner and

integrated into the documents.

11.3.6  This submittal will also become the official bid document set after all Plan review

comments are integrated and approved by the building dept.

11.3.7  Design Professional shall assure the Owner that all limited jurisdictional, mandatory

requirements are complete prior to bidding.

12.0 Bidding and Award of Contract

121

12.2

12.3

124

12.5

12.6

12.7

Bid Documents Approvals and Printing: Upon obtaining all necessary approvals of the
Construction Documents, the Design Professional shall assist the Owner in obtaining bids
and awarding construction contracts. The Owner, will provide reproductions of the
drawings and specifications printed for bidding purposes.

12.1.1  This printing may be handled by the Owner or as a reimbursable service through the

Design Professional.
The Advertisement for Bids will instruct the bidders where to obtain the Bid Documents.
The Design Professional shall render interpretations and clarifications of the drawings and
specifications in a written format, supplemented by appropriate graphics, with prior
approval of the Owner.
The Design Professional shall attend a pre-bid conference as requested by the Owner.
The Design Professional shall prepare addenda, if any are required, for the Owner to issue
to all prospective bidders. No addenda shall be issued without the Owner's approval and if
dimensional changes or extensive graphic changes are required the drawing sheets shall
be revised and issued as addendum drawings as directed by Owner.

The Design Professional shall be present at the bid opening, with the Owner's staff.

The Design Professional shall participate with the Owner in evaluating the bids and
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investigating the qualifications of bidders and shall provide a written recommendation for
bid award.

12.8 The Design Professional shall advise and consult with the Owner in awarding, and in the
preparation of any Agreements necessary for the construction of the project.

12.9 Ifthe lowest responsive Base Bid received exceeds the Fixed Limit of Construction Cost the
Owner will either:

12.9.1 Approve the increase in Project cost and award a contract or,

12.9.2 Reject all bids and rebid the Project within a reasonable time with no change in the
Project,

12.9.3 Direct the Design Professional to revise the Project scope or quality, or both, as
approved by the Owner, and rebid the Project.

12.9.4 Suspend or abandon the Project.

12.10 The Design Professional shall, modify the Construction Documents as necessary to bring
the project within the Budget Construction Cost. The providing of such service shall be
the limit of the Design Professional's responsibility in this regard and having done so, the
Design Professional shall be compensated in accordance with this Agreement. The Owner
may recognize exceptional construction market cost fluctuations before exercising the
option provided in Article 12.9.3 above. The Owner agrees to discuss this issue with the
Design Professional prior to exercising this option.

12.11 Ifan estimate or cost analysis is required by the Owner for this phase, the Design Professional
shall analyze bids and to assist in the preparation of any modified bidding documents or re-
bid documents that may be required to ensure successful bidding within the Budget
Construction Cost.

13.0 Administration of the Construction Contract

13.1 Duration

13.1.1 The Construction Administration Phase will begin with the award of the
Construction Contract and will end when the Contractor's final Payment Certificate
is approved by the Owner.

13.1.2  During this period, the Design Professional shall provide Administration of the
Construction Contract as set forth in the Contract Documents between the Owner
and the Contractor, as basic services, including participation in building
commissioning and partnering. Refer to Section 01350 — special procedures.

13.2  The Design Professional shall advise and consult with the Owner and shall have authority
to act on behalf of the Owner within the limits established by this Agreement and the
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Contract Documents. The Design Professional shall contemporaneously provide Owner with
copies of all communications between Design Professional and Contractor and others
concerning matters material to the cost, time, sequence, scope, performance or
requirements of the project.

13.3  The Design Professional and his Consultants shall attend all key construction events as
necessary to ascertain the progress of the Project and to determine in general if the Work is
proceeding in accordance with the Contract Documents and the Project Schedule.

13.3.1 Site Visits
13.3.1.1 Design Professional - Site Visits

13.3.1.1.1 The Design Professional shall visit the site at least once per
week to become familiar with the progress and quality of the
Work and to determine if the Work is proceeding in accordance
with the Contract Documents and Project Schedule.

13.3.1.1.2 The Design Professional shall coordinate the timing of these visits
with the Owner's Representative and the Weekly Progress
Meeting, so as to permit joint observations of the progress of the
Work.

13.3.1.1.3  Design Professional shall keep Owner informed of the progress and
quality of the Work on the basis of the on-going site visits.

13.3.1.1.4 The Design Professional shall submit to Owner a detailed written
report of the results of each visit to the site, and copies of all
field reports and notes of meetings with the contractor’s team.

13.3.1.1.5 The Design Professional shall report to Owner any defects and
deficiencies in the Work coming to the attention of Design

Professional.

13.3.1.1.6  The Design Professional shall make on-site observations utilizing
the same personnel over the course of the Work.

13.3.1.2 The Design Professional shall assist the Owner in determining the cost of
re-inspections due to the Contractor's failure to perform.

13.3.2  Design Professional’s Consultants — Site Visits
13.3.2.1 The Design Professional’s Consultants will be required to visit the site at
least once a week when their respective portion of the work is in progress.

The visits shall coincide with the Weekly Progress Meeting.

13.3.2.1.1 The Consultants shall submit to the Design Professional a
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detailed written report of the results of each visit to the site,
and copies of all field reports and notes of meetings with the
contractor’'s team for the Design Professional review and
consultation with the Owner.

13.3.2.1.2 The Consultant shall report to Design Professional any defects
and deficiencies in the Work coming to the attention of
Consultant for the Design Professionals review and consultation
with the Owner.

13.3.2.1.2.1 Consultant shall maintain a listing of such items and
track the items for closure.

13.4 The Design Professional shall not have control over or charge of, and shall not be
responsible for construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work.

13.5 Design Professional shall at all times, have access to the Work whenever it is in
preparation or progress.

13.5.1  The Design Professional and the Consultants shall review and advise the Owner as
to whether the Contractor is making timely, accurate, and complete notations on
the "Project Record Documents" and maintaining various other administrative records
asrequired by the Contract Documents.

13.5.1.1 Complete notations to the "as built" drawings shall include, but not be
limited to all changes due to RFl's, ASl's, COD's, and CO's

13.5.2 The Owner may require the Design Professional and the Consultants to submit
additional written materials or forms to the Owner relating to or regarding the
Project or its progress.

13.6 The Design Professional shall assist Owner in determining the amounts owing to
Contractor based on observations at the site and on evaluations of Contractor's
Applications for Payment and shall certify Certificates for Payment in such amounts as
provided in the Contract Documents and in such form as Owner may request.

13.6.1  The certification of a Certificate for Payment shall constitute a representation by
the Design Professional to the Owner, based on the Design Professional's
observations at the site and on the data comprising the Contractor's Application
for Payment, that the Work has progressed to the point indicated and that the
quality of the Work is in substantial accordance with the contract documents
and that Contractor is entitled to payment in the amount certified.

13.6.1.1 The certification of a Certificate for Payment is not an acceptance of any in
place or stored, work, materials or equipment.

The School Board of Broward County
Basic Design Phasing Requirements
Revised 12/1/15 Page 24 of 28



PSA Attachment #2

13.7  The Design Professional shall render written advisory decisions, within a reasonable time on
all claims, disputes and other matters in question between Owner and Contractor relating
to the execution or progress of the Work or the interpretation of the Contract Documents.

13.8 All interpretations and advisory recommendations of the Design Professional shall be
consistent with the intent of, and reasonably inferable from, the Contract Documents and
shall be in writing or in the form of drawings. In the capacity of interpreter, the Design
Professional shall endeavor to secure faithful performance by both the Owner and
Contractor, and shall not show partiality to either.

13.9  The Design Professional shall recommend to the owner, the rejection of Work which does not
conform to the Contract Documents.

13.10 The Design Professional shall not have authority to stop the Work without approval of the
Owner.

13.11 Whenever, in the Design Professional's opinion, it is necessary or advisable, the Design
Professional shall recommend/advise to the owner, that special inspection or testing of
the Work in accordance with the provisions of the Contract Documents shall occur, whether or
not such Work be then fabricated, installed or completed.

13.11.1  Owner shall furnish all such tests, inspections and reports that are required by law
or by the Contract Documents or provide documentation that the item has
previously been approved via inspection or testing.

13.11.2  The Design Professional shall monitor all such testing or inspections.

13.12 The Design Professional shall promptly review, and take other appropriate action upon
Contractor's submittals such as shop drawings, product data and samples, per conformance with
the design concept of the contract documents. Such action shall be taken within fourteen (14)
days of receipt by Design Professional unless Owner and Design Professional otherwise
mutually agree.

13.12.1 Design Professional's review shall not constitute review or approval of safety
precautions or of construction means, methods, techniques, sequences or
procedures.

13.12.2 Design Professional shall maintain a log of all submittals made and shall
compare the submittals with Contractor's progress schedule.

13.12.3 The Design Professional shall not approve changes to the contract or
substitutions through the regular submittal process.

13.12.3.1  All final decisions with respect to substitutions, Request for Proposals,
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Change Orders, and other contract modifications shall be at the sole
determination of the Owner.

13.12.4 The Design Professional shall be compensated for reviewing re-submittals
after the first re-submittal of a respective submittal as a reimbursable
expense with the Owner reimbursed by the Contractor under provisions of the
Contract Documents.

13.12.5 The Design Professional will advise the Owner of the circumstances of all
Submittal reviews requiring more than fourteen (14) days processing time.

14.0 Design Change Management

141

The Design Professional shall have authority to order minor changes in the Work not
involving an adjustment in the contract sum or an extension of the contract time
and which are not inconsistent with the intent of the Contract Documents. Such
minor changes shall be effected by written order issued through Owner.

14.1.1 The Design Professional shall provide recommendations concerning Request for
Proposals, Change Orders, and Construction Change Directives and for their
preparation, permitting and issuance to the contractor.

14.1.2  The Design Professional shall coordinate with the Owner and comply with the
Owner's written procedure and “Construction” Contract concerning the Owner's
required review of Request for Proposals, Change Orders and Construction Change
Directives... what s, where is the written procedure??

14.1.2.1 Meet with the Owner's Project Manager prior to the preparation and
execution of Request for Proposals and Change Order items to ensure
that the changes comply with the intent of the proposed changes relative
to the Project's original scope, the construction schedule and to
Contractor entitlement for additional sums or contract time for the
proposed Work.

14.1.2.2 Submit written and graphic information documenting proposed changes
for formal review by the Owner's Project Manager and Cost Estimator
prior to the issuance to the Contractor.

14.1.2.3 Review and indicate concurrence through signing the Request for
Proposals etc. for Owner's authorization.

14.1.2.4 Process, prepare and issue contract modification documents, in a timely
manner and not allow the period required for evaluation, preparation or
to issue such documents to exceed fourteen (14) days. The Design
Professional shall provide written notification to the Owner concerning
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those modification documents requiring more than fourteen (14) days
processing time with an attached explanation of the circumstances
requiring longer processing time.

15.0 Cost Management Responsibilities

15.1  The Design Professional shall review and analyze all proposals submitted by the Contractor
relative to scope changes, cost impacting items, and time impacting items.

15.2  The Design Professional shall present his findings to the Owner.

15.3  The Design Professional shall, at the Owners request, review the proposals and his analyze
with the Contractor in review sessions with the Owner.

15.4  The Design Professional shall log and track all proposals provided to him for his review.

16.0  Substantial Completion

16.1 Upon request to be awarded Substantial Completion by the contractor, The Design
Professional shall schedule a joint inspection of the work with the Contractor. The
Contractor shall provide a copy of his punch list to the Design Professional for use in the
review to add and subtract items from the list. Upon completion of the review the Design
Professional shall compile an Official Punch List of the work not complying with the Project
Documents. He shall evaluate the cost to complete the work and if it does not exceed 2% of
the total contract value, in his opinion, the Design Professional shall issue a Certificate of
Substantial Completion to the Contractor.

16.2  The Design Professional shall administer the Contractor's submittal of various closeout
submittals including warranty documents, operations and maintenance materials, extra
materials, and other closeout submittals as required by the Contract Documents.

16.3  The Design Professional shall review, and forward to Owner for Owner's review, written
warranties, operations and maintenance manuals as required by the Contract Documents as
assembled by the Contractor.

16.3.1 The Design Professional and the Consultants shall verify and confirm the
Contractor's successful demonstration of equipment and systems and the training
of the Owner's personnel as required by the Contract Documents.

16.4  Design Professional shall inspect the Project upon Contractor notice stating the work has
completed 100%. If the Design Profession agrees, he shall advise the Owner in writing to
schedule a final walk thru with the Owner and the contractor. If the Owner agrees. The
Design Professional shall prepare and execute the required forms and documents indicating
that the Work is completed in compliance with the Contract Documents.
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16.5 At the appropriate time, the Design Professional shall certify Contractor’s final
certificate for payment.

16.6  The Design Professional shall within sixty (60) days of final acceptance provide the Owner
with prints and electronic media copies of the original drawings, which the Design
Professional has revised to conditions based on information furnished by the Contractor
as Project Record Documents.

16.6.1 These prints and electronic media copies shall become the property of the
Owner.

16.6.2  Submittal of these documents to the Owner is a condition of final payment of
construction administration fees to the Design Professional.

17.0 Warranty Administration

17.1  The Design Professional shall for one year following substantial completion of the
construction project, assist the Owner, in securing correction of defects, and shall in the
sixth and eleventh months make inspections of the project with the Owner and report
observed discrepancies to the Owner and Contractor.

END
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Owner's Initial Schedule

Activity ID [Activity Name "Remaining | Start]| Finish 2014 2015 2016
e JF[m[A[M] ] u[A[s|o[N]D| J|F|M|A[M]| J]oul A] s|O[N]| D] J| F[M|A| M| J|uul] Al S| O|N]
324 RN !—Vouun- 5, SCHEDULE | : & & © | & & & | |
DESIGN 97  08Ju14  13Octi4| | | F'—'—"v 13 Octn14 DESIGN R
A1000 Pre-Design 7 08-Jul-14  4-gu14| o Pre- De3|gn
A1010 Authorization to Proceed (ATP) 0 15-Jul-14 iAuthonzat.on to Proceed ATP
A1020 Schematic Design (30%) 21 15-Jul-14 04-Aug-14 ‘ Schematlc DeS|gn (30%)
A1030 Plan Review - Schematic Design 5 05-Aug-14  09-Aug-14| | | | | e Plan Rview - fs’ériéhiéil};ﬁé‘s’i’g{rﬁ ’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’’
A1040 Design Development (60%) 28 10-Aug-14  07-Sep-14 3 fDesign Development (60%) |
A1050 Plan Review - Design Development 5  08-Sep-14  12-Sep-14 Plan Review -/Design Dévelloprﬁent:
A1060 90% Constuction Documents 14 13-Sep-14 26-Sep-14 9()% Constuctlon Documents '
A1070 Plan Review - 90% Construction Documents 5  27-Sep-14 01-Oct-14 Plan Rewew 90% Constructlon Do¢uments
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A1090 Plan Review - 100% Construction Documents 5 09-Oct-14 13-Oct-T4 Plan Rewew 100% Constructlon Documents
A1100 Submittal of 100% CDs to Building Dept. 0 13-Oct-1ﬂ ‘ Submlttal of 100% CDs to Bwldjng 1Dept. :
PERMITTING 26 14-Oct-14 W F'v 08 Nov:14i PERMITTING R
A1110 Building Deparment Initial Plan Review 14 14-Oct-1]I 27-Oct=14 Bulldlng Deparment Initlal Plah Rewew
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A1130 Resubmittal of revised Plans to Building Dept. 0 _404-Nov-14 Resubmlttal of rewsed Plans to Bundlng Dept.
A1140 Building Department 2nd Plan Review 51_ 04- Nov-14 . 08-Nov-14 Bundmg Department 2nd PIan Rewew b
A1150 Permit Approval 08-Nov-14 Permlt Approval b
PROCUREMENT 21 OM 01-Dec-14 Fv 01 Diec 14 PROCUREMENT
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CONSTRUCTION 180  02-Dec-14  02-Jun-15 v_v uz Jun 15 CONSTRUCTION
A1170 Construction & Closeout 180  02-Dec-14 02-Jun-15 Constructlon & Closeout

I Actual Work I Critical Remaining Work V™= Summary
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BN SAMPLE PERMITTING PLAN FORMAT

Project Title:
SBBC Project Manager:
Design/Engineering Firm:

Note: The following is intended to be a guideline of the list of permits and required documents that may be required for the project; however the list is not all inclusive and it is the responsibility of the design/engineering professional to obtain all applicable permits and/or approvals.

General Instructions: This form is also intended to be used as a tracking mechanism for each type of permit required for the project. The desigl gi ing pr i will be r ible for completion of this form. For each type of permit, please describe the type of application/forms required and the corresponding agency
along with the other information required.

TREE PERMITS
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Broward County DPEP
CONCEPTUAL TRAFFIC/ENGINEERING
Item o ) Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva!
No. Description Agency Responsible Party A A Comments Response to Expected Approval No. and/or Permit Comments
Submittal Number C C C No
Broward County Traffic Engineering
PLAT APPROVAL (if not previously recorded)
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Municipal Planning and Zoning
Broward County Development Dept
SURFACE WATER MANAGEMENT
Item bescrintion Acenc Resnonsible Part Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. p gency P y Al A Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
SFWMD or
DPEP Water Resources Division or
Local drainage district
WATER USE
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
SFWMD
Joint Water Resources
DREDGE AND FILL
Item bescrintion Acenc Resnonsible Part Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. p gency P y Al A Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
DPEP
WATER DISTRIBUTION
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Broward County Health Department
WASTE WATER COLLECTION
Item bescrintion Asenc Resnonsible Part Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. p gency P y Al A Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Broward County DPEP
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BN SAMPLE PERMITTING PLAN FORMAT

Project Title:
SBBC Project Manager:
Design/Engineering Firm:

Note: The following is intended to be a guideline of the list of permits and required documents that may be required for the project; however the list is not all inclusive and it is the responsibility of the design/engineering professional to obtain all applicable permits and/or approvals.

General Instructions: This form is also intended to be used as a tracking mechanism for each type of permit required for the project. The desigl gi ing pr i will be r ible for completion of this form. For each type of permit, please describe the type of application/forms required and the corresponding agency
along with the other information required.

WATER AND SEWER UTILITIES AND ENGINEERING APPROVAL
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Local Municipality
ROAD WORK APPROVAL
Item bescrintion Acenc Resnonsible Part Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. p gency P y Al A Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Public Works County and
Local Engineering Department
SIGNALIZATION, TRAFFIC SIGNAGE AND MARKINGS
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Broward County Traffic Engineering
BUILDING DEPARTMENT 1
Item o ) Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva!
No. Description Agency Responsible Party A A Comments Response to Expected Approval No. and/or Permit Comments
Submittal Number C C C No
90% REVIEW SBBC BUILDING DEPARTMENT DISCUSS DISCUSS DISCUSS N/A
BUILDING DEPARTMENT 2
Item o ) Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva!
No. Description Agency Responsible Party A A Comments Response to Expected Approval No. and/or Permit Comments
Submittal Number C C C No
100% REVIEW SBBC BUILDING DEPARTMENT
FIRE DEPARTMENT
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Yy Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
FIRE DEPARTMENT
Item bescrintion Acenc Resnonsible Part Date Sf In.itial Ag‘.ency Date ofJ Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. p gency P y Al A Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No
Jtem Descrintion Asenc ble Part Date ?f |I'|‘Illa| Ag.encY Date of Date of Agency Date of Date of Date of Agency Agency Approva! Comments
No. P gency P Y Application Expected Comments Response to Expected Approval No. and/or Permit
Submittal Number C C C No

The School Board of Broward County
Sample Permitting Plan FormatRevised 12/1/15



PSA Attachment 5

Design Professionals Invoice Format

The School Board of Broward County, Florida requires submittal of the Design Professional’s invoice on the District’s
standard invoice forms attached to a transmittal form or letter on the Design Professional’s company letterhead. Include
the information and attachments described below:

1. Letterhead Containing Firm Information
A. Firm Name
B. Address
C. Telephone and FAX Numbers
D. Consultant’s Invoice Reference Number

2. Address Transmittal/Letter to:

Office of Facilities and Construction

The School Board of Broward County, Florida
3775 SW 16 Street

Fort Lauderdale, FL 33312

Attention: Name of Project Manager

3. Ensure that Transmittal/Letter references the following information:
A. Date of submittal.
B. The Invoice Number for ATP Number (example: Invoice No. 01 for ATP No. 01).
C. The School Board of Broward County’s Purchase Order No.: (Which will be provided by the Facilities Project
Manager at the beginning of the project.)
D. Name of Facility (and Facility Number).
E. Name of Project
F. School Board Project Number

4. Ensure attachment of the following documents to the Transmittal/Letter:
A. Design Professional’s Invoice Form
B. Design Professional’s Reimbursable Invoice Form
C. Copy of signature page (page 3 of 3) of the Design Professional’s Authorization to Proceed.

The School Board of Broward County, Florida
Professional Services Agreement Attachment 5 Consultant’s Invoice Format

Revised 12/1/15 Page 1of3



PSA Attachment 5

Ny

9O The School Board of Broward County, Florida
? Florida Facilities and Construction Management Department
< 3775 SW 16th Street Fort Lauderdale, FL 33312 (754) 321-1500

%,
Design Professional Date:
(Name)
Project No: Facility Name: Invoice No:
Project Title: SBBC PO No.
Design Professional’s ATP No.
Remit to address: Invoice From:

Project Manager

Original Basic Fee | g

Current basic fee $

INVOICE TOTALS:

Summary Current Fee Previously Billed This Invoice Balance

Basic Services S S s S

Reimbursable S S S S

Total: S S S S

BASIC FEE TOTALS:

Period | Fee | Previously Billed This Invoice  Balance

From to dates S S % S % S %
$ $ % $ % S %
$ $ % S % S %
$ $ % $ % S %
$ $ % S % S %

Other Services S S % S % S %

Total Previously Billed: S

Total Amount This Invoice: S

Total Balance: S

Submitted By: Name: Certified By: Name: Title: Recommended By: Approved By:

Title: Date: (Signature) Project Manager Date: Name: Title: Date: Name: Title: Date:

(Signature) (Signature) (Signature)

The School Board of Broward County, Florida
Professional Services Agreement Attachment 5 Consultant’s Invoice Format

Revised 12/1/15 Page 2 of 3



Project No:

Project Title:

Design Professional’s:
Remit to address:

The School Board of Broward County, Florida

Florida Facilities and Construction Management Department
3775 SW 16th Street Fort Lauderdale, FL 33312 (754) 321-1500

PSA Attachment 5

Design Professional’s Reimbursable Invoice

Facility Name: Invoice No:

SBBC PO No.
ATP No.
Invoice From:

Project Manager:

Item No.

Date

Reimbursable Item

Amount

Invoice Total

Receipts for each Item must be attached.

Current Contract Amount:;

Total This Invoice:

Total Previously Billed:

Total Balance:

Submitted By: Name:
Title: Date:

Certified By: Name: Title:
Project Manager Date:

Recommended By:
Name: Title: Date:

Approved By: Name: Title:
Date:

(Signature)

(Signature)

(Signature)

(Signature)

The School Board of Broward County, Florida
Professional Services Agreement Attachment 5

Revised 12/1/15

Consultant’s Invoice Format
Page 3 of 3



Design Fees for Owner Changes - PSA ATTACHMENT # 6

CONSTRUCTION CONTRACT VALUE

FEE PERCENTAGE

PROJECT COMPLEXITY (see Definitions Below)

Non Complex

Intermediate

Complex

Less than $1M

S$1IM - <$2M

$2M - <$4M

$4M - <$10M

$10M - <$15M

$15M - <$20M

$20M - S40M

PROJECT COMPLEXITY - DEFINITIONS

NON COMPLEX:

Includes basic architectural and/or civil work and roofing

Electrical — 110V only
Mechanical — simple replacement of components

Plumbing — replacement of fixtures and immediate piping
Civil — trenching, slabs on grade, fencing, sidewalks, landscaping

INTERMEDIATE — (Non Complex plus)

COMPLEX — (Intermediate plus)

School Board of Broward County, FL
Fee Chart - Revised 3/15/16

Includes Architectural, Civil and MEP

Architectural — renovations to exterior non-load bearing walls,

windows, doors

Mechanical — replacement of components and existing controls

Fire — minor revision to sprinkler systems
Electrical — 110/220V systems
Plumbing — new/modifications to distribution

Includes multi-discipline work including civil, architectural, MEP, fire

protection and co

ntrols system

Mechanical - Major equipment and controls system
Electrical — High voltage, 480V, 220V & 110V
Fire — Sprinkler system and controls systems

Plumbing — above

& below grade

PSA Attachment #6



PSA Attachment 7

Supplemental Services

1.0 The services listed below are normally considered to be beyond the scope of Basic Services as
defined in this Agreement. If the item or items below are listed in your specific Project Scope then
the items are considered Basic Services for your specific Project. If the scope of services is
requested after the initial Authorization to Proceed, then standard procedure for a design scope
change is to be followed to establish the cost for the change prior to the work being accomplished.

2.0 Scope Items

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

Providing special analysis of the Owner's needs, and special detailed programming
requirements for a project.

If the project needs are so unique that a special analysis of the requirements is necessary to
establish a more detailed program.

Providing financial feasibility, or other special studies.

Providing planning surveys, site evaluations, or comparative studies of prospective sites.
Providing services relative to future facilities, systems and equipment which are not intended
to be constructed as part of the current Project’s construction phase.

Providing services to make measured drawings or partial measured drawings of the existing
site or facilities.

Providing the services of a cost estimating firm beyond the basic services described in the
contract. The choice of the estimating firm, qualifications of the firm and the terms of
employment of the firm shall be approved in writing in advance by the Owner or may be the
Owner's independent cost estimator.

Providing interior design services required for or in connection with the selection of furniture
or furnishings, except equipment included in the Construction Contract and identified in the
educational specifications.

Providing investigations and making detailed appraisals and valuations of existing facilities,
and surveys or inventories required in connection with construction performed by the
Owner.

Providing the services of one or more full-time Construction Inspector during construction;
including the services of a Special Threshold Inspector.

Providing extended assistance beyond that provided under Basic Services for the initial start-
up, testing, adjusting and balancing of any equipment or system; extended training of
Owner's personnel in operation and maintenance of equipment and systems, and
consultation during such training; and preparation of operating and maintenance manuals,
other than those provided by the Contractor, subcontractor, or equipment manufacturer.
Providing consultation concerning replacement of any Work damaged or built inconsistent
with the Contract Drawings, providing the cause is found by the Owner to be other than by
fault of the Design Professional.

Providing consultation concerning replacement of any Work damaged by fire or other cause
during construction, and furnishing services as may be required in connection with the
replacement of such Work.

The School Board of Broward County
Supplemental Services Listing
Revised 12/1/15 Page 1 of2



2.14

2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

2.23

PSA Attachment 7

Preparing revisions of Schematic Design, Design Development, and Construction Document
Phase Documents previously approved in writing by Owner, when so directed in writing by
Owner. Standard change process to be utilized. Compensation for Supplemental Services will
not be paid for revisions due to design errors or omissions. Compensation for Supplemental
Services will not be paid for revisions due to bids exceeding the “fixed limit of construction
cost,” unless the Design Professional has previously projected cost overruns at the Design
Development Phase.

Providing services made necessary by the default of the Contractor, or any major
unanticipated defects or deficiencies in the Work of the Contractor or any Sub-contractor.
Preparing change orders and related documents for significant changes in the scope of the
project as requested by the Owner in writing. Compensation for Supplemental Services will
not be paid for revisions due to design errors or omissions.

Review of extensive claims by the Contractor or others relating to the Project.

Providing revisions in drawings, specifications or other documents required by the enactment
or revision of codes, laws or regulations subsequent to the preparation of such documents.
Preparing to serve or serving as an expert witness in connection with any public hearing,
arbitration proceeding or legal proceeding.

Providing services after certification to the Owner of that Final Certificate for payment, and
said payment has been made to the Contractor.

Providing any other services not otherwise included in this Agreement or not customarily
furnished in accordance with generally accepted Architectural Practice related directly to
construction.

The Design Professional shall be compensated for reviewing re-submittals after the first re-
submittal of a respective submittal as a reimbursable expense with the Owner reimbursed by
the Contractor under provisions of the Contract Documents. The Owner is to be advised in
writing prior to performing the third review.

Investigative demolition work to determine existing conditions.

The School Board of Broward County
Supplemental Services Listing
Revised 12/1/15 Page 2 of 2



PSA Attachment 8

Electronic Media Requirements

All Work product for all projects, requires hard copies, electronic copies (PDF) and electronic original
copies. The electronic media requirements are as listed below.

ELECTRONIC MEDIA

1.0 General Information

1.1 The School Board of Broward County, Florida contracts with one or more Internet bid advertising and
distribution services. The Design Professional shall post the complete bid package to these services

upon written notification by the Owner. The posted documents shall be read only documents and the
file format shall be PDF.

2.0 Software Requirements

2.1 Word Processing

2.1.1 Provide word processing files in Microsoft Word for Windows compatible file formats
including all information necessary for remote printing.

2.2 Spreadsheets

2.2.1 Provide spreadsheet files in Microsoft Excel for windows compatible file formats including all
information necessary for remote printing.

2.3 Computer aided Design and Drafting
2.3.1 Provide all CADD files as AutoCAD 2010 files, Window’s version.

3.0 CAD Standards

3.1 Standard plotted drawing size: 24 inch x 36 inch or 30 inch x 42 inch sheets.

3.1.1 All sheets within a set shall be the same size unless pre-approved otherwise. (for example
survey sheets)

3.2 Design Professional shall provide to the Owner the standard file naming Protocol they will be utilizing.

3.3 CAD File Layering
3.3.1 Conform to the most up to date guidelines defined by the American Institute of Architects

(AIA) standard document, “CAD Layer Guidelines.”

3.3.2 Provide the required Layering for the Florida Inventory of Schoolhouses (F.I.S.H.) documents

3.3.1.1 The F.I.S.H. layering scheme is not available on-line. It can be requested through:

Page 1 of 3
Electronic Media Requirements

Revised 12/1/15



PSA Attachment 8

Facility Planning and Real Estate
600 SE 3™ Avenue, Fort Lauderdale, FL 33312 754-321-1932

3.3.3 Provide a separate list of all layers which do not conform to the standard AIA CAD Layer
Guidelines or the FISH layering scheme.

3.4 No custom hatch patterns shall be utilized.
3.5 All symbols and blocks to have descriptive names
4.0 Electronic Media Delivery Requirements

4.1 Transmittals shall include the following
4.1.1 The Project Number, Project Title and date
4.1.2 The Facility Name
4.1.3 The submittal type
4.1.4 The format and version of the software.
4.1.5 An attached Listing of file names with the latest document publish dates

4.2 All electronic media shall contain an attached label which shall identify 4.1.1, 4.1.2, and 4.1.3.

4.3 Document clean-up
4.3.1 Before a CADD file is placed on the delivery electronic digital media, the following
procedures shall be performed:

4.3.1.1 Purge all files and remove all extraneous graphics outside the border area.
4.3.1.2 Make sure all reference files are attached without device path

4.3.1.3 All required project files both graphic and nongraphic, shall include color tables, pen
tables, font libraries, block libraries, user command files, plot files, etc. All project
related blocks must be provided to the Owner as a part of the electronic digital
deliverables.

4.3.1.4 Make sure that all support files such as those listed above are in the same directory
and that references to those files do not include device Path.

4.4 The following Plot File Development and Project Documentation Information shall be submitted as an
enclosure or attachment to the transmittal letter provided with each electronic digital media submittal.

4.4.1 Documentation of the plot files for each drawing which will be needed to be able to allow
identical plotting by the Owner at a later date. This documentation shall include the plotter
configuration (e.g., name and model of plotter), pen settings, drawing orientation, drawing

Page 2 of 3
Electronic Media Requirements
Revised 12/1/15



PSA Attachment 8

size, and any other special instructions.

4.4.2 Instructions concerning how to generate plotted, drawings from the provided plot
files.

4.5 Provide all symbols and blocks used in the project in a separate files.
4.6 List of all database/spreadsheet files associated with each drawing, as well as a description and
documentation of the database format.

5.0 Ownership: Refer to Agreement for specific Owner and Design Professional’s rights.
6.0 Documents for the Construction Contractor:

6.1 The Owner and the Design Professional shall make various electronic information available to the
Contractor during the Construction phase of the Project.

7.0 Where electronic media submittals of final site surveys are required: Provide electronic copies of any
existing site survey data already on electronic media.

8.0 At the Contractors option, the Design Professional will provide the Contractor one set of AutoCAD (.dwg)
electronic file format contract drawings, to be used for as built drawings at the Contractor’s option. Note
that the Architect’s name and information to be removed.

Page 3 of 3
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PSA Attachment 9

The School Board of Broward County, Florida

RFQ # and NAME

DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST AND CONFLICTING EMPLOYMENT OR
CONTRACTUAL RELATIONSHIP

In accordance with the RFQ, each Proposer must disclose, in its RFQ, the names of any employees who are employed by
Proposer who are also an employee of SBBC. Persons identified below may have obligations and restrictions applicable to
them under Chapter 112, Florida Statutes.

Name of Proposer's Employee SBBC Title or Position of Proposer’s SBBC Department/ School of
Employee Proposer’'s Employee

Check one of the following and sign:

[ 11 hereby affirm that there are no known persons employed by Proposer who are also an employee of SBBC.

[ 1 hereby affirm that all known persons who are employed by Proposer, who are also an employee of SBBC, have been
identified above.

Signature Company Name

Name of Official Business Address

City, State, Zip Code

The School Board of Broward County
Revised 12/1/15



PSA Attachment 10

Design Professional Company Name:

Monthly Utilization Reports to be Submitted to:

The School Board of Broward County, Florida 754-321-0550 Telephone
Supplier Diversity & Outreach Program
7720 West Oakland Park Boulevard, Suite 323 754-321-0934 FAX

Sunrise, FL 33351-6704

Monthly M/WBE Utilization Report
This report is to be provided monthly to coincide with the Design Professionals monthly billing.

1. Reporting Period From: Reporting Period To:

This report is to be mailed directly to the Supplier Diversity & Outreach Program.

Design Professional Information

Contract M/WBE
Goal %
ADDRESS OF DESIGN PROFESSIONAL CONTRACT LENGTH OF CONTRACT CONTRACT
AMOUNT CONTRACT START END
(if applicable) DATE DATE
Additional services listing
Current Totals
SUPPLIER DIVERSITY & OUTREACH PROGRAM VENDOR INFORMATION
AMOUNT FOR % of TOTAL PAID
NAME OF CERTIFIED M/WBE WORK AMOUNT WORK AMOUNT TOCONTRACT
CONSULTANT DESCRIPTION DRAWN/PAID PERFORMED PAID TO AMOUNT
TO DURING DATE
VENDOR MONTH
CurrentTotals
Company Official’s Signature & Title:
Phone # ( ) Date:

The School Board of Broward County
M/WBE Report Form
Revised 12/1/15 Page1of1



PSA Attachment 11

Addross (rumber, sToect, and apt. o SUB o)

Faquostar's Name and Bodress [optional)

City, stasc, and 2P code

Request for Taxpayer Q'“F“'“a‘:t
Wﬁﬁm Identification Number and Certification ,.,,d' 10 the IRS.
Nana (s shown on your INComs tax ratur)

o | Busineas rame/dmragarded oty name, F diterent fom above

g Chack appropriaia box for fedani tax classfication: Examptions ee Fsliuctions}:

sl o O ccoporation [Jscoperaton [ Pomarsnp [0 Trusticsnss
it S
® [0 emitoc mbiry compary. Enter the tax cinssfication (C=C corportion, S=5 corpomition, P=partnarship) » Examption from FATCA reportng
Et coda ff amy)
£3 [ oter fses instnuctions) »

¥

§

&

Tt BocoUNt numoerns) hare [optioral)

Part | Taxpayer Identification Number (TIN)

Entar your TIN In e appropriate bax. The TIN provided must match Me name ghven on the “Name” line

Security number (SSN). However, for a
rasident allen, sole propretor, or disregarced antity, see the Part | Instructions on page 3. For other - -
entities, It Is your employer identification number (EIN). If you do not have a number, sea How fo gat @

10 avoid backup withhoiding. For Indhduais, this Is your social

TIN on page 3.

Note. If tne account is In more than one name, see e chart on page 4 for guidelines on whnose

number to anter.

Cortificat

Under panalfies of parjury, | certify that

1. The number shown on this form Is my comect taxpayer identification number (or | am walting for a number o be Issued to me), and

2. | amnot to mmﬁ | &m ax mmwrmnﬂmm the Intemal Revenue
service wlmtﬂm as a resuit of a falure 1o report & | ar dvidends, or {c) the IRS has notmea me tat | am

no longer subject o backup withholding, and
3. | am e U.S. citzen or othar U.S. parson (defined below), and

4. The FATCA codas) entared on this form (¥ any) indicating that | am exempt from FATCA reporting Is comect.

Certification Instructions. You must cross cut Iam 2 above If you have been notiied by Me IAS that you &re cumently subject to backup witholdng
bacause you have falied to repart all Intarest and dividands on your tax retum. For real estate fransactions, Item 2 does not apply. For

umumpm.mmmmmmwmmmN

Interast
M%mmmmm.mnmmbmmm.mmmamwmm.Seeme
Instructions on page 3.

- —

Here u.a.p-n:'r Date >

General Instructions

Saction refarences e to M imamal Revenuo Code unkas otharwiss notad.

Future Tha RS has creatod & page on IRS.gov for Information
about FOrm W-0. af wwe. s 20v'wg. Information about ary MRIG davaicpmants
Wwwsm-wm&nn—uqnam
on that page.

Purpose of Form

A porson who s required 1o fie an information ratum with the IRS must cbiain
oorect tmpayer dantfication rumbar (TIN) 10 raport, for axample, coma o
m‘mu n sctSament of payment card and thind network

raal astoto mMorgags INtercst you paid, or
abaCONMaNT o se0Urcd proparty, Cancolatian of dabt, of COMMLIcNs you Macd
to an IRA.

Usa Form W-0 onty f you ore a U.S. parson inciucing a residant alar, to
provide your comact TIN to the pemon requasting It (Ihe requastor) and, whan
appicabie, %o
1. Cartty that 1 TIN you are gving s comact (or you are walting for a number
bo Bsod),

2. Cartily that you arc not .2§ect 10 backup wihholdng, or

3. Claim axemplion from backup wihhokdng I you are & U.S. axempt payse. If
appicabia, you are also that as o LS. your alocatic shars of
any partnarship ncoma fram a LS. trads or s ot suojct 1o ha

witPokiing tax on forsign parners’ share of efisctivaly connactsd Incoma, and

4. Cartty that FATCA cods(s) anfared on s form (if any) Indicating that you are
sxampt from the FATCA reporting, is comect.

Note. If you are a ULS. mllwr:uywl @ form othar than Form
w-ﬂbgﬂm YOU must use w’xﬂnnllm
similar %0 s Form W.0.

Definition of a U.S. parson. For foconl tx purposcs, you are considared a U.S.
parson If you ans:
« A0 Indvicual who 1s 8 US. ateen or U5, mecon alon,
* A pannorship, cOfporation, comparny, of associnbion cremad o organizad In the
Unitod Statos o uncer the laws of the Unitad Statos,
* AN ostate Dthar than a 1relgn astata), of
* A domeatc rust (as dofnad N Reguiations saction 301.7701-7,

ngos for Partnarships that ¢ o trado or n
o Unhad Statoes ore required 10 pay a witholding tax undar section
1440 on any forsign partnars’ share of affactvely conractad taabs ncoma fom
Such DuBNGEs. FUrthar, In Cortain casss whors @ Form W-0 has not Boon recetved,
he nus under section 1440 requirs & partramship 1o presums that a partner s a
foreign parson, and pay T section 1440 withhoiding . Therefors, I you are o

LS. parson that s 2 na CONAUCING 8 Tadl of husinoss In tha
Uritod Satoa, Form W-9 to the fo astablsh your US. siahe
and avold saction 1440 withholding on your share of partnarship INcome.

Cat No. 10231X

Form W-0 (Rov. 82013

The School Board of Broward County
IRS Form W-9

Revised 12/1/15 Page 1 of 4



Form W-0 Fev. 8-2013)

PSA Attachment 11

Page 2

N o cansas bolow, the folowing porson must ghva Form W-0 1o Te partnanp
gmeu" -:'uu g-l:f-hr — = ) .nn.ium
n ife Untod Stoca:
= In tho casc of & m with a ULS. owner, 1o U.S. owrser of the

= In the cass of a grantor trust with a U.S. granior or otfar U.S. owner,
hu&mu“u&mﬁmm“mmmmm

= In the cass of a ULS. fust (otfer than a grantor Tust), the ULS. trust jofher Tan a
granior tnust) and not the baneficiorics of e nusl.

melwnlwmuhuxmuamm
hat has alacted to bo treatod as a US. parson, do not usa Form W-0. Instcad, use

he aporopriats F ‘W-8 or Form 8233 515, g of T
mma:':im?um&-&, -
Nonresidant alken who Decomes a resident allen. a
mmm_umuauwnmu U&I'l‘l'l
u-‘-np-:l i most tax contmin a g
:mmn! m- nmllwu-hn?ﬁ- .-'-y.- n.'pqu
has otharwise bacome & U.S. rasident alion for Lax purposas.

L residont s ratying SHCSEHon contared N e
-.’:‘:;ﬁht-f?:m m.t‘mua-mmh

:.mmumamumwsumum

1. The treaty country. Ganarmily, ihis MUs? be e SINa Taaly UNdSr WHich you
CRITGC GESMPHan TOM 2 25 3 Norromsoant miken.

2. The treaty arscks addrasang the Income.

3. The articie rumber for Iocation) In T ax Featy thet contains e sning
clauss and s cxooptions.

4. The type and of mat q from

5. Suffickart facts to justty the semption from tax under T terms of T roaty

Ics for the

Exampia. Articia 20 of the LS. -Crina Incoma tax treaty aliows an cxsmpson
from tax for INComa racated m—mnw-qpv-:
n he United Stmcs. p wil
um!mumnh the Untec Stutss e l:-n\-'
Howowvar, parngraph 2 umuuu&mmmwn
1m“hwummbmummnu

Updating Your Information
You must pr e cocbi .b-q;-mhmmehl-
mm e e I

trat alocts to be an S
Form W-0 If the name or TIN 056 o o for

1 adcition, you Must Amish o now
1 tha grartor

Fature to furmish TIN. If you fall 10 fumish your comect TIN 10 & requosiorn, you are
o of $50 for aach such fiure urioss falurs s dus o
subject lF‘:drﬂb your

Cwlp y for taiss wth 1o with g If you maks a
- T basis that resfts in bﬂpm
juun-qnﬂlun:ﬂw-y =

Crmnal penaity for nformation. WETLSY taisifying Carificabors or
afrmations may subject you 1o criminal penaiias INChcng fhes andior

Misuse of TINs. ¥ ha discioass or usas TiNs In viclation of fedoml kww,
poralios

Mo requEstor may b 10 cihvil and crminal
Specific Instructions
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PSA Attachment 12

The School Board of Broward County, Florida
ACH Payment Agreement Form (ACH CREDITS)

VENDOR NAME: | |

Authorization Agreement

| (we) hereby authorize The School Board of Broward County to initiate automatic deposits (credits) to my account at the
financial institution named below. Additionally, | authorize The School Board of Broward County to make the necessary
debit entries/adjustments in the event that a credit entry is made in error.

Further, | agree not to hold The School Board of Broward County responsible for any delay or loss of funds due to incorrect
or incomplete information supplied by me or by my financial institution or due to an error on the part of my financial institution
in depositing funds to my account.

This agreement will remain in effect until The School Board of Broward County receives written notification of cancellation
from me or my financial institution and that the origination of ACH transactions to my (our) account must comply  with  the

provisions of U.S. law.
Account Information

Name of Bank or Financial Institution:

Branch/ State:
Routing No:
Checking Savings
Account No: []
VENDOR AREA:
Remittance Confirmation:; Fax Email
(please select one) ] ]
Federal Identification No. TAX ID# SS#
Vendor ] ]
Update Purchase Order Fax & Email Address
Centralized Fax Number Dept.
Centralized Email Dept.
Centralized Phone No. Dept.

Authorized Signature
(Primary) and Business title: Date:

Authorized Signature
(Joint) and Business title: Date:

Please attach a VOIDED check to verify bank details and routing number.

This form must be returned to: SBBC - Purchasing — Data Strategy Group
7720 W. Oakland Park Blvd, Sunrise FL 33351 call: 754-321-0516 or fax # 754-321-0533

For Use by DATA STRATEGY GROUP

Vendor Account# Date Entered Initials:

The School Board of Broward County
ACH Payment Agreement Form
Revised 12/1/15 Page1of1



PSA Attachment 13

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA
SWORN STATEMENT PURSUANT TO SECTION 287.087, FLORIDA STATUTES, AS CURRENTLY ENACTED OR AS
AMENDED FROM TIME TO TIME, ON PREFERENCE TO BUSINESSES WITH DRUG-FREE WORKPLACE
PROGRAMS.

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.
This sworn statement is submitted to The School Board of Broward County, Florida,

by

for

(Print individual's name and title)

(Print name of entity submitting sworn statement)
whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement:

| certify that | have established a drug-free workblace program and have complied with the following:

1. Published a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition.

2. Informed employees about the dangers of drug abuse in the workplace, the business’ policy of maintaining a drug-free
workplace, any available drug counseling, rehabilitation and employee assistance programs, and the penalties that may
be imposed upon employees for drug abuse violations.

3. Given each employee engaged in providing the commodities or contractual services that are under bid a copy of the
statement specified in subsection (1).

4. In the statement specified in subsection (1), notified the employees that, as a condition of working on the commodities
or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than five days after
such conviction.

5. Will impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if
such is available in the employee’s community by, any employee who is so convicted.

6. Am making a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

(Signature)
Sworn to and subscribed before me this day of , 20
Personally Known
OR Produced identification Notary Public - State of

My commission expires

(Type of identification)

(Printed, typed or stamped commissioned name of notary public)

The School Board of Broward County
Drug-free Workplace
Revised 12/1/15 Page1of1



PSA Attachment #14

ERRORS AND OMISSIONS PROCESS

DEFINITIONS

Construction Change Order Item (“COI”): A document (Document 01250g) which identifies a
change to the Scope of Work of the Project and/or Contract Time, which may increase or reduce
Contract Sum.

Contract Sum: The initial construction cost identified in the agreement between the Contactor and
Owner for constructing the Scope of Work.

Change Order: A document presented to the Owner for approval and which consists of one or more
COls.

Project Consultant Error. A Change Order Category which changes the Scope of Work and/or
Contract Time as a result of contract documents that call for items which are incorrect (wrong
dimensions; incorrectly sized pipe, duct, and equipment; conflicts and interferences; etc.).

Project Consultant Omission. A Change Order Category which changes the Scope of Work and/or
Contract Time as a result of a contract document that fails to include items necessary to the project, of
which the Project Consultant should have been aware (utilities to equipment, missing architectural
details, etc.).

E&O: Means or refers to Project Consultant Errors and/or Project Consultant Omissions as described
herein above.

Owner’s Request. A Change Order Category which changes the Scope of Work and/or Contract
Time as a result of a change approved by the Owner resulting from new and/or revised criteria, mission
change, etc.; or a technical or administrative decision that results in a finished product equivalent to
that originally required, where the original design is correct (relocating doors or equipment, changing
types of material or equipment, etc.); or a phase design and/or construction change to the original scope
of work of the project; or a value engineering change initiated by the construction contractor.

Premium Costs: The additional cost of a construction contract change that would not have been
incurred if the work had been included in the original contract. More specifically, Premium Costs are
dollar amounts paid for “non-value added work” that is required to correct a Project Consultant's E&O.
Non-value added work includes, but is not limited to, delays, inefficiencies, rework, or extra work as
shown below, other than costs caused by the contractor and/or his subcontractors or suppliers or by
other parties not under the control of the Project Consultant. Non-value added work can occur in three
distinct situations:

1) Work delays or inefficiencies. The Premium Costs are costs the Owner paid or
will pay to the contractor for delays or inefficiency damages caused by E&O;

2) Rework. The Premium Costs are the dollar amount of the original items of
work that have to be removed and the costs to remove these items; and

The School Board of Broward County
Errors and Omissions Process
Revised 12/15/15 Page 1 of 4
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3) Extra Work. The Premium Costs are the net difference between the final prices
the Owner agrees to pay to the contractor and the cost the Owner would have
incurred had the extra work been included in the original bid at letting.

Scope of Work: The work identified in the Construction Documents to be performed by the
Contractor pursuant to the construction contract between Contractor and Owner.

Unforeseen condition. A Change Order Category which changes the Scope of Work and/or Contract
Time as a result of an existing physical condition that conflicts with new work (underground utilities
and rock, conflicts concealed in wall or ceiling), which could not reasonably have been determined by
the Project Consultant during design.

Other: Definitions of additional terms appropriate to the legal approach underlying the agency’s
treatment of design errors and omissions and recoverable costs.

The School Board of Broward County (SBBC) recognizes that no design can be 100-percent “perfect,”
but the consultant is expected to exercise reasonable care in its work. Even the best of contracts and

work performance will produce some errors and omissions.

SBBC pledges to work with consultants in good faith and on the basis of trust and respect in fulfilling
the contracted design.

Problems in design will be communicated quickly to the consultant. The consultant will be involved
in helping to resolve the matter and mitigate the potential damages.

SBBC will maintain good communication with the design consultant continually throughout the
contract. (Misunderstandings in performance expectations often arise from lack of good

communication.)

SBBC shall consider all relevant facts and information surrounding the consultant’s agreement and
design performance, including mitigating circumstances.

SBBC’s priority is to avoid errors and omissions claims in the first place and the desire is to resolve
E&O claims administratively rather than through litigation. Legal action is viewed as a last resort.

SBBC will seek to resolve design problems at the lowest organizational level possible.

Errors and Omissions Process:

Step and Level Actions

1.Discovery (Any Level) SBBC becomes aware of a problem on the project, and
conducts an initial review of circumstances to assess
whether the problem is likely a) design-related, b)

The School Board of Broward County
Errors and Omissions Process
Revised 12/15/15 Page 2 of 4
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construction, or c) due to other causes that are not the
responsibility of the design consultant or the contractor.
The assumption is to determine that the problem is
design-related.

2.Initial Notification

SBBC notifies consultant, requests involvement.
Consultant responds to request, advises on problem.

3. Investigation and Decision on
Liability (i.e., responsibility for
negligent performance) and Resulting
Damages.

SBBC and consultant maintain communication regarding
problem. SBBC investigates likelihood of error or
omission resulting from design consultant’s negligence.
SBBC also considers other factors that may influence
potential consultant liability, for or against. If E & O
issues are identified, SBBC assesses the type and extent of
potential damages due to errors or omissions.

If SBBC determines that damages have occurred as the
result of design E & O, SBBC estimates the premium costs
that reflect damages.

SBBC evaluates cost-effectiveness of recovery, other
influencing factors.

SBBC'’s legal office is consulted prior to decision on
consultant liability and cost recovery.

4 Notification to Consultant of SBBC
Decision

SBBC decides whether cost recovery will be undertaken,
based upon factors evaluated in Step 3 above.

SBBC communicates decision to consultant.

5.Review Meeting

SBBC schedules meeting of district review panel
(membership defined in E & O procedure).

Panel assessment and decision on consultant liability and
extent of damages.

SBBC communicates decision to consultant, notifies
consultant of options.

6.Alternate Dispute Resolution (ADR)

SBBC and consultant participates in ADR. Procedures
(including possible cost sharing) defined in SBBC E & O
procedure, agreed to by consultant.

7.Recovery and Collection

If consultant agrees to restitution of damages at any point
above, SBBC advises consultant on procedure and
processes payment.

The School Board of Broward County
Errors and Omissions Process
Revised 12/15/15

Page 3 of 4
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Release and Settlement Agreement executed.
Monetary payments credited to project in which E & O
issue occurred.

8. Litigation SBBC technical staff provide legal office with file
documentation.

The School Board of Broward County
Errors and Omissions Process
Revised 12/15/15 Page 4 of 4



ATTACHMENT D
REQUIRED RESPONSE FORM - Proposer Information

RFQ Issued Date: Title of Request or Solicitation:
Note: For Joint Venture Proposals, see instructions at the bottom of this page.
PROPOSER INFORMATION

PROPOSER'S (COMPANY) NAME:

STREET ADDRESS:

CITY, STATE AND ZIP CODE:

PROPOSER TELEPHONE: PROPOSER FAX:

CONTACT PERSON:

CONTACT TELEPHONE: CONTACT FAX:
E-MAIL ADDRESS TO SEND PURCHASE ORDERS TO:

INTERNET E-MAIL ADDRESS: INTERNET URL:

PROPOSER FIRM - TAX IDENTIFICATION NUMBER:

Proposal Certification

| hereby certify that;
1. |'am submitting the following information as my Firm's Qualifications and | am an Officer of the Firm.
2. Proposer has not discussed, or compared the Qualifications with other Proposers and has not colluded with any other Proposer.
3. Proposer, its principals, or their lobbyists has not provided any campaign contributions to School Board Members during the period in which the
Proposer is attempting to qualify, to provide Design Services to the School Board. This period of limitation shall commence at the time of the “cone
of silence” period for any solicitation for a competitive procurement as described by:

-- School Board Policy 3320, Part Il, Section HH

-- School Board Palicy 1007, Section 5.4 Campaign Contribution Fundraising
4. Proposer acknowledges that all information contained herein is part of the public record as defined by the State of Florida Sunshine and Public
Records Laws.
5 All responses, data and information contained in this Proposal are true and accurate
6. Proposer agrees to acceptance of the contents of all pages in this Request for Qualifications (RFQ) including all attachments and the contents of
all issued Addenda.
7. Proposer agrees to be bound to all terms, conditions and requirements identified in the Request for Qualifications, its Addenda and its
Attachments.
8. The Proposer understands that everything contained herein are requirements of this RFQ and failure to comply will result in disqualification of the
Qualifications submitted.

Signature of Proposer's Officer (blue ink preferred on original) Date

Name of Proposer's Officer Title of Proposer's Officer.

JOINT VENTURES: In the event multiple Proposers submit a joint Proposal in response to the RFQ, a single Proposer shall be identified as the
Prime Proposer. If offering a joint Proposal, Prime Proposer must include the name and address of all parties of the joint Proposal. Prime Proposer
shall provide all bonding and insurance requirements, execute any Contract, complete the REQUIRED RESPONSE FORM shown herein, have
overall and complete accountability to resolve any dispute arising within this contract. Only a single contract with one Proposer shall be acceptable.
Prime Proposer responsibilities shall include, but not be limited to, performing of overall contract administration, preside over other Proposers
participating or present at SBBC meetings, oversee preparation of reports and presentations, and file any notice of protest and final protest as
described herein. Prime Proposer shall also prepare and present a consolidated invoice(s) for services performed. SBBC shall issue only one
check for each consolidated invoice to the Prime Proposer for services performed. Prime Proposer shall remain responsible for performing services
associated with response to this RFQ.




Firm:

RFQ #:

Scope of Available Services Form

ATTACHMENT E

(Both of these columns can be yes)

Scope of Services

In House Services (yes or no)

Consultant

Architecture

Civil Engineering

Electrical Engineering

Land Surveying

Mechanical Engineering

Structural Engineering

Landscape Design

Site Analysis and Planning

Plumbing Design

Other

Broward County Schools
Design Services
Revised 12/1/15

Page 1 of 1



ATTACHMENT F

The School Board of Broward County, Florida
Procurement and Warehousing Department
7720 W. Oakland Park Blvd., Suite 323
Sunrise, Florida 33351 (754) 321-0505

Document 00220a: ProPoser’s Re(!uest for Information

To: Purchasing Agent Date:
Procurement and Warehousing Department
7720 W. Oakland Park Blvd., Suite 323
Sunrise, Florida 33351

(For Owner’s Use Only)
Bidder’s
RFI No.:

Project: Project Number &
Location Number:
Facility Name: Project Consultant:

Category:

Information not shown on RFQ Documents
Interpretation of RFQ Documents

Conflict in RFQ Requirements
Coordination

L0t

Subject:

Description:

Attachments:

Bidder: By:
Company Name Signature
& Address:

Phone: Title

The School Board of Broward County
Proposer’s Request for Information Page 1 of 1
Revised 12/1/15



Attachment G - Project Scope of Work

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Project Number: P-0016xx (TBD)
Project Description: Design & Renovation
RFQ Number: 16-177C

Prepared for: The School Board of Broward County

600 SE 3™ Ave
Ft Lauderdale, FL 33301

Prepared by: HEERY

A group of professional service practices
999 Peachtree St, NE
Atlanta, Georgia 30309



Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard

RFQ Number: 16-177C Miramar FL 33025
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Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

1.0.0 Executive Summary

On November 4, 2014, Broward County voters approved a General Obligation Bond (Bond) referendum
that provides critically needed funding for Broward’s students. Broward County Public Schools has
committed to investing the funding to enhance students’ learning environments by focusing on
improvements in Safety, Music, Art, Athletics, Renovations and Technology (SMART).

To ensure equity among schools regarding Broward County Public Schools SMART initiative, a
comprehensive Facility Needs Assessment was conducted Districtwide. The Needs Assessment provided
an objective, data-driven overview of the District as a whole, as well as a strategic planning tool for
prioritizing the most critical needs facing our schools for safety and security; repairs and renovations;
and technology and technology infrastructure.

Based on the Facility Needs Assessment, Sea Castle Elementary School was found to require renovations
to multiple facility components. The key objectives are 1) to thoroughly plan the work to allow normal
school activities to continue without interruption with a focus on safety and completing work as soon as
possible, and 2) to capitalize on 2017 Summer break to complete portions of scope when students are
not on campus.

Included in this project scope of work is:

Sea Castle Elementary School
e ADA Stage Lift
e Fire Alarm
e HVAC Improvements
e Building Envelope Improvements

The School Board of Broward County
600 SE 3™ Ave

Ft Lauderdale, FL 33301 Page 3 of 108 Prepared by: HEERY



Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

2.0.0 Sea Castle Elementary School

2.1.0 Project Scope of Work

The scope of work is broken down in accordance with the Approved District Educational Facility Plan
SMART Program. The scope is presented as overall site deficiencies with specific trades called out when
possible. Additionally, the scope of services specific to each campus building is itemized in section 2.4.0
facility assessment reports with specific trades called out when possible for reference purposes only.
The Design Team is responsible for confirming all areas within the scope of work and necessary
guantities and component sizes relevant to the campus renovations. The scope of work is limited to
that which is being funded by the General Obligation Bond or agreed upon alternatives with the
designated representatives of the school district.

The Design Team shall be responsible for the full design of a complete replacement Fire Alarm System
for the entire campus, which shall meet all applicable codes and SREF design requirements. The fire
detection and alarm system is viewed as a mission critical concern of the highest priority level.

The facility assessment determined various envelope and building systems to require replacement. The
Design Team shall be responsible for the design and engineering of building systems to correct
deficiencies listed in section 2.4.0 in accordance with applicable codes and standards recognized by the
jurisdiction.

In addition, the Design Team is responsible for working with the designated representatives of the
school district to identify additional deficiencies related to the envelope, indoor air quality, lighting, and
HVAC systems. The facility assessment reports stand as initial budgeted concerns, but does not serve as
the limits of scope of work for the project renovation.

In addition to deficiencies listed in section 2.4.0, the project includes the addition of an ADA stage lift to
the Cafeteria/Auditorium as noted in section 2.4.1 ADEFP.

The School Board of Broward County

600 SE 3™ Ave
Ft Lauderdale, FL 33301 Page 4 of 108 Prepared by: HEERY



Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard

RFQ Number: 16-177C Miramar FL 33025

2.2.0 Site Summary

Sea Castle Elementary School is an existing school originally built in 1990 with expansion and renovation
having taken place in 2004. The campus currently encompasses eleven (11) buildings with an
approximate square footage of 112,157 SF. Additionally the campus includes one (1) portable facility
with an approximate square footage of 792 SF.

Building #4 Building #3 Building #10
12,432 SF 6,811 SF 695 SF
Building #5 Building #6 Building #81
Building #9 17,370 SF 9,906 SF 11,858 SF
636 SF

Building #2 ! Building #1 Building #80 Building #8
23,331 SF Site Boundary 23,557 SF 11,442 SF 1,967 SF

The School Board of Broward County

600 SE 3" Ave
Ft Lauderdale, FL 33301 Page 5 of 108 Prepared by: HEERY



Project Scope of Work

P-0016xx
RFQ Numbe

r:16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

2.3.0 FISH Documents
2.3.1 FISH Summary Report

EDUCATIONAL FACILITIES

ORGANIZATION: 6-BROWARD COUNTY SCHOOL DISTRICT
FACILITY: SEA CASTLE ELEMENTARY

FACILITY USE: All

STRUCTURE TYPE:  All

CONDITION: All

GROUP BY: DISTRICT

District : 6 - BROWARD COUNTY SCHOOL DISTRICT

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)
FLORIDA DEPARTMENT OF EDUCATION

AGENCY NSF/STUDENT STATIONS SUMMARY REPORT

DESIGN ROOM DESIGN CODE TOTAL NET SQ FT STUDENT
CODE ROOMS STATIONS
00001 PRIMARY CLASSROOM (K-3) 29 31,288 522
00002 INTERMEDIATE/MIDDLE CLASSROOM {4-8) 21 18,070 462
00010 PRIMARY SKILLS LAB (K-3) 4 4,153 18
00013 ELEMENTARY P E STORAGE 1 338 0
00014 ELEMENTARY COVERED PLAY AREA 2 2113 0
00050 ART - ELEMENTARY 1 1,147 0
00055 MUSIC - ELEMENTARY 1 1,500 0
00060 E S EPRE-K 2 1,280 10
00061 E S E PART-TIME 2 1,727 30
00062 E S E FULL-TIME 1 975 10
Q0067 E S E OBSERVATION BOOTH 1 58 0
00300 PRINCIPAL/DIRECTOR OFFICE 1 253 0
00301 ASSISTANT PRINCIPAL/OTHER OFFICE 7 1,226 0
00302 BOOKKEEPING OFFICE 1 255 0
00303 SECRETARIAL SPACE 2 1,000 0
00304 RECEPTION AREA 2 510 0
00305 PRODUCTION WORKROOM 1 310 0
00306 CONFERENCE ROOM 4 544 0
00307 CLINIC 1 234 0
00308 GENERAL SCHOOL STORAGE 1 480 0
00309 VAULT/STUDENT RECORDS 2 156 0
00310 SCHOOL STORE 1 116 0
00312 COMPUTER AREA 1 142 0
00313 CAREERS ROOM 1 235 0
PAGE:1 of 3

Report Date: 11/7/2013 4:42:29 PM

The School Board of Broward County
600 SE 3" Ave

Ft Lauderda

le, FL 33301 Page 6 of 108

Prepared by: HEERY




Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FLORIDA DEPARTMENT OF EDUCATION
EDUCATIONAL FACILITIES
AGENCY NSF/STUDENT STATIONS SUMMARY REPORT

District : 6 - BROWARD COUNTY SCHOOL DISTRICT

DESIGN ROOM DESIGN CODE TOTAL NET SQ FT STUDENT
CODE ROOMS STATIONS
00314 [ITINERANT OFFICE 3 1,006 0
00315 |TEACHER PLANNING OFFICE 4 591 0
00316  |TEACHER LOUNGE/DINING 4 692 0
00330 |CUSTODIAL RECEIVING 1 470 0
00331  |CUSTODIAL SERVICE CLOSET 1 463 0
00332 |CUSTODIAL WORK AREA 1 96 0
00333  |FLAMMABLE STORAGE 1 636 0
00340  |DINING AREA 1 3,360 0
00342  |KITGHEN DRY STORAGE 1 187 0
00343  |KITGHEN OFFIGE 1 86 0
00344  |KITGHEN GARBAGE WASH 1 112 0
00345  |KITCHEN NONFOOD STORAGE 1 76 0
00346  |KITCHEN FOOD PREPARATION 1 1,151 0
00349  |KITGHEN GHAIR STORAGE 2 521 0
00350 |OTHER FOOD SERVICE 3 228 0
00361  |MULTIPURPOSE ROOM (DINING) 1 2,340 0
00363  |STAGE 1 507 0
00364 |STAGE STORAGE 1 334 0
00365 |STAGE DRESSING ROOM (MALE) 1 189 0
00366 |STAGE DRESSING ROOM (FEMALE}) 1 248 0
00368 |TEXTBOOK STORAGE 1 270 0
00380  |LIBRARY (READING ROOM/STACKS) 1 2,675 0
00381  |MEDIA TECHNICAL PROCESSING 1 661 0
00383  |AUDIO VISUAL STORAGE 1 520 0
00385 |CLOSED CIRCUIT TV LAB 1 811 0
00387  |MEDIA PRODUCTION LAB 1 811 0
00700  |INSIDE GIRCULATION 23 11,961 0
00701 |COVERED WALKWAY 13 13,284 0
00702 |MECHANICAL ROOM 5 1,193 0
00703  |ELECTRICAL ROOM 1 1,296 0
00707  |TELEPHONE EQUIPMENT/COMMUNICATION CLOSET 2 100 0
PAGE:2 of 3 Report Date: 11/7/2013 4:42:29 PM

The School Board of Broward County
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Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

FLORIDA INVENTORY OF SCHOOL HOUSES (FISH)

FLORIDA DEPARTMENT OF EDUCATION
EDUCATIONAL FACILITIES
AGENCY NSF/STUDENT STATIONS SUMMARY REPORT

District : 6 - BROWARD COUNTY SCHOOL DISTRICT

DESIGN ROOM DESIGN CODE - TOTAL - NET SQ FT STUDENT

CODE ROOMS STATIONS
00805  |KILN 1 103 0
00806 |REFERENCE 1 152 0
00808  |MATERIAL STORAGE 32 1,677 0
00811  |OUTSIDE STORAGE 3 538 0
00814  |STUDENT RESTROOM (BOTH SEXES) 25 784 0
00815  |STUDENT RESTROOM (MALE) 1 857 0
00816  |STUDENT RESTROOM (FEMALE) 1 836 0
00819  |STAFF RESTROOM {MALE) 3 158 0
00820  |STAFF RESTROOM (FEMALE) 3 165 0
00821  |STAFF RESTROOM (BOTH SEXES) 2 578 0
00831  |MUSIC PRACTICE ROOM 1 59 0
TOTALS : 284 120,803 1,062
TOTALS FOR SELECTED DISTRICTS : 284 120,893 1,062
PAGE:3 of 3 Report Date: 11/7/2013 4:42:29 PM

The School Board of Broward County
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C

2.3.2 FISH Inventory
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

Report Date: 11/7/2013 4:38:45 FM
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Miramar FL 33025

Sea Castle Elementary School
9600 Miramar Boulevard

Project Scope of Work

P-0016xx
2.3.3 FISH Site Plan

RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C

2.3.4 FISH Building Plan
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

2.4.0 Facility Assessments and Budgetary Documentation

This section includes facility condition assessments and budgetary documentation that has been
completed over recent years regarding the General Obligation Bond funding and approved budgetary
construction scope of work.

2.3.1 Adopted District Educational Facilities Plan

The ADEFP is the most recent approved budget for each campus of Broward County Schools.
Construction scope is itemized including changes to the initial deficiency listings for each
campus. It is the responsibility of the Design/Build Contractor to reconcile any differences
between the ADEFP and additional budgetary or facility condition assessments.

2.3.2 SMART Campus Summary

The SMART Campus Summary is the most recent facility condition assessment completed for
each campus. The summary provides existing building applicable dates and square footage, in
addition to deficiency listings broken down into Safety & Security, Music & Arts, Athletics,
Renovations, and Technology (SMART) categories to organize the approved funding in terms of
programs that are affected.

The Campus Summary does not represent the final approved funding, and is for information
purposes only.

2.3.3 MAPPS Deficiency Listing

The MAPPS Deficiency Listing is a detailed facility condition assessment conducted by Jacobs
over recent years. The deficiency listing is presented as an itemized list of deficiencies on a site
and building specific level organized by discipline. Note that all deficiency items are not in the
scope of work. Items initialed “GOB” are included in the initial General Obligation Bond, prior
to final approval of ADEFP.

The MAPPS Deficiency Listing does not represent the final approved funding, and is for
information purposes only.

2.3.4 MAPPS Detailed List

The MAPPS Detailed List is raw database information in tabular format. The purpose of the
Detailed List is to provide additional notes and quantity to cost estimate information. It is
important to note that the Detailed List does not include all items from the approved budget.
Additional items may occur and should be confirmed with the ADEFP.

2.3.5 MAPPS Deficiency Detail

The MAPPS Deficiency Detail report is raw database information with a breakdown of the cost
estimate including construction adjustments and soft cost adjustments. As is with the Detail
List, budget confirmation with the ADEFP is required.

The School Board of Broward County
600 SE 3™ Ave

Ft Lauderdale, FL 33301 Page 42 of 108 Prepared by: HEERY



Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

2.4.1 Adopted District Educational Facilities Plan (DEFP)

Sea Castle Elementary School

Adopted District Educational Facilities Plan

Carryover Year 1 Year 2 Year 3 Year 4
Project {2014-15) (2015-16) (2016-17) (2017-18) (2018-19) Total Scope
ADA 118,975 118,975 ADA Stage Lift
ADEFP Sub-Total 118,975 0 0 0 0 118,975
SMART Program
Carryover Year 1 Year 2 Year 3 Year 4
Project {2014-15) (2015-16) (2016-17) (2017-18) (2018-19) Total Scope
Safety & Security 252,000 252,000 Fire Alarm
Renovation 91,000 91,000 Wireless Network Upgrade
Renovation 100,000 100,000 School Choice Enhancement
Renovation 2,240,000 2,240,000 HVAC Improvements
Renovation 20,000 20,000 CAT 6 Data port Upgrade
Renovation 200,000 200,000 Building Envelope Improvements
(Roof, Window, Ext Wall, etc.)
Technology 26,000 26,000 Technology Infrastructure (Servers,
Racks, etc.) Upgrade
Technology 162,000 162,000 Additional computers to close
computer gap
SMART Sub-Total 2,340,000 0 751,000 0 0 3,091,000
Carryover Year 1 Year 2 Year 3 Year 4
(2014-15) (2015-16) (2016-17) (2017-18) (2018-19) Total
School Total 2,458,975 4] 751,000 1] 0 3,209,975
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

2.4.2 SMART Campus Summary

SMART INVESTMENTS
Vi LEAD TO SMART STUDENTS.

2871 |Sea Castle Elementary School

9600 Miramar Boulevard
Miramar FL 33025

Year Open 1990
Other Years 2004
Perm. Bldgs/SF 11 112,157
Port. Bldgs/SF 1 792
Current FC| Need 5,462,911
Replacement Value + 19,942,194
Facility Condition Index = 27.4%

Facility Condition Index

| $5,462,911 Current Need

2014 Facility Condition Assessment
Campus Summary

Total In-Progress and Planned  $3,298,000
Total Unplanned Need  $2,710,540

*Budgets for Single Point of Enfry projects are curently under review and will be updated upon complation of raview.,

é Broward County Public Schools

The School Board of Broward County
600 SE 3™ Ave
Ft Lauderdale, FL 33301
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GOB Bond / Construction Projects

Safety & Security Budget Fund Yr. Status

Sea Castle ES Single Point of Entry™ £208,000 2015 2014 GOB

| sea Costie Elementary School Fire Alarm $252,000 2017 2014Gos |

54460,000

Music & Arts Budget Fund Yr. Status

MNene ldentified

Athletics Budget Fund Yr. Status

None ldentified

Renovations Budget Fund Yr. Status

Sea Castle Elementary School Rocfing $161,000 2007 2014 GOB

Sea Castle Elementary School HVAC $1,067.000 2015 2014 GOB

Sea Castle ES School Choice Enhancement $100,000 2015 2014 GOB

Sea Castle Elementary School Other Envelope Improvements $38,000 2007 2014 GOB

Sea Castle Elementary School Other HVAC Improvements $1,173,000 2015 2014 GOB

$2,53%,000

Technology Budget Fund Yr. Status

Sea Castle ES Technology Infrastructure (Servers, Racks, efc.) $26,000 2mz7 2014 GOB

Sea Castle ES Computer Gap £162,000 2mz7 2014 GOB

Sea Castle ES CAT 6 Dataport $20,000 2007 2014 GOB

Sea Castle ES Wireless Network $%1.000 2007 2014 GOB
$299,000

Rev 1 Sept 2014
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
SMART 2014 Facility Condition Assessment

Campus Summary

Unplanned Need
Safety & Security Budget

None ldentified

$0
Music & Arts Budget
Nene |dentified
S0
Athletics Budget
None |dentified
S0
Renovations Budget
Media Center Expansion $14,307
Various maintenance prejects throughout campus
Misc Maintenance Improvements at Sea Castle ES $880.30%
Misc Site Improvements af 3ea Costle ES $531.171
Misc Interier Improvements at Sea Castle E5 3615756
Misc Plumbing Improvements at 3ea Castle £5 152,594
Misc Specialties Improvements at Sea Castle ES $243.841
Misc Other Improvements at Sea Castle ES $167.345
52,629,542
Technology Budget
Filzer Optic Network (10GE) Upgrade ot Sea Costle ES $80.997
580,997

Total Unplanned Need  $2,710,540

é Broward County Public Schools Rev 1 Sept 2014

The School Board of Broward County

600 SE 3™ Ave
Ft Lauderdale, FL 33301 Page 45 of 108 Prepared by: HEERY



Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025

2.4.3 MAPPS Deficiency Listing

Broward County Public Schools School Deficiency Listing
22014 7:42 AM

2871 |Sea Castle Elementary School

Site Level Deficiencies

Site
Daficlensy Catagory Oy UsM Priarity Repalr Cast [[¥]
Walkways do not have sheller frem rain. Educational 120 LF 2 32525 313079
Adaguacy
Thi schiool has insufficient parking. Educational 7,500 SF 3 $39.313 226589
Adeguacy
School lacks marquee or marguee in poor condition, Educational 1 Ea. 4 $26,600 303508
Adeguacy
Sub Total for System 3 Items §98,438
Exterior
Daficiency Category y UocM Priority Repair Cost Is}
Single Paint af Entry Neads to be Installed Capital Renawal 1Ls 2 $207,993 215088 GOB
Sub Total for System 1 items $207,993
Mechanical
Deficiency Cateqory Oty UoM Priority Repair Cost 18]
Computer room lacks independent AC. Educational 1 Ea 2 $41,041 250108
Adeguacy
Sub Total for System 1 items 541,041
Electrical
Deficiency Catagory Tty UeM Priarity Repair Cost [[+]
School site |lacks appropriate lighting. Educational 28 Ea 3 $138,138 255360
Adequacy
Sub Total for System 1 items $138,138
Fire and Security
Daficlensy Catagory Oy UsM Priarity Repalr Cast [[¥]
Entire Fira Alarm System MNeeds to be Raplaced Capital Renewal 1Ls 1 $251,738 220878 GOB
Location:  Maln/Ponabla
Sub Total for Svstem 1 items $251.738
Technology
Deficlency Category Qy UsM Priarity Bepalr Gost [+]
School lacks appropriate number of survelllance cameras. Functional Deficlency 16 Ea 2 §78.561 255240
CAT-6 wiring to WAP needs 1o be provided Functional Deficlency 66 Ea 3 §51.377 225107 GOB
School requires compulers to close accessibiily gap Functional Deficlency 1Ls 3 $161,700 31374 GOB
School requires lechnology Infrastreclure (servers, racks, elc). Functional Deficlency 1Ls 3 $§25.920 313348 GOB
School requires Wireless Access Poinl hardware Functional Deficlency 1Ls 3 §39.864 313541 GOB
Sub Total for Syslem 5 ltems $357 422
Specialties
Dieficiency Category Tty UcM Priarity FRepair Cost o
Computer room lacks appropriate furnitura. Functional Deficiency 1 Ea. 4 $2117 250214
Sub Total for System 1 items $2,117
Other
Deficiency Category Oty UM Priority Repair Cost [+]
School Selected Educational Adeguacy Enhancement Educational 1L 2 F100,000 314273 GOB
Adequacy
Provide Elementary School Music Room Mew Construction 1 Ea. 5 $169,365 226518
Schoel requires additional media center space MNew Construction 65 SF 5 $16,307 314714
Sub Total for System 3 items $285,672
Sub Total for School and Site Level 16 items §1.383,565
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School

Building: 01 - Building 1

Site
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Siwe Drainage is Inadeguale and Installation of Drainage Figing Datarred 100 LF 3 $2,863 18872
Maintenance
K Play Area Requires Replacement Capital Renewal 10 Ea 4 429 870 18873
Sub Total for S!mern 2 hegs m_a,ns
Roofing
Daficiency Gategory Oy UoM Prigrity Repair Gost 18}
Matal Counter Flashing |s Loose Or Damaged And Should Be Repaired Daferred &40 LF 2 $2853 19238  GOB
Maintanance
The Root Requiras Claaning Daferred 00 SF 3 §1.270 13245
Maintanance
Sub Total for System 2 items $3,923
Interior
Deficiency Category CQiy Uohl Prigrity Repair Cost [L+]
Roem has insufficient writing area. Educational & Ea. 3 6,231 Rollup
Adequacy
The Carpet Flooring Requires Replacemeant Capital Renawal 6,700 SF 3 869,210 18875
The Concrets Flooring |s Damaged And Requires Replacemant Capital Renawal 203 5F 3 $1,53% 18876
The Suspended Ceiling Grid and Tilas Require Replacemant Capital Ranawal 2900 SF 3 825,701 18874
The Vinyl Compaosition Tila Requires Replacement Capital Renawal 7234 5F 3 863,637 18877
Room has insufficient tackboard area. Educational 1 Ea. 4 §385 Rollup
Adequacy
Room lacks appropriate sound control. Educational 743 SF 4 523,491  Rollup
Adequacy
Room lacks a chanaging table. Educational 1 Ea. 5 $2,488 FRollup
Adequacy
Sub Total for System 8 items $192 683
Mechanical
Deficiency Category Ty Uch Priority Repair Cost (4]
The Exterior Condenser Requires Replacement Capital Renawal 1 Ea. 1 $4.125 1889z GOB
The Air Handler HVAC Component Requires Replacement Capital Renawal 1 Ea 2 $108.661 18899  GOB
Caontrols Are Inadequate And Should Be Replaced With DDC Controls Capital Renawal 13,932 SF 3 $58,263 18895  GOB
Test And Balancing Requirsd Deferred 13,932 SF 3 $19,161 18894  GOB
Maintenance
The Fan Cail {Chilled Water) HVAC Compenent Requires Replacement Capital Renewal 7 Ea. 3 $13,736 18900  GOB
Duct Cleaning Required Deferred 13,932 5F 5 $11,482 18896
Maintenance
Duct Register Requires Replacement Deferred 1 Ea. 5 §294 188497
Maintenance
Sub Total for System 7 items $215,722
Electrical
Deficiency Category Oty UeM Priority Repair Cost [
Roem has insufficient electrical cutlels. Educatianal 98 Ea. 3 $35,847  Rollup
Adequacy
Room does not have tamper-proof light switching. Educational 2 Ea 5 $371  Rollup
Adequacy
Sub Total for System 2 ems §36.818
Plumbing
Daficiency Category Qy UcM Prigrity Bepair Cost ]
The Glass Room Lavatores Plumbing Fixtures Are Missing And Shedld Be Installad Educatianal 3 Ea 2 $4.070  Rollup
Adaguacy
The Water Heater Plumbing Fixtures Are Damaged And Should Be Replaced Capital Renawal 1 Ea 2 #1412 18901
Room lacks a privale shower area. Educational 2 Ea 4 518,266 FRollup
Adeguacy
Room lacks private tollels. Educational 4 Ea. 4 §44,864 Rollup
Adeguacy
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School
Building: 01 - Building 1
Plumbing
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Roem lacks a drinking feuntain. Educational 1 Ea. 5 $959  Rollup
Adeguacy
Sub Total for System 5 items $69,569
Technology
Daficiency Category Oy UochM Prigrity Repair Cost 15}
Room has insutficient dataports. Educatianal 30 Ea. 4 $5.180 FRollup  GOB
Adeguacy
Rooam lacks Fixed Projectar Educational 6 Ea. 2 §22,105 Haollup
Adeguacy
Aoom lacks Interactive White Board Educational & Ea 2 §16,230 FRollup
Adaguacy
The Computer Closet Bequires Fiber Oplic Access lo CER Functional Deficiency 400 LF 2 $9.000  Rollup
Sub Total for System 4 tems $52,625
Specialties
Deficiency Category Qty UcM Prigrity Repair Gost L&}
Room lacks an appropriate refrigerator. Educatianal 1 Ea. 3 $5.253 Rollup
Adequacy
Foom lacks an appropriate stove. Educational 1 Ea. 3 ¥7.171  Rollup
Adeguacy
Room lacks the required demaonstration 1abla. Educational 2 Ea. 3 £14,927 Rollup
Adequacy
Room has an insufficient number of coat hooks. Educatianal 12 Ea. 5 $140 Raollup
Adeguacy
Sub Total for System 4 items §27.492
Sub Total for Building 01 - Building 1 3 items §1,031,565
Building: 02 - Building 2
Roofing
Deficiency Category Tty Uchd Priority Repair Gost 5]
Metal Counter Flashing |s Loose Or Damaged And Should Be Repaired Daferred B0O LF 2 $3316 19237 GOB
Maintenance
The Roof Operable Hatch Requires Repair Deferred 1 Ea. 3 270 19238
Maintenance
The Roof Requires Cleaning Deferred 200 SF 3 §2.541 19247
Maintenance
Sub Total for System 3 items $6,126
Interior
Deficlency Category Oty UsM Priority Repalr Gost 4]
Classroom Door Reguires Vision Panel Educational 1 Ea 3 £373  Rollup
Adequacy
Classroom doors lack appropriate signs, Educational 8 Ea 3 $1,369 Rollup
Adeguacy
Room has insufficient writing area. Educational 7 Ea 3 $7.270  Rollup
Adeguacy
The Garpet Flooring Requires Replacement Capital Renewal 1,599 5F 3 $16518 69777
The Suspended Ceiling Grid and Tiles Require Replacement Capital Renewal 21,381 5F 3 $189,487 69776
Room has insufficient tackboard area. Educational 15 Ea 4 $5.780  Rollup
Adequacy
Room lagks appropriate amount of teacher storage. Educational 12 Ea 4 7,258 Rollup
Adeguacy
Room lacks appropriate sound controd, Educational 2320 SF 4 §72,765 Rollup
Adeguacy
The Woed Flooring Requires Repair Deaferred 450 SF 4 $5.400 63778
Maintenance
Sub Total for System 9 items $306,219
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School

Building: 02 - Building 2

Mechanical
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Large HVAC Circulating Pump Requires Replacemant Datarred 3 Ea 2 $154.501 69797 GOB
Maintenance
The 2 X 2 Exhausts/Hoods Require Replacement Deferred 3 Ea 2 $19.837 18902 GOB
Maintenance
The Chiller HVAC Component |5 Damaged And Requires Replagemant Capital Renewal 2 Ea 2 $471.043 18310 GOB
The Ghiller HVAC Component |s Damaged And Requires Replacemant Capital Renewal 1 Ea. 2 $235.521 69790 GOB
Controls Are Inadequate And Should Be Replaced With DDC Gonirols Capital Renewal 23,762 SF 3 §99.372 18205  GOB
Duct Heater Requires Replacement Capital Renewal 4 Ea. 3 §20,487 67120 GOB
Electric Unit Heater Requires Replacement Capital Renewal 3 Ea. 3 10873 6111 GOB
Test And Balancing Required Daferred 23 7Te2 SF b §32 BB0 18904 GOB
Maintenance
The Alr Handler HVAC Component Reguires Replacemant Capital Renawal 3 Ea. 3 $165.865 18308  GOB
The Alr Handler HYAG Component Requires Replacement Capital Renewal 1 Ea. 3 $55.060 65794  GOB
The Fan Caill (Chilled Water) HVAC Gomponent Requires Replacement Capital Renewal 4 Ea 3 $17.111 18903 GOB
Duct Cleaning Required Daforrad 23,762 SF & 519,583 18906
Maintenance
Duct Register Requires Replacement Deferred 4 Ea 5 $1.178 18907
Maintenance
Sub Total for System 13 items §1,303,211
Electrical
Daficiancy Category Oty UoM Prigrity Rapair Cost [1n}
Room has insufficlent electrical outlets. Educational 16 Ea. e $5,853  Rollup
Adeguacy
Room does not have tamper-proof lght switching. Educatianal 2 Ea 5 §371  Raollup
Adeguacy
Raoom lacks controls o partially dim lights, Educatianal 1 Ea L 779 Rollup
Adaguacy
Sub Total for System 3 items $7,603
Plumbing
Dieficiency Category Oty Uch Pririty Repair Cost 8]
Prep room lacks a sink. Educational 1 Ea. 3 $4.450  FRaollup
Adaguacy
The Refrigerated Water Cooler Requires Replacemant Capital Renawal 4 Ea. 3 $9.556 18311
Room lacks a private shower area. Educational 1 Ea. 4 $9.133  Rollup
Adeguacy
Room lacks private toilets. Educational 1 Ea. 4 11,217 Rollup
Adequacy
The Gustodial Mop Or Service Sink Reguires Replacement Deferred 2 Ea. &4 $3.341 18312
Maintenance
Roam lacks a drinking fountain. Educational 2 Ea. 5 $1.918 Raollup
Adeguacy
Sub Total for System 6 items 538,614
Technology
Daficiency Category Oty UchM Priority Repair Cost [+
Roem has insufficient dataports. Educational 24 Ea. 2 $4,152 Rollup  GOB
Adeguacy
Room lacks Fixed Projector Educational 5 Ea. 2 $18.421  Rallup
Adequacy
Room lacks Interactive White Board Educational 4 Ea. 2 $10,887 Raollup
Adequacy
The Computer Closet Requires Fiber Optic Access to CER Functional Deficiency 400 LF 2 $9.000  Rollup
Sub Total for System 4 items $42,459
Specialties
Deficiency Category Tty Ueh Priority Repair Cost [+
Room lacks the required demonstration table Educational 1 Ea 3 $7.463  Rollup
Adeguacy
The Base Storage Cabinets Require Replacement Capital Renewal 266 LF 4 §63.982 63779
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing

2871 |Sea Castle Elementary School

Building: 02 - Building 2

9272014 742 AM

Specialties
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
The Fixed Shelving Slorage Cabinets Require Replacement Capital Renawal 37 LF 4 $3132 GavEZ
The Upper Storage Cabinets Reguire Replacement Capital Renawal 153 LF 4 $23.860 G9VED
The Wardrobe Storage Cabinsts Require Replacament Capital Renawal 8 LF 4 $1.799 6781
Room has an insufficlent number of coat hooks, Educational 36 Ea. 5 $418  Rollup
Adequacy
Sub Total for System & Hems $100,655
Sub Total for Building 02 - Building 2 44 items $1,805,889
Building: 03 - Media Center
Roofing
Deficiency Category Oty UchM Prigrity Repair Cost 1]
Matal Counfer Flashing |s Loose Or Damaged And Should Be Repaired Daferred 400 LF 2 $1.658 19240 GOB
Maintenance
The Hool Hequres Gleaning Dataried T.200 or ] 516,245 19244
Maintanance
Sub Total for System 2 items §16,803
Exterior
Deficiency Category Cty UcM Prigrity Repair Cost 18}
The Extarior Requires Painting Capital Renawal 3,148 SF Wall 3 §10,539 67087 GO
The Extarior Requires Cleaning Daferred 3,148 SF Wall 5 $6,243 67086
Maintenance
Sub Total for System 2 items 516,782
Interior
Daficiency Category iy Ueh Priority Repair Gost L&}
The Garpet Flooring Requires Replacement GCapital Renewal 3,703 5F 3 $38,252 18878
Room has insufficient tackboard arsa. Educational 1 Ea. 4 $385 Rollup
Adequacy
Room lacks appropriate amount of teacher storage, Educational 12 Ea. 4 7,258  Raollup
Adequacy
Roem lacks appropriate sound control. Educational 1,241 5F 4 $38,923 Rollup
Adequacy
Sub Total for System 4 items 84,817
Mechanical
Deficlency Category Oty UsM Priority Bepalr Gost ]
Controls Are Inadequale And Should Be Replaced With DDC Gantrols Capital Renawal 5458 SF 3 $10316 18316 GOB
Package Reof Top Unit Requires Replacement Capital Renewal 4 Ea. 3 §70.710 18313  GOB
Test And Balancing Required Daferred 6,958 SF 3 $9.569 18915  GOB
Maintenance
The Air Handler HYAC Component Requires Replacement Capital Renewal 2 Ea 3 $110,11% 18318 GOB
Duct Cleaning Required Deferred 5458 S5F 5 $5.734 18117
Maintenance
Sub Total for System 5 tems $206,449
Electrical
Daficiancy Category Oty UoM Prigrity Rapair Cost [1n}
Room does not have lamper-proaf light switching. Educatianal 1 Ea 5 §486  Rollup
Adeguacy
Sub Total for System 1 items 5486
Plumbing
Dsficiency Category Oty UcM Priority Repair Cost I+
The Glass Room Lavatories Plumbing Fixtures Are Missing And Should Be Installed Educational 2 Ea. 2 $2,713 Rollup
Adequacy
The Water Heater Plumbing Fixtures Are Damaged And Should Be Replaced Capital Renewal 1 Ea. 2 $1,732 18919
Sub Total for System 2 items $4,446
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School

Building: 03 - Media Center

Technology
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Roem lacks Fixed Projector Educational 1 Ea. 2 $3.684  Follup
Adeguacy
Room lacks Interactive White Board Educational 1 Ea 2 $2.722  Rollup
Adeguacy
The Gomputer Closet Requires Fiber Optic Access 1o CER Functional Deficiency 400 LF 2 $9.000  Rollup
Room lacks access lo video distribution. Educational 1 Ea. 5 $665  Rollup
Adequacy
Sub Total for System 4 hems $16,071
Sub Total for Bullding 03 - Media Center 20 items $345,954

Building: 04 - Classroom

Roofing
Deficiency Category Oty UcM Priority Repair Cost 1]
Matal Counter Flashing |s Loose Or Damaged And Should Be Repaired Daferred 580 LF 4 §2404 13250 GOB
Maintanance
The Roal Regulres Cleaning Daterred 200 SF 3 F2541 19251
Maintenance
Sub Total for System 2 items $4,945
Exterior
Deficiency Category Oty UchM Prigrity Repair Cost 1]
The Extarior Raquires Cleaning Daferred B, 747 SFWall 5 £13,381 18380
Maintenance
Sub Total for System 1 items 513,381
Interior
Daficiency Category Ty Lok Priority Repair Gost (4]
Room has insufficient writing area. Educational 1 Ea. 3 $1.039  Rollup
Adequacy
Interior Fiberglass Panels Require Repair Or Replacement Daferred az4 SFwall 4 $8.701 18881
Maintenance
Foom has insufficient tackboard area. Educational 1 Ea. 4 $385  Rollup
Adequacy
Room lacks appropriate amount of teacher storage. Educational 1 Ea. 4 $605  Rollup
Adeguacy
Sub Total for System 4 items $10,729
Mechanical
Deficlency Category Ty Ueh Priority Repair Cost [+
Controls Are Inadequate And Should Be Replaced With DDC Controls Capital Renewal 12487 S5F 3 $52,220 18922 GOB
Duct Heater Regquires Replacemeant Capital Renewal 9 Ea 3 $46,096 67122 GOB
Test And Balancing Required Deferred 12487 SF 3 $17173 18a GOB
Maintenance
The Fan Caoil {Chilled Water) HVAC Compenent Requires Replacement Capital Renewal 9 Ea 3 $38.501 18924 GOB
Duct Cleaning Required Deferred 12,487 SF -1 510,291 18923
Maintenance
Sub Total for System 5 items $164,281
Electrical
Daficiancy Category Ofy UsM Priarity Reapair Cost 1)
Raam has insufficlent electrical outlets. Educatianal 124 Ea. 3 §45.358  Raollup
Adaguacy
Sub Total for System 1 items §45,358

Plumbing

Daficiency

Category

Qiy UoM Prigrity Repair Cost 18]

The Water Heater Plumbing Fixtures Are Damaged And Should Be Replacad
The Refrigerated Watar Cooler Requires Replacamant

Rev 1 Sept 2014
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School

Building: 04 - Classroom

Plumbing
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
The Custodial Mep Or Service Sink Reguires Replacement Dafarred 1 Ea. 4 #1671 18927
Maintenance
Sub Total for System 3 items $68,182
Technology
Daficiency Category Oy UochM Prigrity Repair Cost 15}
Room has insutficient dataports. Educatianal 59 Ea. 4 $10.207 FRollup  GOB
Adeguacy
Rooam lacks Fixed Projectar Educational B Ea. 2 529,474 Haollup
Adeguacy
Aoom lacks Interactive White Board Educational 9 Ea 2 524,495 FRolup
Adaguacy
The Computer Closet Bequires Fiber Oplic Access lo CER Functional Deficiency 400 LF 2 $9.000  Rollup
Sub Total for System 4 tems §73,175
Specialties
Dieficiency Category Qty UcM Prigrity Repair Cost [+
Room does not have sufficient cubbias. Educational 156 Ea. 5 $6.501 Rollup
Adequacy
Roem has an insufficient number of coat hooks, [Educational 144 Ea. 5 #1662 Rollup
Adeguacy
Sub Total for System 2 items $8,170
Sub Total for Building 04 - Classroom 22 items $328,221
Building: 05 - Classroom
Roofing
Deficiency Category Oty UcM Priority Repair Cost [+
Metal Counter Flashing |s Locse Or Damaged And Should Be Repaired Deferred 1,070 LF 2 4,435 19252 GOB
Maintenance
The Roof Requires Cleaning Deferred 220 SF 3 2,795 19253
Maintenance
Sub Total for System 2 items $7.230
Interior
Deficlency Category Oty Uehd Priority Repair Gost 14
RAoem has insufficient tackboard area. Educational 1 Ea 4 $385  Rollup
Adeqguacy
Sub Total for System 1 items $385
Mechanical
Daficiency Category Oty UoM Prigrity Rapair Cost [In}
Contrals Are Inadequate And Sheuld Be Replaced With DDC Contrals Capital Renewal 18,238 SF 3 §76.271 18330 GOB
Duict Heater Requires Replacement Capital Renewal 13 Ea. 3 $66.583 67123 GOB
Test And Balancing Required Daterred 18,238 SF 3 $§25.083 18323 GOB
Maintanance
The Fan Gail {Chilled Water) HVAC Gompenent Requires Replacamant Capital Renawal 13 Ea. 3 §55612 G7124 GOB
Duet Cleaning Required Daterred 18,238 SF 5 §15,031 18831
Maintenance
Sub Total for System 5 lems $238,578
Plumbing
Deficiency Category Qty Uch Prigrity Repair Cost s}
The Water Heater Plumbing Fixtures Are Damaged And Should Be Replaced Capital Renawal 1 Ea. 2 $1,733 18932
The Refrigerated Water Cooler Requires Replacemant Capital Ranawal 3 Ea. 3 ¥7167 18033
The Custodial Mop Or Sarvice Sink Reguires Replacement Daferred 1 Ea. a F1.671 18034
Maintenance
Sub Total for System 3 items 510,571
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School
Building: 05 - Classroom
Technology
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Roem lacks Fixed Projector Educational 13 Ea. 2 $47.895  Rollup
Adeguacy
Room lacks Interactive White Board Educational 12 Ea 2 $32660 Rollup
Adeguacy
The Gomputer Closet Requires Fiber Optic Access 1o CER Functional Deficiency 400 LF 2 $9.000  Rollup
Sub Total for System 3 items $89,555
Specialties
Daficiency Category Oty UoM Prigrity Repair Cost 18}
Roam has an insufficiant number of coat hooks, Educational 2 Ea. 5 $3.617  Raollup
Adeguacy
Sub Total for System 1 items $3.817
Sub Total for Building 05 - Classroom 15 items $349,936
Building: 06 - Classroom
Roofing
Deficiency Category Qty Uch Prigrity Repair Cost s}
ktatal Counter Flashing |s Loose Or Damaged And Should Be Repaired Deferred 540 LF 2 §2.238 19254 GO8
Maintenance
The Roof Requires Cleaning Deferred 1 .GUTJ SF 3 $12,704 19255
Maintenance
Sub Total for System 2 items $14,942
Exterior
Deficiency Category Oty Uch Priority Repair Cost [}
The Exterior Requires Painting Capital Renawal 6,747 SFWall K] §22,587 G711 GOB
The Exterior Requires Cleaning Deferred 6,747 SF'Wall B $13,381 18882
Maintenance
Sub Total for System 2 items §35,969
Interior
Deficlency Category Oty UsM Priority Repalr Gost ]
Interior Fiberglass Panels Reqguire Repair Or Replacement Deferred 424 SFWall 4 8,701 18883
Maintenance
Sub Total for System 1 ems 8,701
Mechanical
Daficiency Category Oty UoM Priority Repair Cost [1n}
Caontrols Are Inadequate And Sheuld Be Replaced With DDC Contrals Capital Renawal 10401 SF 3 §43497 18337 GOB
Electric Unit Heater Requires Replacemeant Capital Renawal 7 Ea 3 §14188 &71258 GOB
Tast And Balancing Reguired Daterred 10401 SF 3 §14304 18336 GOB
Maintanance
The Fan Cail {Chilled Watar) HVAC Gomponent Requires Replacamant Capital Renawal 7 Ea. 3 §28,945 18840 GOB
Duct Cleaning Required Daferred 10401 SF B $8.572 18338
IMaintanance
Sub Total for System 5 items $110,516
Plumbing
Deficiency Category Tty UoM Prigrity Repair Cost L+}
The Water Heater Plumbing Fixiures Are Damaged And Should Be Replacad Capital Renawal 1 Ea. 2 F1.412 18341
The Refrigerated Water Cooler Requires Replacement Capital Renawal 2 Ea. 3 $4.778 18942
Sub Total for System 2 items $6,189
Technology
Deficiency Category Tty Uchd Priority Repair Cost 4]
Room lacks Freed Projector Educatianal 7 Ea. 2 $25,789 Rollup
Adequacy
Room lacks Interactive White Board Educational 7 Ea. 2 $15,052 Rollup
Adequacy
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing

9272014 742 AM

2871 |Sea Castle Elementary School
Building: 06 - Classroom
Technology
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
The Computer Closel Requires Fiber Oplic Access 1o CER Functional Deficiency 400 LF 2 $2.000  FRollug
Sub Total for System 3 Mems $53.841
Specialties
Daficiency Category Oy UoM Prigrity Repair Cost 18}
Raoom has an insufficiant number of coat hooks, Educatianal 168 Ea. 5 $1.948 Follup
Adeguacy
Sub Total for System 1 items $1,948
Sub Total for Building 06 - Classroom 16 items $232,105
Building: 08 - Physical Ed
Roofing
Deficiency Category Tty UcM Prigrity Repair Gost L}
Matal Counter Flashing |s Loose Or Damaged And Should Be Repaired Daferred 140 LF 2 §580 19257 GoB8
Maintenance
Roof access ladder requires replacement Daferred 15 LF 2 $4,078 19253 GOB
Maintenance
The Roof Reguires Cleaning Daterred 50 SF 3 §B35 19259
Maintenance
Sub Total for System 3 items $5,203
Exterior
Deficiency Category Oty UcM Prigrity Repair Cost [[}]
The Exterior Requires Painting Capital Renawal 1,566 SFWall 3 $5.243 67119 GOB
The Exterior Soffit Is Damaged And Requires Replacement Capital Renawal 1418 5F 4 72028 67118
Sub Total for System 2 items §77.270
Interior
Deficlency Category Qy UsM Priofity Bepalr Gost 4]
Classroom Door Reguires Visien Panal Educational 1 Ea. 3 $373  Rollup
Adequacy
Classroom doors lack appropriate signs. Educational 2 Ea 3 §342  Rollup
Adeguacy
Room lacks appropriate amount of teacher storage. Educational 2 Ea. 4 $1.210  Rollup
Adeguacy
Room lacks apprepriate sound control. Educational a03 SF 4 $28.321 Rollup
Adeguacy
Sub Total for System 4 jtems §30,246
Electrical
Daficiency Category Oy UoM Prigrity Repair Cost [1n}
FAoom has insufficient alectrical outlets. Educational 10 Ea. 3 $3.668 Rollup
Adaguacy
Room does not have lamper-proaf lght switching. Educatianal 1 Ea B 5486 Rollup
Adsguacy
Sub Total for System 2 Hems $4,144
Technology
Daficiency Category Qiy UoM Prigrity Repair Cost o
Room lacks Fixed Projector Educational 1 Ea. 2 $3,684 Raollup
Adequacy
The Computer Closet Requires Fiber Optic Access to CER Functional Deficiency 400 LF 2 $3,000 Rollup
Sub Total for System 2 items §12,684
Sub Total for Building 08 - Physical Ed 13 items $129,638
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

School Deficiency Listing
22014 7142 AM

2871 |Sea Castle Elementary School

Building: 09 - Storage

Roofing
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Matal Counter Flashing |s Locse Or Damaged And Should Be Repaired Datarred 120 LF 2 §497 H1284 GOB
Maintenance
Sub Total for System 1 items 5497
Mechanical
Daficiency Category Oy UochM Prigrity Repair Cost 15}
The Exterior Metal Cooling Tower Is Damaged And Requires Replacement Gapital Ranawal 1 Ea 4 §73.464 18345  GOB
Sub Total for System 1 items $73,464
Sub Total for Building 09 - Storage 2 items §73,962
Building: 10 - Physical Ed
Roofing
Deficiency Category Tty UcM Prigrity Repair Gost L}
Reroofing with new Decking Requirad (Broward CPS) Capital Renawal 1,000 SF 1 12436 51282 Gos
Sub Total for System 1 items 512,438
Interior
Deficiency Category iy Uehd Priority Repair Gost [[&]
Classroom Door Reguires Vision Panel Educational 1 Ea 3 $373  Rollup
Adequacy
Classroom doors lack appropriate signs. Educational 1 Ea. 3 $171  Rollup
Adeguacy
Room lacks appropriate amount of teacher storage. Educational 2 Ea 4 $1.210  Rollup
Adeguacy
Room lacks appropriats sound control, Educational 632 SF 4 §19,822 Raollup
Adequacy
Sub Total for System 4 items $21,576
Electrical
Deficiency Category Oty Uch Priority Repair Cost [
Room has insufficient electrical outlets Educational 10 Ea 3 $3658 Rollup
Adequacy
Room does nol have tamper-proof light switching. Educational 1 Ea. 5 f486  Rollup
Adequacy
Sub Total for System 2 hems $4.144
Technology
Daficiency Category Oty UoM Priority Repair Cost [1n}
Raoom lacks Fixed Projectar Educatianal 1 Ea 2 $3.684 Follup
Adeguacy
Sub Total for System 1 items $3,684
Sub Total for Building 10 - Physical Ed B iems $41,840
Building: 80 - Building 80
Roofing
Deficiency Category iy UcM Prigrity Repair Cost L&}
Reroofing Required (Broward CPS) Capital Renawal 11,940 SF 1 $125.240 51283 Gos
Sub Total for System 1 items $125,240
Interior
Deficiency Category Oty UcM Priority Repair Cost [+
Room lacks appropriate amount of teacher storage. Educational 65 Ea. 4 $39.313  Rollup
Adequacy
Sub Total for System 1 items $39,313
Plumbing
Deficiency Category Oy UeM Prinrity Repair Cost ]
The Refrigerated Water Cooler Requires Replacemant Capital Renawal 4 Ea. 3 $9.348 18046
Sub Total lor System 1 Mems $9.348
Rev 1 Sept 2014 Sea Castle Elementary School 2871
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

School Deficiency Listing

2871 |Sea Castle Elementary School

Building: 80 - Building 80

9272014 742 AM

Technology
Deficiency Category Qy UeM Prigrity Bepair Cost 4]
Aoem lacks Interactive White Beard Educational 9 Ea. 2 524,495 FRolup
Adeguacy
The Computer Closet Requires Fiber Optic Access to CER Functional Deficiency 400 LF 2 $9.000  Rollup
Sub Total for System 2 items $33,495
Sub Total for Building 80 - Building 80 5 items $207,396
Building: 81 - Classroom
Roofing
Daficiency Category Oty UoM Prigrity Repair Cost 18}
Matal Counfer Flashing |s Loose Or Damaged And Should Be Repaired Daterred 480 LF 2 §1.947 51283 GOB
Maintanance
Sub Total for System 1 items $1,947
Interior
Deficiency Category Qty Uoh Prigrity Repair Cost 1D
Room lacks appropriate amount of teacher storage. Educational B8 Ea. 4 41,128 Rollup
Adeguacy
Sub Total for System 1 items §41,128
Plumbing
Deficiency Category Tty Uchd Priority Repair Gost [
The Refrigerated Water Cooler Requires Replacemant Capital Renewal 2 Ea 3 F4674 18845
Sub Total for System 1 items 34,674
Technology
Deliclency Gategory Ty Uchd Priority Repair Gost (2]
Room lacks Interactive White Board Educational 8 Ea. 2 $21.77%  Rollup
Adaguacy
The Gomputer Closel Requires Fiber Optic Access 1o CER Functional Deficlency 400 LF 2 $9.000  Rollup
Sub Total for System 2 items 530,773
Sub Total for Bullding 81 - Classroom 5 hems §78,522
Total for Permanent Bulldings 200 items $6,008,592
Total for Portable Bulidings 50
Total for Campus: $6,008,592
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C

2.4.4 MAPPS Deficiency Data
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Miramar FL 33025

Sea Castle Elementary School
9600 Miramar Boulevard

Project Scope of Work

P-0016xx
RFQ Number: 16-177C
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Sea Castle Elementary School

Project Scope of Work

P-0016xx

9600 Miramar Boulevard

Miramar FL 33025

RFQ Number: 16-177C
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

2.4.5 MAPPS Deficiency Detail

Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VOGP
Location: Sea Castle ES->Bldg 1
Deficiency:
Assess ID 18892 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M02-03
Status Estimated FCI Yes
Life Cycle
Deficiency The Exterior Condenser Requires Replacement
Category Capital Renewal System Mechanical
Priority 1-Mission Critical Concerns Functional Adequacy Non Related
Correction Replace 3 ton Exterior Condenser Quantity / UoM
Project(s) Note 2 TonAC
Estimate:
Type Number Description Qty UoM Price Extension
u 236313101630 Condenser, ratings are for air cooled, direct drive, propeller fan, 1 Ea. 1.725.00 $1,725

30Deq.F temperature difference, 3 ton, R-22

u 230505109000 HVAC, selective demolition, minimum labor/equipment charge 1 Job 680.00 3680
Sub Total $2,405
Construction Adjustment 35% 830
Construction Cost $3,235
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 1,474
Total Estimated Amouni $4,709
Sea Castle Elementary School 290
M-A-P-P-5 @, Jacobs 2016 Page 364 of 394
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 1
Deficiency:
Assess ID 18894 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M52-01
Status Estimated FCI Yes
Life Cycle
Deficiency Test And Balancing Required
Category Deferred Maintenance System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Fix HVAC Test/Adjust/Balance Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230593101400 Balancing, air, heating and ventilating equipment, roof exhaust 6 Ea. 267.00 51,488
fan, (Subcontractor's quote including material & labar)
U 230593103600 Balancing, air conditioning equipment, supply, return, exhaust, 6 Ea. 400.00 $2,229
registers and diffusers, laboratory fume hood, (Subcontractor's
quote including material & labor)
U 230593104500 Balancing, taps into ceiling plenums, (Subcontracter's quote 28 Ea. 100.00 $2,786
including material & labor)
u 230593102400 Balancing, air conditioning equipment, central station, built-up Ea. 1,750.00 $2,438
variable volume, (Subcontractor's guote including material &
labor)
U 230593104600 Balancing, air conditioning equipment, supply, return, exhaust, 28 Ea. 80.00 $2,229
registers and diffusers, variable volume boxes, (Subcontractor's
guote including material & labor)
Sub Total $11,171
Construction Adjustment 35% 3,854
Construction Cost $15,025
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 6,848
Total Estimated Amouni $21,873
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 1

Deficiency:

Assess ID 18895 Surveyor/Update Antoinette
hernani

Defeciency Code ID  M54-03

Status Estimated FCI Yes

Life Cycle

Deficiency Controls Are Inadequate And Should Be Replaced With DDC Controls

Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace DDC HVAC Controls Quantity / UoM

Project(s) Note

Estimate:

Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 1
Deficiency:
Assess ID 18899 Surveyar/Update Antoinette
hernani
Defeciency Code ID  M57-02C
Status Estimated FCI Yes
Life Cycle
Deficiency The Air Handler HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace 10000 CFM Air Handler Quantity / UoM
Project(s) Note 8000 CFM
Estimate:
Type Number Description Qty UoM Price Extension
u 237313202350 Central station air handling unit, packaged indoor, variable air 1 Ea. 49,100.00 $49.100
volume, 10,000 CFM, cooling coils may be chilled water or DX,
heating coils may be hot water, steam or electric
u 230505100400 Central station air handler, up thru 15 ton, selective demolition 1 Ea 820.00 $820
u 015419500100 Crane crew, daily use for small jobs, 12-ton truck-mounted 1 Day 1,600.00 $1,600
hydraulic crane, portal to portal
u 233113130120  Metal ductwork, fabricated rectangular, 500 to 1000 Ib., aluminum 500 Lb 23.00 $11,500
alloy 3003-H14, includes fittings, joints, supports and allow for a
flexible connections field sketches, excludes as-built drawings
and insulation
U 260580101590 Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 1 Ea. 330.00 $330
100 HP motor
Sub Total $63,350
Construction Adjustment 35% 21,856
Construction Cost $85,206
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 38,837
Total Estimated Amouni $124,043
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 1
Deficiency:
Assess ID 18900 Surveyar/Update Antoinette
hernani
Defeciency Code ID  M57-03CW
Status Estimated FCI Yes
Life Cycle
Deficiency The Fan Coil (Chilled Water) HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace Fan Coil - Chilled Water ( 1/2ton)  Quantity / UoM
Project(s) Note 21 TonAC
Estimate:
Type Number Description Qty UoM Price Extension
u 230505102150 Fan coil air conditioner, chilled water, up thru 7-1/2 ton, selective 7 Ea 94.00 $658
demolition
U 238219100100 Fan coil A.C., cabinet mounted, chilled water, 1/2 ton cooling, 7 Ea. 1,050.00 $7.350
includes filters and controls
Sub Total $8,008
Construction Adjustment 35% 2,783
Construction Cost $10,771
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 4,909
Total Estimated Amouni $15,680
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VEEOTE 114 FM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 18902 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M20-03
Status Estimated FCI Yes
Life Cycle
Deficiency The 2 X 2 Exhausts/Hoods Require Replacement
Category Deferred Maintenance System Mechanical
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace Exhaust/Hoods (2'X2) Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230505102120 Fans, up thru 1 H.P. or 2000 CFM, selective demolition 3 Ea 155.00 $465
u 233416105520 Fans, industrial exhauster, 1000 CFM, 1-1/2 H.P. 3 Ea 3,700.00 $11,100
Sub Total $11,565
Construction Adjustment 35% 3.990
Construction Cost $15,555
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 7,090
Total Estimated Amouni $22,645
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 18904 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M52-01
Status Estimated FCI Yes
Life Cycle
Deficiency Test And Balancing Required
Category Deferred Maintenance System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Fix HVAC Test/Adjust/Balance Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230593101400 Balancing, air, heating and ventilating equipment, roof exhaust 10 Ea. 267.00 52,538
fan, (Subcontractor's quote including material & labar)
U 230593103600 Balancing, air conditioning equipment, supply, return, exhaust, 10 Ea. 400.00 $3,802
registers and diffusers, laboratory fume hood, (Subcontractor's
quote including material & labor)
U 230593104500 Balancing, taps into ceiling plenums, (Subcontracter's quote 48 Ea. 100.00 $4,752
including material & labor)
u 230593102400 Balancing, air conditioning equipment, central station, built-up 2 Ea. 1,750.00 54,158
variable volume, (Subcontractor's guote including material &
labor)
U 230593104600 Balancing, air conditioning equipment, supply, return, exhaust, 48 Ea. 80.00 $3,802
registers and diffusers, variable volume boxes, (Subcontractor's
guote including material & labor)
Sub Total $19,052
Construction Adjustment 35% 6,573
Construction Cost $25,625
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 11,680
Total Estimated Amouni $37,306
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 2

Deficiency:

Assess ID 18905 Surveyor/Update Antoinette
hernani

Defeciency Code ID  M54-03

Status Estimated FCI Yes

Life Cycle 6836

Deficiency Controls Are Inadequate And Should Be Replaced With DDC Controls

Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace DDC HVAC Controls Quantity / UoM

Project(s) Note

Estimate:

Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 18908 Surveyar/Update Abigail Zerbe
Defeciency Code ID  M57-02C
Status Estimated FCI Yes
Life Cycle 6839
Deficiency The Air Handler HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace 5000 CFM Air Handler Quantity / UoM
Project(s) Note 16,000 CFM
Estimate:
Type Number Description Qty UoM Price Extension
u 015419500100 Crane crew, daily use for small jobs, 12-ton truck-mounted 3 Day 1,600.00 $4.800
hydraulic crane, portal to portal
u 233113131030 Metal ductwork, fabricated rectangular, 500 to 1000 Ib., stainless 750 Lb 13.40 $10,050
steel, type 304, includes fittings, joints, supports and allow for a
flexible connections field sketches, excludes as-built drawings
and insulation
u 237313202340 Central station air handling unit, packaged indoor, variable air 3 Ea 26,000.00 $78,000
volume, 5000 CFM, cooling coils may be chilled water or DX,
heating coils may be hot water, steam or electric
u 230505100400 Central station air handler, up thru 15 ton, selective demolition 3 Ea 820.00 52,460
u 260580101590 Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 3 Ea 330.00 $990
100 HP motor
M Adjustment 1 Ea 400.00 $400
Sub Total $96,700
Construction Adjustment 35% 33,361
Construction Cost $130,061
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 59,282
Total Estimated Amouni $189,344
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 18909 Surveyar/Update Antoinette
hernani
Defeciency Code ID  M57-03CW
Status Estimated FCI Yes
Life Cycle 6842
Deficiency The Fan Coil (Chilled Water) HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace Fan Coil - Chilled Water ( 3 ton) Quantity / UoM
Project(s) Note 12 TonAC
Estimate:
Type Number Description Qty UoM Price Extension
u 230505102150 Fan coil air conditioner, chilled water, up thru 7-1/2 ton, selective 4 Ea. 94.00 3376
demolition
U 238219100180 Fan coil A.C., cabinet mounted, chilled water, 3 ton cooling. 4 Ea. 2,400.00 $9.600
includes filters and controls
Sub Total $9,976
Construction Adjustment 35% 3,442
Construction Cost $13,418
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 6,116
Total Estimated Amount $19,534
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School

9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 18910 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-04C
Status Estimated FCI Yes
Life Cycle 6843
Deficiency The Chiller HYAC Component Is Damaged And Requires Replacement
Category Capital Renewal System Mechanical
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace 200 Ton Chiller Quantity / UoM
Project(s) Note 2 @ 180 Ton = 360 TonAC
Estimate:
Type Number Description Qty UoM Price Extension
U 236426101620 Water chiller, screw, dual compressors, water cooled, 200 ton 2 Ea. 126,000.0 $252,000
cooling, includes standard controls, excludes water tower 0
U 230505108020 Water chiller, 110 thru 500 ton, selective demalition 2 Ea 9,600.00 $19,200
U 260580101620 Motor connections, flexible conduit and fittings. 3 phase, 460 volt, 2 Ea 585.00 $1.170
200 HP motor
u 015436502200 Mobilization or demobilization, crane, crawler-mounted, up to 75 2 Ea. 1,125.00 $2,250
ton
Sub Total $274,620
Construction Adjustment 35% 94,744
Construction Cost $369,364
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 168,356
Total Estimated Amouni $537,720
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 3
Deficiency:
Assess ID 18913 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M29-03
Status Estimated FCI Yes
Life Cycle 6856
Deficiency Package Roof Top Unit Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace 5 Ton Packaged RTU Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
U 230505105100 Rooftop air conditioner, up thru 10 ton, selective demolition 4 Ea. 940.00 $3,760
u 260580101500 Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 4 Ea. 91.00 3364
5 HP mator
U 015436502200 Mobilization or demebilization, crane, crawler-mounted, up to 75 4 Ea. 1,125.00 $4.500
ton
u 237433101140 Rooftop air conditioner, single zone, electric cool, gas heat, 5 ton 4 Ea. 8,150.00 $32,600
cooling, 112 MBH heating, includes, standard controls, curb and
economizer
Sub Total $41,224
Construction Adjustment 35% 14,222
Construction Cost $55,446
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 25,272
Total Estimated Amouni $80,719
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VEEOTE 114 FM
Location: Sea Castle ES->Bldg 3
Deficiency:
Assess ID 18915 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M52-01
Status Estimated FCI Yes
Life Cycle
Deficiency Test And Balancing Required
Category Deferred Maintenance System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Fix HVAC Test/Adjust/Balance Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230593101400 Balancing, air, heating and ventilating equipment, roof exhaust 3 Ea 267.00 5743
fan, (Subcontractor's quote including material & labar)
U 230593103600 Balancing, air conditioning equipment, supply, return, exhaust, 3 Ea 400.00 $1,113
registers and diffusers, laboratory fume hood, (Subcontractor's
quote including material & labor)
U 230593104500 Balancing, taps into ceiling plenums, (Subcontracter's quote 14 Ea. 100.00 $1,302
including material & labor)
u 230593102400 Balancing, air conditioning equipment, central station, built-up Ea. 1,750.00 $1,218
variable volume, (Subcontractor's guote including material &
labor)
U 230593104600 Balancing, air conditioning equipment, supply, return, exhaust, 14 Ea. 80.00 §1,113
registers and diffusers, variable volume boxes, (Subcontractor's
guote including material & labor)
Sub Total $5,579
Construction Adjustment 35% 1,925
Construction Cost $7,504
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 3,420
Total Estimated Amouni $10,924
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 3
Deficiency:
Assess ID 18916 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M54-03
Status Estimated FCI Yes
Life Cycle 6852
Deficiency Controls Are Inadequate And Should Be Replaced With DDC Controls
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace Electronic Controls Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230953109000 Control component, minimum labor/equipment charge 6 Job 180.00 $1,002
u 260505201130 Control cable, copper, 600 V or less, 7 wires, electrical 3 CLF 40.00 $111
demolition, remove
U 260523100300 Control cable, copper, THHN wire with PVC jacket, 600 V, 8 3 CLF 233.00 5648
wires, #14
u 230953103620 Control component, sensor, electric operated, humidity 6 Ea. 220,00 $1,225
u 230953103650 Control component, sensor, electric operated, pressure 6 Ea. 271.00 $1,508
u 230953103680 Control component, sensor, electric operated, temperature 6 Ea. 183.00 $1,019
u 230933108000 Electronic control system, minimum labor/equipment charge 6 Job 90.00 $501
Sub Total $6,014
Gonstruction Adjustment 35% 2,075
Construction Cost $8,089
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 3,687
Total Estimated Amouni $11,777
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 3
Deficiency:
Assess ID 18918 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-02C
Status Estimated FCI Yes
Life Cycle 6857
Deficiency The Air Handler HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace 5000 CFM Air Handler Quantity / UoM
Project(s) Note 7000 CFM
Estimate:
Type Number Description Qty UoM Price Extension
U 237313202340 Central station air handling unit, packaged indoor, variable air 2 Ea. 26,000.00 $52,000
volume, 5000 CFM, cooling coils may be chilled water or DX,
heating coils may be hot water, steam or electric
u 230505100400 Central station air handler, up thru 15 ton, selective demolition 2 Ea 820.00 51,640
u 015419500100 Crane crew, daily use for small jobs, 12-ton truck-mounted 2 Day 1,600.00 $3,200
hydraulic crane, portal to portal
u 233113131030  Metal ductwork, fabricated rectangular, 500 to 1000 b, stainless 500 Lb 13.40 $6,700
steel, type 304, includes fittings, joints, supports and allow for a
flexible connections field sketches, excludes as-built drawings
and insulation
u 260580101590 Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 2 Ea 330.00 $660
100 HP motor
Sub Total $64,200
Construction Adjustment 35% 22,149
Construction Cost $86,349
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 39,358
Total Estimated Amouni $125,707
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 4
Deficiency:
Assess ID 18921 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M52-01
Status Estimated FCI Yes
Life Cycle
Deficiency Test And Balancing Required
Category Deferred Maintenance System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Fix HVAC Test/Adjust/Balance Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230593101400 Balancing, air, heating and ventilating equipment, roof exhaust 5 Ea. 267.00 51,334
fan, (Subcontractor's quote including material & labar)
U 230593103600 Balancing, air conditioning equipment, supply, return, exhaust, 5 Ea. 400.00 $1,998
registers and diffusers, laboratory fume hood, (Subcontractor's
quote including material & labor)
U 230593104500 Balancing, taps into ceiling plenums, (Subcontracter's quote 25 Ea. 100.00 §2,497
including material & labor)
u 230593102400 Balancing, air conditioning equipment, central station, built-up Ea. 1,750.00 $2,185
variable volume, (Subcontractor's guote including material &
labor)
U 230593104600 Balancing, air conditioning equipment, supply, return, exhaust, 25 Ea. 80.00 51,998
registers and diffusers, variable volume boxes, (Subcontractor's
guote including material & labor)
Sub Total $10,012
Construction Adjustment 35% 3,454
Construction Cost $13,466
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 6,138
Total Estimated Amouni $19,604
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 4

Deficiency:

Assess ID 18922 Surveyor/Update Antoinette
hernani

Defeciency Code ID  M54-03

Status Estimated FCI Yes

Life Cycle 6869

Deficiency Controls Are Inadequate And Should Be Replaced With DDC Controls

Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace DDC HVAC Controls Quantity / UoM

Project(s) Note

Estimate:

Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 4
Deficiency:
Assess ID 18924 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-03CW
Status Estimated FCI Yes
Life Cycle 6872
Deficiency The Fan Coil (Chilled Water) HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace Fan Coil - Chilled Water ( 3 ton) Quantity / UoM
Project(s) Note 27 TonAC
Estimate:
Type Number Description Qty UoM Price Extension
u 230505102150 Fan coil air conditioner, chilled water, up thru 7-1/2 ton, selective 9 Ea. 94.00 $846
demolition
U 238219100180 Fan coil A.C., cabinet mounted, chilled water, 3 ton cooling. 9 Ea. 2.400.00 $21,600
includes filters and controls
Sub Total $22,446
Construction Adjustment 35% 7.744
Construction Cost $30,190
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 13,761
Total Estimated Amouni $43,950
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 5
Deficiency:
Assess ID 18929 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M52-01
Status Estimated FCI Yes
Life Cycle
Deficiency Test And Balancing Required
Category Deferred Maintenance System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Fix HVAC Test/Adjust/Balance Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
U 230593101400 Balancing, air, heating and ventilating equipment, roof exhaust 7 Ea. 267.00 $1,948
fan, (Subcontractor's guote including material & labor)
U 230593103600 Balancing, air conditioning equipment, supply, return, exhaust, 7 Ea 400.00 $2,918
registers and diffusers, laboratory fume hood, (Subcontractor's
quote including material & labor)
U 230593104500 Balancing, taps into ceiling plenums, (Subcontracter's quote 36 Ea. 100.00 $3,648
including material & labor)
u 230593102400 Balancing, air conditioning equipment, central station, built-up 2 Ea 1,750.00 $3.192
variable volume, (Subcontractor's guote including material &
labor)
U 230593104600 Balancing, air conditioning equipment, supply, return, exhaust, 36 Ea. 80.00 $2,918
registers and diffusers, variable volume boxes, (Subcontractor's
guote including material & labor)
Sub Total $14,623
Construction Adjustment 35% 5,045
Construction Cost $19,668
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 8,965
Total Estimated Amouni $28,633
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 5

Deficiency:

Assess ID 18930 Surveyar/Update Antoinette
hernani

Defeciency Code ID  M54-03

Status Estimated FCI Yes

Life Cycle 6879

Deficiency Controls Are Inadequate And Should Be Replaced With DDC Controls

Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace DDC HVAC Controls Quantity / UoM

Project(s) Note

Estimate:

Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VEEOTE 114 FM
Location: Sea Castle ES->Bldg 6
Deficiency:
Assess ID 18936 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M52-01
Status Estimated FCI Yes
Life Cycle
Deficiency Test And Balancing Required
Category Deferred Maintenance System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Fix HVAC Test/Adjust/Balance Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
U 230593101400 Balancing, air, heating and ventilating equipment, roof exhaust 4 Ea. 267.00 §1,111
fan, (Subcontractor's quote including material & labar)
U 230593103600 Balancing, air conditioning equipment, supply, return, exhaust, 4 Ea. 400.00 $1,664
registers and diffusers, laboratory fume hood, (Subcontractor's
quote including material & labor)
U 230593104500 Balancing, taps into ceiling plenums, (Subcontracter's quote 21 Ea 100.00 $2,080
including material & labor)
u 230593102400 Balancing, air conditioning equipment, central station, built-up Ea. 1,750.00 $1.820
variable volume, (Subcontractor's guote including material &
labor)
U 230593104600 Balancing, air conditioning equipment, supply, return, exhaust, 21 Ea. 80.00 51,664
registers and diffusers, variable volume boxes, (Subcontractor's
guote including material & labor)
Sub Total $8,340
Construction Adjustment 35% 2,877
Construction Cost $11,217
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 5,113
Total Estimated Amouni $16,329
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 6

Deficiency:

Assess ID 18937 Surveyor/Update Antoinette
hernani

Defeciency Code ID  M54-03

Status Estimated FCI Yes

Life Cycle 6892

Deficiency Controls Are Inadequate And Should Be Replaced With DDC Controls

Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace DDC HVAC Controls Quantity / UoM

Project(s) Note

Estimate:

Sea Castle Elementary School 290
M=A-P=P-S ©, Jacobs 2016 Page 315 of 394

The School Board of Broward County
600 SE 3™ Ave

Ft Lauderdale, FL 33301 Page 81 of 108 Prepared by: HEERY



Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 6
Deficiency:
Assess ID 18940 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-03CW
Status Estimated FCI Yes
Life Cycle 6895
Deficiency The Fan Coil (Chilled Water) HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace Fan Coil - Chilled Water ( 3 ton) Quantity / UoM
Project(s) Note 21 TonAC
Estimate:
Type Number Description Qty UoM Price Extension
u 230505102150 Fan coil air conditioner, chilled water, up thru 7-1/2 ton, selective 7 Ea 94.00 $658
demolition
U 238219100180 Fan coil A.C., cabinet mounted, chilled water, 3 ton cooling. 7 Ea. 2.400.00 $16,800
includes filters and controls
Sub Total $17,458
Construction Adjustment 35% 6,023
Construction Cost $23,481
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 10,703
Total Estimated Amount $34,184
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VEEOTE 114 FM
Location: Sea Castle ES->Bldg 9
Deficiency:
Assess ID 18945 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M06-03
Status Estimated FCI Yes
Life Cycle
Deficiency The Exterior Metal Cooling Tower Is Damaged And Requires Replacement
Category Capital Renewal System Mechanical
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace 300 Ton Exterior Metal Cooling Quantity / UoM
Tower
Project(s) Note 400 Ton
Estimate:
Type Number Description Qty UoM Price Extension
U 230505100700 Cooling tower, up thru 400 fon, selective demaolition 1 Ea 2,550.00 52,550
u 236513102000 Cooling tower, packaged unit, galvanized steel, induced air, 300 TonAGC 129.00 $38,700
double flow, vertical, gear drive, 297 ton, includes standard
controls, excludes pumps and piping
U 260580101610 Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 1 Ea 455.00 5455
150 HP motor
U 015436502200 Mobilization or demobilization, crane, crawler-mounted, up to 75 1 Ea. 1,125.00 $1,125
ton
Sub Total $42,830
Construction Adjustment 35% 14,776
Construction Cost $57,606
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 26,257
Total Estimated Amouni $83,863
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 1
Deficiency:
Assess ID 19236 Surveyor/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 13 Job 120.82 51,546
Sub Total $1,546
Construction Adjustment 35% 534
Construction Cost 52,080
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 948
Total Estimated Amouni $3,028
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 19237 Surveyar/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 16 Job 120.82 $1,933
Sub Total $1,933
Construction Adjustment 35% 667
Construction Cost $2,600
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 1,185
Total Estimated Amouni $3,785
Sea Castle Elementary School 290
M=AsP=P-S ©, Jacobs 2016 Page 278 of 394

The School Board of Broward County

600 SE 3™ Ave
Ft Lauderdale, FL 33301

Page 85 of 108

Prepared by: HEERY



Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 3
Deficiency:
Assess ID 19240 Surveyor/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 8 Job 120.82 3967
Sub Total $967
Construction Adjustment 35% 333
Construction Cost $1,300
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 593
Total Estimated Amouni $1,893
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 4
Deficiency:
Assess ID 19250 Surveyor/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 12 Job 120.82 $1,402
Sub Total $1,402
Construction Adjustment 35% 484
Construction Cost $1,885
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 859
Total Estimated Amouni $2,744
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 5
Deficiency:
Assess ID 19252 Surveyar/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 21 Job 120.82 52,586
Sub Total $2,586
Construction Adjustment 35% 892
Construction Cost $3,478
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 1,585
Total Estimated Amouni $5,063
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 6
Deficiency:
Assess ID 19254 Surveyar/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 11 Job 120.82 $1,305
Sub Total $1,305
Construction Adjustment 35% 450
Construction Cost $1,755
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 800
Total Estimated Amouni $2,555
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 8
Deficiency:
Assess ID 19257 Surveyar/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 3 Job 120.82 5338
Sub Total $338
Construction Adjustment 35% 117
Construction Cost $455
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 207
Total Estimated Amouni $662
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 8
Deficiency:
Assess ID 19258 Surveyor/Update Chris Taylor
Defeciency Code ID  LAD1-02
Status Estimated FCI Yes
Life Cycle
Deficiency Roof access ladder requires replacement
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace roof ladd Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 130505850080 Ladders, heavy duty, stainless steel, 4 tread, selective demolition 15 Ea. 80.50 $1,208
u 055133130100 Ladder, shop fabricated, steel, 20" W, bolted to concrete, excl 15 VLF 78.00 $1,170
cage
Sub Total $2,378
Construction Adjustment 35% 820
Construction Cost $3,198
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 1,458
Total Estimated Amouni $4,655
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 10
Deficiency:
Assess ID 51282 Surveyor/Update Chris Taylor
Defeciency Code ID BCRoof-02
Status Estimated FCI Yes
Life Cycle 8336
Deficiency Reroofing with new Decking Required (Broward CPS)
Category Capital Renewal System Roofing
Priority 1-Mission Critical Concerns Functional Adequacy  Non Related
Correction Reroof and Replace Decking Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Estimate based of BCPS experience 1,000 SF 7.25 $7.250
Sub Total $7,250
Construction Adjustment 35% 2,501
Construction Cost $9,751
Adjustment Factor 0% 0
Soft Cost Adjustment 48% 4.445
Total Estimated Amouni $14,196
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 80
Deficiency:
Assess ID 51283 Surveyar/Update Chris Taylor
Defeciency Code ID  BCRoof-01
Status Estimated FCI Yes
Life Cycle 8337
Deficiency Reroofing Required (Broward CPS)
Category Capital Renewal System Roofing
Priority 1-Mission Critical Concerns Functional Adequacy  Non Related
Correction Reroof Building Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Estimate based on BCPS experience 11,940 SF 6.25 $74,625
Sub Total $74,625
Construction Adjustment 35% 25,748
Construction Cost $100,371
Adjustment Factor 0% 0
Soft Cost Adjustment 429% 42,597
Total Estimated Amouni $142,968
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 9
Deficiency:
Assess ID 51284 Surveyor/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 2 Job 120.82 5290
Sub Total $290
Construction Adjustment 35% 100
Construction Cost 5390
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 178
Total Estimated Amouni $568
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 81
Deficiency:
Assess ID 51289 Surveyar/Update Chris Taylor
Defeciency Code ID  EC6-02
Status Estimated FCI Yes
Life Cycle
Deficiency Metal Counter Flashing Is Loose Or Damaged And Should Be Repaired
Category Deferred Maintenance System Roofing
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Repair Damaged Or Loose Metal Counter Quantity / UoM
Flashing
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
M Vent flashing, minimum labor/equipment charge 10 Job 120.82 $1,160
Sub Total $1,160
Construction Adjustment 35% 400
Construction Cost $1,560
Adjustment Factor 0% 0
Soft Cost Adjustment 42% 662
Total Estimated Amouni $2,222
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 3
Deficiency:
Assess ID 67087 Surveyor/Update Antoinette
hernani
Defeciency Code ID  A26-01
Status Estimated FCI Yes
Life Cycle 12957
Deficiency The Exterior Requires Painting
Category Capital Renewal System Exterior
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Paint Building Exterior Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 099123528400 Paints & coatings, miscellaneous interior, cornice, ornate design, 465 SF 1.57 5730
paint 1 coat, oil base, brushwork
U 099113601800 Paints & coatings, siding, exterior, Texture 1-111 or clapboard, oil 3,148 SF 0.93 $2,928
base, primer coat, brushwork
u 099103300080 Surface preparation, exterior, doors, per side, wire brush, metal, 3,148 SF 0.79 52,487
flush, excl. frames or trim
Sub Total $6,144
Construction Adjustment 35% 2,120
Construction Cost $8,264
Adjustment Factor 0% 0
Soft Cost Adjustment 48% 3,767
Total Estimated Amouni $12,031
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 6
Deficiency:
Assess ID 67111 Surveyor/Update Antoinette
hernani
Defeciency Code ID  A26-01
Status Estimated FCI Yes
Life Cycle 12967
Deficiency The Exterior Requires Painting
Category Capital Renewal System Exterior
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Paint Building Exterior Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
U 099123528400 Paints & coatings, miscellaneous interior, comnice, ornate design, 996 SF 1.57 $1,564
paint 1 coat, oil base, brushwork
U 099113601800 Paints & coatings, siding, exterior, Texture 1-111 or clapboard, oil 6,747 SF 0.93 56,275
base, primer coat, brushwork
u 099103300080 Surface preparation, exterior, doors, per side, wire brush, metal, 6,747 SF 0.79 $5,330
flush, excl. frames or trim
Sub Total $13,169
Construction Adjustment 35% 4,543
Construction Cost $17,712
Adjustment Factor 0% 0
Soft Cost Adjustment 48% 8,073
Total Estimated Amouni $25,785
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 8

Deficiency:

Assess ID 67119 Surveyar/Update Antoinette
hernani

Defeciency Code ID  A26-01

Status Estimated FCI Yes

Life Cycle 12980

Deficiency The Exterior Requires Painting

Category Capital Renewal System Exterior

Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related

Correction Paint Building Exterior Quantity / UoM

Project(s) Note

Estimate:
Type Number Description Qty UoM Price Extension
u 099123528400 Paints & coatings, miscellaneous interior, comice, ornate design, 231 SF 1.57 $363
paint 1 coat, oil base, brushwork
U 099113601800 Paints & coatings, siding, exterior, Texture 1-111 or clapboard, oil 1,566 SF 0.93 $1,456
base, primer coat, brushwork
u 099103300080 Surface preparation, exterior, doors, per side, wire brush, metal, 1,566 SF 0.79 51,237
flush, excl. frames or trim
Sub Total $3,056
Construction Adjustment 35% 1,054
Construction Cost $4.111
Adjustment Factor 0% 0
Soft Cost Adjustment 48% 1,874
Total Estimated Amouni $5,985
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

290 Sea Castle Elementary School
Location: Sea Castle ES->Bldg 2

Deficiency Detail
1/5/2016 1:14 PM

Deficiency:
Assess ID 67120 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-21c
Status Estimated FCI Yes
Life Cycle 12993
Deficiency Duct Heater Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy Learning Environment
Correction Replace Duct Heater Quantity / UoM
Project(s) Note 8 KW
Estimate:
Type Number Description Qty UoM Price Extension
u 238216200360 Duct heater, electric, finned tubular insert, 480 V, 3Ph., 500Deg.F, 4 Ea. 2,825.00 $11,300
26.7 kW, 12" wide x 24" high
U 230505101850 Air conditioner, duct heater, electric strip, selective demolition, 4 Job 161.00 5644
minimum labor/equipment charge
Sub Total $11,944
Construction Adjustment 35% 4,121
Construction Cost $16,065
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 7.322
Total Estimated Amouni $23,387
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School

P-0016xx 9600 Miramar Boulevard
RFQ Number: 16-177C Miramar FL 33025
Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM

Location: Sea Castle ES->Bldg 2

Deficiency:

Assess ID 67121 Surveyor/Update Antoinette
hernani

Defeciency Code ID  M100-03E

Status Estimated FCI Yes

Life Cycle 12992

Deficiency Electric Unit Heater Requires Replacement

Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace 20 KW Electric Unit Heater Quantity / UoM

Project(s) Note

Estimate:
Type Number Description Qty UoM Price Extension
U 230505102750 Heater, electric, unit, cabinet, fan or convector, selective 3 Ea 82.50 $248
demolition
U 238333106140 Electric heating, unit heater, heavy duty, 480 volt, 20 kW, includes 3 Ea. 2,050.00 $6,150
fan & mounting bracket
Sub Total $6,398
Construction Adjustment 35% 2,207
Construction Cost $8,605
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 3,922
Total Estimated Amouni $12,527
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 4
Deficiency:
Assess ID 67122 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-21c
Status Estimated FCI Yes
Life Cycle 12994
Deficiency Duct Heater Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy Learning Environment
Correction Replace Duct Heater Quantity / UoM
Project(s) Note 8 KW
Estimate:
Type Number Description Qty UoM Price Extension
U 238216200360 Duct heater, electric, finned tubular insert, 480 V, 3Ph., 500Deg.F, 9 Ea. 2,825.00 $25,425
26.7 kW, 12" wide x 24" high
U 230505101850 Air conditioner, duct heater, electric strip, selective demolition, 9 Job 161.00 $1,449
minimum labor/equipment charge
Sub Total $26,874
Construction Adjustment 35% 9,272
Construction Cost $36,146
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 16,475
Total Estimated Amouni $52,621
Sea Castle Elementary School 290

M=A-P=P-S ©, Jacobs 2016
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

290 Sea Castle Elementary School
Location: Sea Castle ES->Bldg 5

Deficiency:
Assess ID 67123

Defeciency Code ID  M57-21c

Status Estimated

Life Cycle 12996

Deficiency Duct Heater Requires Replacement
Category Capital Renewal

Priority 3-Short Term Conditions (2-3 Years)
Correction Replace Duct Heater

Project(s) Note

Deficiency Detail
1/5/2016 1:14 PM

Surveyor/Update Antoinette
hernani
FCI Yes
System Mechanical

Functional Adequacy Learning Environment

Quantity / UoM

Estimate:
Type Number Description Qty UoM Price Extension
U 238216200360 Duct heater, electric, finned tubular insert, 480 V, 3Ph., 500Deg.F, 13 Ea. 2,825.00 $36,725
26.7 kW, 12" wide x 24" high
u 230505101850  Air conditioner, duct heater, electric strip, selective demolition, 13 Job 161.00 $2,093
minimum labor/equipment charge
Sub Total $38,818
Construction Adjustment 35% 13,392
Construction Cost $52,210
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 23,797
Total Estimated Amouni $76,008
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 5
Deficiency:
Assess ID 67124 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-03CW
Status Estimated FCI Yes
Life Cycle 12995
Deficiency The Fan Coil (Chilled Water) HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace Fan Coil - Chilled Water ( 3 ton) Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 230505102150 Fan coil air conditioner, chilled water, up thru 7-1/2 ton, selective 13 Ea. 94.00 $1,222
demolition
U 238219100180 Fan coil A.C., cabinet mounted, chilled water, 3 ton cooling. 13 Ea. 2.400.00 $31,200
includes filters and controls
Sub Total $32,422
Construction Adjustment 35% 11,186
Construction Cost $43,608
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 19,876
Total Estimated Amouni $63,484
Sea Castle Elementary School 290
M=A=P=P-S ©, Jacobs 2016 Page 367 of 394

The School Board of Broward County
600 SE 3™ Ave

Ft Lauderdale, FL 33301 Page 103 of 108 Prepared by: HEERY



Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 6
Deficiency:
Assess ID 67125 Surveyar/Update Antoinette
hernani
Defeciency Code ID  M100-03E
Status Estimated FCI Yes
Life Cycle 12997
Deficiency Electric Unit Heater Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace 10 KW Electric Unit Heater Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 238333106080 Electric heating, unit heater, heavy duty, 480 volt, 10 kW, includes 7 Ea 1,100.00 $7.700
fan & mounting bracket
U 230505102750 Heater, electric, unit, cabinet, fan or convector, selective 7 Ea 82.50 5578
demolition
Sub Total $8,278
Construction Adjustment 35% 2,856
Construction Cost $11,133
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 5,075
Total Estimated Amouni $16,208
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard

Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 69790 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-04C
Status Estimated FCI Yes
Life Cycle 6844
Deficiency The Chiller HYAC Component Is Damaged And Requires Replacement
Category Capital Renewal System Mechanical
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace 200 Ton Chiller Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 236426101620 Water chiller, screw, dual compressors, water cooled, 200 ton 1 Ea. 126,000.0 $126,000
cooling, includes standard controls, excludes water tower 0
U 230505108020 Water chiller, 110 thru 500 ton, selective demalition 1 Ea 9,600.00 $9.600
U 260580101620 Motor connections, flexible conduit and fittings. 3 phase, 460 volt, 1 Ea. 585.00 5585
200 HP motor
u 015436502200 Mobilization or demobilization, crane, crawler-mounted, up to 75 1 Ea. 1,125.00 $1,125
ton
Sub Total $137,310
Construction Adjustment 35% 47,372
Construction Cost $184,682
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 84,178
Total Estimated Amouni $268,860
Sea Castle Elementary School 290
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Project Scope of Work

P-0016xx

RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 69794 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-02C
Status Estimated FCI Yes
Life Cycle 6840
Deficiency The Air Handler HYAC Component Requires Replacement
Category Capital Renewal System Mechanical
Priority 3-Short Term Conditions (2-3 Years) Functional Adequacy  Non Related
Correction Replace 5000 CFM Air Handler Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
u 237313202340 Central station air handling unit, packaged indoor, variable air 1 Ea. 26,000.00 $26,000
volume, 5000 CFM, cooling coils may be chilled water or DX,
heating coils may be hot water, steam or electric
u 230505100400 Central station air handler, up thru 15 ton, selective demolition 1 Ea 820.00 $820
u 015419500100 Crane crew, daily use for small jobs, 12-ton truck-mounted 1 Day 1,600.00 $1,600
hydraulic crane, portal to portal
u 233113131030  Metal ductwork, fabricated rectangular, 500 to 1000 b, stainless 250 Lb 13.40 $3,350
steel, type 304, includes fittings, joints, supports and allow for a
flexible connections field sketches, excludes as-built drawings
and insulation
U 260580101590 Motor connections, flexible conduit and fittings, 3 phase, 460 volt, 1 Ea. 330.00 $330
100 HP motor
Sub Total $32,100
Construction Adjustment 35% 11,074
Construction Cost $43,174
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 19,679
Total Estimated Amouni $62,853
Sea Castle Elementary School 290
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Project Scope of Work Sea Castle Elementary School
P-0016xx 9600 Miramar Boulevard
Miramar FL 33025

RFQ Number: 16-177C

Broward County Public Schools Deficiency Detail
290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES->Bldg 2
Deficiency:
Assess ID 69797 Surveyor/Update Antoinette
hernani
Defeciency Code ID  M57-24c
Status Estimated FCI Yes
Life Cycle 6847
Deficiency Large HVAC Circulating Pump Requires Replacement
Category Deferred Maintenance System Mechanical
Priority 2-Indirect Impact to Mission (1 Year) Functional Adequacy  Non Related
Correction Replace Large (50 HP) Circulating Pump Quantity / UoM
Project(s) Note
Estimate:
Type Number Description Qty UoM Price Extension
A D30203401010 Pump, base mounted with motor, double suction, 6" size, 50 HP, 3 Ea 27,500.00 $82,500
to 1200 GPM
U 220505102190 Pump, 30 H.P. thru 60 H.P., selective demolition 3 Ea. 2,525.00 $7.575
Sub Total $90,075
Construction Adjustment 35% 31,076
Construction Cost $121,151
Adjustment Factor 0% 0
Soft Cost Adjustment 46% 55,221
Total Estimated Amouni $176,371
Sea Castle Elementary School 290
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Project Scope of Work
P-0016xx
RFQ Number: 16-177C

Sea Castle Elementary School
9600 Miramar Boulevard
Miramar FL 33025

Broward County Public Schools

Deficiency Detail

290 Sea Castle Elementary School VBB TTEFM
Location: Sea Castle ES
Deficiency:
Assess ID 220878 Surveyor/Update
Defeciency Code ID  FireAlarm-01
Status Estimated FCI Yes
Life Cycle
Deficiency Entire Fire Alarm System Needs to be Replaced
Category Capital Renewal System Fire and Security
Priority 1-Mission Critical Concerns Functional Adequacy  Non Related
Correction Replace Entire Fire Alarm System Quantity / UoM
Project(s) Note Model: 4020-8001
Estimate:
Type Number Description Qty UoM Price Extension
M Allowance for Fire Alarm Replacement 1LS 150,000.0 $150,000
0
Sub Total $150,000
Construction Adjustment 35% 51,750
Construction Cost $201,750
Adjustment Factor 0% 0
Soft Cost Adjustment 42% 85,623
Total Estimated Amouni $287,373
Sea Castle Elementary School 290
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Attachment H

The School Board of Broward County, Florida
Office of Facilities & Construction
3775 S.W. 16%™ Street
Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant’s Authorization To Proceed

Project No.: Date:
Location No.:
Project Title: SBBC P.O. No.:
Line No.:
Facility Name: Project Manager:
Project Consultant: Dir. Capital Planning & Programming

Under the provisions of your contract for professional services, you are hereby authorized to proceed with the
following services for the project referenced above.

[_]Schematic Design [ _]Design Development []Construction Documents
[ |Bidding [ IConstruction Contract Administration [ _|Warranty
[ ]Other Services: Attached:

This Authorization to Proceed is subject to the following attachments:

Attachments: [Professional Services Required
[1Project Schedule
[_]Professional Fees
[ ]Previous ATP’s

The scope of the required services is specified on the Professional Services Required with a Fixed Limit of
Construction Cost (FLCC) for this project as indicated below:

Original FLCC Current Cost Estimate Revised FLCC by ATP

The following professional services will be provided by the Project Consultant as a normal part of its Basic Services
for the Project listed above:

Item Discipline Description

The School Board of Broward County, Florida
Attachment H - RFQ for Professional Design Services
(03-08-16 MA) 15-1201
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Attachment H

The School Board of Broward County, Florida
Office of Facilities & Construction
3775 S.W. 16%™ Street
Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant’s Authorization To Proceed (Term Contracts) Cont.

Project Schedule

Project No. & Project Title:
Location No.:

Facility Name:

Project Consultant:

The required project schedule milestones for this project are presented below. (Mandatory)

Date Required Or Estimated Time Period
ACTIVITY Start Finish

Schematic Design

Design Development

Construction Documents Development
50% Construction Documents
100% Construction Documents

Bidding and Award of Contract

Time for Permitting of Submittals,
Prior to the Issuance of the Construction NTP (Part of Contract Administration)

Construction

Warranty

The School Board of Broward County, Florida
Attachment H - RFQ for Professional Design Services
(03-08-16 MA) 15-1201
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Attachment H

The School Board of Broward County, Florida
Office of Facilities & Construction
3775 S.W. 16%™ Street
Fort Lauderdale, Florida 33312

(754) 321-1500

Consultant’s Authorization To Proceed (Term Contracts)

Professional Fees

Project No. & Project Title:
Location No.:
Facility Name:
Project Consultant:
Phase Original Basic | Fee Authorized by ATP Fee Previously Paid
Fee Fee Balance
I (SD) (5%) % % %
I1 (DD) (10%) % % %
111 (CD) (35%/60%) % % %
IV (BID) (65%) % % %
V (CA) (98%) % % %
VI (Warr) (100%) % % %
Other Service % % %
Item No. 1
Other Service % % %
(Item No. 2)
Other Service % % %
(Item No. 3)
Other Service % % %
(Item No. 4)
Total: I 2B

Payment for these services shall be made In accordance with the provisions of the Professional Services Agreement.

Approved By Consultant Recommended By SBBC

Name: Name: Shelley N. Meloni

Title: Title: Director, Pre-Construction

Signature: Date: | [ Signature: Date
Certified By SBBC Approval by SBBC .
Name: Name: Leo Bobadilla

Title: Title:  Chief Facilities Officer

Signature: Date: Signature: Date

This document is part of the Professional Services Agreement between The School Board of Broward County,
Florida (Owner) and the Design Professional and is incorporated by reference into the terms and conditions of that
agreement.

The School Board of Broward County, Florida
Attachment H - RFQ for Professional Design Services
(03-08-16 MA) 15-1201
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