
                                     DRAFT                            EXHIBIT 2 
The School Board of Broward County, Florida 

Procurement & Warehousing Services Department 
7720 W. Oakland Park Blvd., Suite 323 

             Sunrise, Florida 33351 (754) 321-0505 
 

Document 00520:  Agreement Form 
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THIS AGREEMENT made and entered into this 5th day of February, 2019 by and between  
 

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA 
(hereinafter “SBBC”) 

 
and 

 
MUSCO SPORTS LIGHTING, LLC  

(hereinafter “MUSCO”) 
100 1 St Avenue West 
Oskaloosa, Iowa 52577 

 
WHEREAS, The SBBC is the owner of certain real property located in Parkland, Broward 

County, Florida and known as Marjory Stoneman Douglas High School; and 
 

WHEREAS, on November 7, 2017, Anthony Rizzo, a 2007 graduate of Marjory Stoneman 
Douglas High School and currently a professional baseball player, entered into a Donation, 
Fundraising and Naming Agreement with the SBBC wherein he graciously agreed to contribute 
partial funding and assist in additional fundraising efforts towards purchase and installation of 
lighting at Marjory Stoneman Douglas High School's varsity baseball field; and 

 
WHEREAS, in an act of generosity and goodwill, MUSCO, a specialty sports lighting 

contractor, desires to provide and install lighting at the sports fields of Marjory Stoneman Douglas 
High School, at no cost to the SBBC, and in accordance with applicable Contract Documents, 
laws, codes and ordinances; and 
 

WHEREAS, through the combined efforts and donations of Anthony Rizzo, MUSCO and 
other donors to fundraising efforts, Marjory Stoneman Douglas High School shall receive a 
custom-designed, high output LED sports lighting system including a Lighting Control System, 
Project Management and Installation Services (collectively hereinafter the “Project”); and 

 
WHEREAS, MUSCO, shall provide all components of the Project at no cost to the SBBC, 

and in accordance with applicable Contract Documents, laws, codes and ordinances; and 
 

WHEREAS, SBBC and MUSCO wish to enter into this Agreement to facilitate such work. 

 
NOW THEREFORE, in exchange for the mutual covenants and promises set forth herein, 

the parties agree as follows: 
 

ARTICLE 1.  ENTIRE AGREEMENT 
 
1.01 This Construction Contract, along with the Contract Documents consisting of the 

Agreement Form, Drawings, Specifications, and modifications issued after execution of 
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the Contract embodies the entire agreement between SBBC and MUSCO and 
supersedes all other writings, oral agreements, or representations.   

 
1.02 The parties shall not be bound by or be liable for any statement, representation, 

promise, inducement or understanding of any kind or nature not set forth herein.   
 
1.03 NO CHANGES, AMENDMENTS OR MODIFICATIONS OF ANY OF THE TERMS OR 

CONDITIONS OF THE CONTRACT SHALL BE VALID UNLESS REDUCED TO WRITING 
AND SIGNED BY BOTH PARTIES. 

 
 
ARTICLE 2.  ENUMERATION OF THE CONTRACT DOCUMENTS. 
 
2.01 The Contract Documents consisting of the Agreement Form, Drawings, Specifications, 

and all Addenda and modifications issued after execution of the Contract thereto 
together form the Contract, and they are fully a part of the Contract as if written herein 
word for word.  The following is an enumeration of the Drawings and Specifications for 
this Project: 

 
1. LED Lighting Specifications;  

 
   
ARTICLE 3.  CONTRACT SUM 
 
3.01 This is a zero (0) net cost to the School Board, however, this agreement represents and 

acknowledges that MUSCO will receive $150,000 from Anthony Rizzo previously 
committed on 11/7/2017 and $50,000 held by the Broward Education Foundation 
that was raised by the school for this specific purpose as compensation for the 
completed project. In the event that the School Board does not receive a total of 
$200,000 from the above mentioned parties, MUSCO will not have any obligation to 
move forward with this project. 

 
ARTICLE 4.  TIME FOR CONTRACTOR'S PERFORMANCE. 
 
4.01   Upon execution of the contract by both MUSCO and the SBBC, submittal of the 

required certificates of insurance, and receipt and approval of other required 
information, the SBBC will issue Document 00550, Notice to Proceed which will 
stipulate the commencement date for the Work. 

 
4.02 MUSCO shall commence the performance of the Work on the date stipulated on 

Document 00550, Notice to Proceed, and agrees to diligently continue its performance 

to and until final completion of the Project.   
 
4.03 Required date(s) of Substantial Completion 

 
4.03.01 MUSCO shall accomplish Substantial Completion of the Work within 150 days of the 

notice to proceed.  
  
4.03.02 (Not used) 
 
4.04 Liquidated Damages for Substantial Completion: 



  

 
 
The School Board of Broward County, Florida Document 00520 - Agreement 
Agreement LED Sports Lighting of Marjory Stoneman Douglas High School Page 3 of 11 

 

 
(Not used) 
 
ARTICLE 5.  SUBSTANTIAL COMPLETION AND FINAL PAYMENT. 

 
5.01 Substantial Completion: 

 
5.01.01 When MUSCO believes that Substantial Completion has been achieved, MUSCO shall 

notify the School Board Building Department in writing and shall provide to the Project 
Manager a listing of those matters yet to be finished.  The designated Project Consultant 
will determine whether the Work (or portion thereof) is appropriately ready for a 
Substantial Completion Inspection. 

 
5.01.02 If the Work is determined to be ready for a Substantial Completion Inspection, the 

Project Consultant and SBBC will thereupon conduct an inspection of the Work to 
determine if the Work is, in fact, substantially complete and establish a list of items 
necessary for MUSCO to correct or finish.  When Substantial Completion has been 
granted as evidenced by the Substantial Completion Inspection, the Project Consultant 
will issue a letter formally establishing the Substantial Completion Date for the Work 
or portion thereof. 

 
5.01.03 (Not used) 
 
5.02 Final Completion: 

 
5.02.01 When MUSCO believes that the Work or portion thereof, is finally complete and is ready 

for a final inspection, MUSCO shall notify the Project Consultant in writing. The Project 
Consultant will then determine whether the Work (or portion thereof) is appropriately 
ready for a Final Completion Inspection. 

 
5.02.02 If the Work is determined to be ready for a Final Completion Inspection, the Project 

Consultant and SBBC will thereupon conduct an inspection of the Work to determine 
if the Work is, in fact, finally complete.  When Final Completion has been granted as 
evidenced by the Final Completion Inspection, the Project Consultant will issue a letter 
formally establishing the Final Completion Date for the Work or portion thereof. 

 
5.04 Upon Final Completion, MUSCO shall provide the SBBC, in the form and manner 

required by SBBC, if any, with a copy to the Project Consultant of the following: 
 
5.04.01 An affidavit that all of MUSCO's obligations to subcontractors, laborers, equipment 

or suppliers, or other third parties in connection with the Project, if any, have been 

paid or otherwise satisfied; 
 
5.04.02 Such other documents as required by the SBBC from each subcontractor, lower tier 

subcontractor, laborer, supplier or other person or entity who has or might have a 
claim against the SBBC; 

 
5.04.03 All product warranties, operating manuals, instruction manuals and other things or 

documents customarily required of MUSCO, or reasonably required by SBBC, 
including but not limited to those required elsewhere in the Contract Documents, as 
part of its Project Closeout procedures; 
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5.04.04 (Not used) 
 
5.04.05 (Not used) 
 
ARTICLE 6.  TIME AND DELAYS. 
 
6.01 All time in the Contract Documents is calculated on a consecutive calendar day basis. 
 
6.02 Time is of the essence in this Contract, and any breach of same shall go to the essence 

hereof, and MUSCO, in agreeing to complete the Work within the time herein 
mentioned, has taken into consideration and made allowances for all reasonable 
hindrances and delays incident to its work. 

 
6.03 MUSCO agrees to commence the Work when directed by SBBC and to diligently and 

continuously perform such Work and to coordinate the Work with other Work being 
performed on the Project by other trades so that the SBBC shall not be delayed by any 
act or omission of MUSCO in completion of the Project within the time specified above. 

 
6.04 MUSCO shall make payments, if any, promptly to its vendors, subcontractors, 

suppliers and for labor, material and equipment used by it in the performance of its 
work. 

 
6.05 MUSCO shall not be entitled to any claim for damages or an extension of time on 

account of hindrance or delays from any cause whatsoever, but if caused by any act of 
God or active interference on the part of the SBBC, such act, hindrance, or delay may 
only entitle MUSCO to receive an extension of time as its sole and exclusive remedy. 

 
6.05.01 Adverse weather such as rain is not to be considered to be an act of God unless it 

exceeds the ten (10) year average as published by the National Weather Service (or 
equivalent organization acceptable to the SBBC at its sole discretion) for that time of 
year in Broward County. 

 
6.05.02 An extension of time to complete the Work shall be determined by the SBBC provided 

that MUSCO provides the SBBC with notice in writing of the cause of said act, 
hindrance or delay within twenty (20) days after its occurrence. 

 
6.05.03 In the event the request for extension is not made in writing within that twenty (20) 

day time period, MUSCO acknowledges and agrees it has forever waived any and all 
rights to such an extension. 

 

6.05.04 All extensions of time shall be authorized only by a written change order executed by 
the SBBC and Project Consultant. 

 
6.05.05 This "no damage for delay" clause will encompass any damages for delay or disruption 

even if MUSCO completes construction of the Work in a timely fashion in accordance 
with this Contract. 

 
6.05.06 Damages as referenced in this "no damage for delay" shall include any type of damages 

that are or could be awarded by any court or arbitration panel such as, by way of 
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general example, but not limitation, tort, contract, strict liability, consequential 
damages, liquidated damages and/or punitive damages. 

 
6.05.07 By way of specific example, but not limitation, damages as referenced within this clause 

include loss of use, loss of profits, labor inefficiency, loss of bonding capacity, overhead 
and repair costs, costs of capital replacement, loss of wages, pain and suffering, loss of 
production costs to replace facilities, equipment and/or product loss, increased and/or 
extended home office overhead, increased general conditions, costs of mobilization and 
demobilization, decrease in value, and/or any other damage or loss. 

 
6.05.08 MUSCO recognizes and specifically acknowledges the terms and conditions of the "no 

damage for delay" clause upon execution of this Contract. 
 
 
ARTICLE 7.  CONTRACT BOND AND INSURANCE 
 
7.01 The Contract shall become effective and in full force upon the execution of this 

agreement, concurrently with the delivery of a bond issued by a Surety Company 
acceptable to SBBC in its sole discretion, such Surety being qualified and rated in 
accordance with requirements established by the SBBC and approved by the United 
States Treasury Department and licensed to do business in the State of Florida. 

 
7.02 This Agreement must be executed and signed by a resident agent having an office in 

Florida, representing such Surety Company, for one hundred per cent (100%) of the 
Contract price, said bond guaranteeing the performance of this Contract. 

 
7.03 (Not used) 
 
7.04 (Not used) 
 
7.04.01 MUSCO and Surety shall have a continuing obligation to ensure that all insurance or 

surety requirements are satisfied throughout the construction of the project and until 
all post completion obligations, including punch list and warranty requirements, are 
completed or expire. 

 
7.05 INSURANCE REQUIREMENTS – MINIMUM INSURANCE REQUIREMENTS  
 
7.05.1  GENERAL LIABILITY: Limits not less than $1,000,000 per occurrence for Bodily 

Injury/ Property Damage; $1,000,000 General Aggregate. Limits not less than 
$1,000,000 for Products/Completed Operations Aggregate.  

 

7.05.2 WORKER’S COMPENSATION: Florida Statutory limits in accordance with Chapter 
440; Employer’s Liability limits not less than $100,000/$100,000/$500,000 (each 
accident/disease-each employee/disease-policy limit). 

 
7.05.3  AUTO LIABILITY: Owned, Non-Owned and Hired Auto Liability with Bodily Injury and 

Property Damage limits of not less than $1,000,000 Combined Single Limit. If Awardee 
does not own any vehicles, hired and non-owned automobile liability coverage in the 
amount of $1,000,000 shall be accepted.  In addition, an affidavit signed by the 
Awardee must be furnished to SBBC indicating the following:  
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Musco Sports Lighting, LLC does not own any vehicles.  In the event insured acquires 
any vehicles throughout the term of this agreement, insured agrees to provide proof of 
“Any Auto” coverage effective the date of acquisition. 

 
7.05.4  ACCEPTABILITY OF INSURANCE CARRIERS: The insurance policies shall be issued 

by companies qualified to do business in the State of Florida.  The insurance companies 
must be rated at least A- VI by AM Best or Aa3 by Moody’s Investor Service. 

 
7.05.5  VERIFICATION OF COVERAGE: Proof of Insurance must be furnished within 15 days 

of execution of this Agreement. To streamline this process, SBBC has partnered with 
EXIGIS RiskWorks to collect and verify insurance documentation. All certificates (and 
any required documents) must be received and approved by SBBC before any work 
commences to permit Awardee time to remedy any deficiencies. EXIGIS RiskWorks will 
send an email notification within three (3) business days after receipt of the award 
letter. 

 

 New vendors will receive an email notification requesting account verification 
and insurance agent information.  

 Existing vendors will receive an email notification of current status.  
 
7.05.6  REQUIRED CONDITIONS: Liability policies must contain the following provisions.  In 

addition, the following wording must be included on the Certificate of Insurance:   
 
7.05.6.1  The School Board of Broward County, Florida, its members, officers, employees and 

agents are added as additional insured. 
 
7.05.6.2 All liability policies are primary of all other valid and collectable coverage maintained 

by the  School Board of Broward County, Florida. 
 

7.05.6.3 Certificate Holder: The School Board of Broward County, Florida, c/o EXIGIS Risk 
Management Services, P. O. Box 4668-ECM, New York, New York 10163-4668 

 
7.05.7  CANCELLATION OF INSURANCE: Vendors are prohibited from providing services 

under this Agreement with SBBC without the minimum required insurance coverage 
and must notify SBBC within two business days if required insurance is cancelled.  

 
The School Board of Broward County, Florida reserves the right to review, reject or 
accept any required policies of insurance, including limits, coverages or endorsements, 
herein throughout the term of this agreement  

 
 

ARTICLE 8.  NOTICES 
 
8.01 Any notices provided for hereunder shall be in writing and may be served either 

personally on the authorized representative of the receiving party at the jobsite, with a 
copy via telecopy or facsimile to the addresses shown below, or by registered mail or 
overnight delivery/courier service (e.g., Federal Express) to that party at the addresses 
shown below: 
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Party:  Address: 

SBBC:          Superintendent of Schools 
The School Board of Broward 
County, Florida 

600 SE Third Avenue  
Ft. Lauderdale, FL  33301 
Attn: Robert W. Runcie 
 

With Copies To: 
 
 
 

Project Manager  
Facilities and Construction 
Management  

2301 NW 26th Street 
Fort Lauderdale, FL 33311 
Attn: Gregory Boardman 
 

MUSCO: Musco Sports Lighting, LLC 100 1st Avenue West 
Oskaloosa, IA 52577 

Surety:             
      
      

Surety’s Agent:        
      
      

Project Consultant:  
 

 
 

8.02 These addresses may be changed by either of the parties by written notice to the other 
party. 

 
 
ARTICLE 9.  CONTRACTOR’S RESPONSIBILITIES 
 
9.01    MUSCO must comply with public records laws.  Florida State Statute 119.0701 

requires that the MUSCO keep, maintain and provide public access to public 
records.  MUSCO shall ensure that public records that are confidential and exempt 
from public records disclosure are not disclosed, except as authorized by law.  
MUSCO shall be responsible for retaining public records and transfer, at no cost to 
the public agency, all public records in their possession upon completion or 
termination of the contract.  Electronically stored records must be provided in a 
format compatible with the information technology systems of the public agency.  
Failure to comply with these provisions will constitute a breach of contract and will 
have financial consequences. 

 
9.02 Background Screening of Contractual Personnel - MUSCO must comply with the 

background screening requirements for all personnel to be working onsite, 
regardless of whether such personnel are directly employed by MUSCO or employed 
by any subcontractors.  See Document 00455:  Background Screening of 
Contractual Personnel. 

 
 
 
 

(Intentionally left blank) 
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IN WITNESS HEREOF, MUSCO, Musco Sports Lighting, LLC, and the SBBC, The School 
Board of Broward County, Florida, have caused this contract to be executed and their corporate 
seals affixed by and through their proper officers, thereunto duly authorized, on this day and year 
first above written. 
 
 
SBBC   MUSCO 
   
THE SCHOOL BOARD OF BROWARD 
COUNTY, FLORIDA 

 MUSCO SPORTS LIGHTING, LLC 

 
SEAL 
 
 
 

  
SEAL 

By:   By:  

 
 

Heather Brinkworth,  
Chair 
 

  (Printed Name and Title) 
 
 
 

   
 
 

 
 

   
 

     
 Attest Secretary   Witness or Attest Secretary (MUSCO) 
  

 
 
 

   
 

 Robert W. Runcie 
Superintendent of Schools 

 By: (Printed Name and Title) 

  
 

   

     
   
Approved as to Form and Legal Content By:   
  

 
 

  

 Office of the General Counsel   
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CONTRACTOR NOTARIZATION 

 
 
 

 
STATE OF _______________________________ 
 
COUNTY OF _____________________________ 
 
 

 The foregoing instrument was acknowledged before me this ____ day of ___________, ______ 

by ___________________________________________ of _____________________________________, 

and,___________________________________________ of _____________________________________, on 

behalf of the MUSCO.   

_______________________________, and, ______________________________ are personally known to 

me or produced _________________________________ as identification and did/did not first take 

an oath. 

 
 
My commission expires: 
 
 

(SEAL) 
 
 
 
 

________________________________________________ 
   Signature – Notary Public 
 

________________________________________________ 
   Printed Name of Notary 

 
________________________________________________ 

   Notary’s Commission No. 
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SURETY ACKNOWLEDGMENT 
 
The Surety acknowledges that it has read the foregoing Construction Contract and has 
familiarized itself with the obligations of MUSCO and the Surety as stated therein, which 
obligations are agreed to by Surety and are incorporated, by reference to the Construction 
Contract, in the Payment and Performance Bonds. 
 
 SURETY: 

 
      
 
 

 
      

 
By: 

 
      

 
      

 
Its: 

 
      

   
 Date:       

 
 
STATE OF _______________________________ 
 
COUNTY OF _____________________________ 
 

 

The foregoing instrument was acknowledged before me this ____ day of __________, _______  

by ___________________________________________ of _____________________________________, on 

behalf of the Surety.   

He/she is personally known to me or produced _________________________________ as 

identification and did/did not first take an oath. 

 
 
My commission expires: 
 
 

(SEAL) 
 

________________________________________________ 
   Signature – Notary Public 
 

________________________________________________ 
   Printed Name of Notary 
 

________________________________________________ 
   Notary’s Commission No. 
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END OF DOCUMENT 

 


