
New Bid # (Ex: 10-004R): FY21-146 Preparation Date: July 22, 2020

Previous Bid # (Ex: 10-004R): 18-216R Buyer/PA: AL SHELTON

New Bid Award Total: $698,000

Previous Award Total: $2,815,000

Bid Type: NEW BID

Previous Bid Term (Start Date): 4/11/2018 New Bid Term (In Months): 35

Previous Bid Term (End Date): 9/30/2020 # of Months Into Bid: 27

Purchase Order(s) Spend:

P Card Purchases:

Total Invoiced-to-Date Amount (PO + Pcard Purchases):

Average Monthly Expenditure:

Unused Authorized Spending:

Est. Forecasted Spend (For Entire Bid Term):

Awarded Vendors: Spend:

106298-WW GRAINGER INC 883,888$                                                   

101436-FASTENAL 39,209$                                                     

107509-MSC INDUSTRIAL SUPPLY CO INC 19,035$                                                     

900659-GRAINGER INC 227$                                                           

942,359$                                                   

627,299$                                                   

1,569,658$                                               

NOTES (Type Below):

Cost Center District-wide Name (First & Last) Mark Dorsett
Fund Title Executive Director
Functional Area Department/School Name Physical Plant Operations

Commitment Item Sign-off provided by Jose Laverde, Ph.D.

Prepared on: 8/9/2020

Default Funding Source* Department/School & Sign-off Information*

Data Source: SAP and Works (Bank of America system)

All information included in this summary is based on the preparation date listed above and may change at any time beyond that date.

PO VENDOR SPEND:

P-CARD SPEND:

TOTAL SPEND:

Plesse refer to the executive summary for financial impact explanation. Due to the COVID-19, the spending authority being requested covers the estimated 

amount projected for the first twelve (12) months; therefore, additional spending authority to cover the remaining term of the piggyback agreement will be 

requested in a future date.

*To ensure accuracy, pease type in or select from the menu for the Default Funding Source and Department Information (No hand written information) 

M/WBE Status (If applicable):
VENDOR INFORMATION

FINANCIAL ANALYSIS WORKSHEET

BID INFORMATION

Bid Title:
Industrial and Commercial Supplies and 

Equipment

SPEND REPORTING

$942,359

$627,299

$1,569,658

$58,135

$1,245,342



FAW Attachment - Purchasing Card Report 

 

Piggyback Recommendation of $500,000 or Greater 

FY21-146 – Facilities Maintenance, Repair, and Operations (MRO) and Industrial Supplies 

 

 

P-card expenditures associated with the Invitation to Bid (ITB) 18-216R – Industrial and Commercial 

Supplies and Equipment since April 11, 2018 as demonstrated in the table below. 

 

 

  

 

 

 

Vendor Name Total Amount

FASTENAL COMPANY 142,339$            

GRAINGER 462,730$            

MSC INDUSTRIAL 22,230$              

Total 627,299$            


