

PUBLIC ANNOUNCEMENT TO ALL CONSTRUCTION CONTRACTORS

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA FACILITIES AND CONSTRUCTION MANAGEMENT DIVISION

August 19, 2008

NOTICE OF CALL FOR CONTRACTOR PREQUALIFICATION APPLICATIONS

NOTICE IS HEREBY GIVEN that The School Board of Broward County, Florida, pursuant to Board Policy 7003, will be receiving applications for **ALL CONTRACTORS** interested in bidding construction projects of any and all types and delivery methods including prime-low-bidders (design-bid-build), construction managers, design-builders, term contractors, and all other types of contracting directly with The School Board of Broward County, Florida.

IMPORTANT NOTICE: The following projects are scheduled for bidding in the near future. In order for bids for the listed projects to be accepted by The School Board of Broward County, Florida the bidder must be Pre-Qualified in accordance with Board Policy 7003 at the time of the bid. Bids submitted from firms not in compliance with these requirements will not be opened.

Facility Name	Project Name	Project Number
Atlantic Vocational Center	ADA Exterior Route	2221-99-69
Atlantic Vocational Center	ADA Restrooms	2221-99-04
Bair Middle	Re-Roofing	P.001143
Bair Middle	Restrooms	2611-03-34
Banyan Elementary	ADA Restrooms	2001-99-04
Bayview Elementary	Area of Rescue Assistance	0641-99-24
Boyd H. Anderson High	Culinary Labs	1741-91-83
Broadview Elementary	Eliminate Filter Grills and Install New Ductwork	0811-99-05

Castle Hill Elementary	Upgrade/Replace Generator	1461-25-31
Coconut Creek High	Parking Lot Renovations	1681-23-01
Coconut Creek High	Pavillion, Replacement Ceiling and Flooring	1681-24-02
Cross Creek School	Window and Door Replacement/Stucco Repairs/Interior Remediation work	P.000587 (f.k.a.3222-99-05)
Coral Springs High	Air Condition PE Locker Rooms	1151-06-20
Davie Elementary	Install Fire Sprinkler System/Install New Ceilings/Install New Lighting	2801-03-09
Deerfield Beach Middle	Additions and Alterations to HVAC	0911-99-05
Deerfield Beach High	ADA – Non-accessible Stage	1711-89-73
Deerfield Beach High	Food Court	TBD
Hallandale Adult Center	Bus Drive & Parking	0592-99-00
Hallandale Adult Center	ADA – Non-accessible Stage	0592-99-18
Hallandale High	Air Condition PE Locker Rooms	0403-06-20
Horizon Elementary	Generator	2531-99-08
J.P. Taravella High	Culinary Labs	2751-83-91
KC Wright Administration Building	Replacement of underground fuel storage tank	9328-7-9121
King, Martin Luther Elementary	Generator	1611-99-08
Larkdale Elementary	Generator	0621-99-08
Larkdale Elementary	Master Plan	0621-24-02
Larkdale Elementary	Upgrade/Replace Fire Alarm	0621-24-03
Lauderdale Lakes Middle	Drainage for Parking Lot	1701-25-23
Lauderdale Lakes Middle	Master Plan	1701-25-26

Maplewood Elementary	Parking Lot Renovations	2741-26-01
Miramar High	Air Condition PE Locker Room	1751-06-20
Morrow Elementary	ADA – Non-Accessible Stage	2691-99-18
Morrow Elementary	Parking Lot Renovations	2691-23-01
Nob Hill Elementary	Restrooms	2671-99-04
Northeast High	ADA – Non-Accessible Stage	1241-99-18
Parkway Middle	ADA Restrooms	0701-99-04
Parkway Middle	Fire-Alarm/Intercom	0701-97-07
Pasadena Lakes Elementary	ADA Restrooms	2071-99-04
Pasadena Lakes Elementary	Modular Classrooms	2071-23-01
Pinewood Elementary	Bldg 1:8 New AHU's,1 New RTU,7 New Outside Air Fans,1 New Supply Fan(Kitchen),1 New DX Unit,1 New Exhaust Fan:Bldg2:Remodel 2AHU's: DDC; T&B	2811-99-05
Piper High	ADA – Non-Accessible Stage	1901-99-18
Plantation Park Elementary	ADA Restrooms	1251-99-04
Rickards Middle	Re-Roofing	P.001149
Riverglades Elementary	Re-Roofing	P.001153
Riverland Elementary	ADA Restrooms	P.000023 (f.k.a.0151-99-04)
Riverside Elementary	Bus Loop & Parking Modifications	3031-25-01
Silver Palms Elementary	HVAC Replacement	P.000619 (f.k.a.3491-24-05)
Silver Ridge Elementary	Additions & Alterations to HVAC Equipment	3081-98-05
South Plantation High	Air Condition PE Locker Rooms	2351-06-20

Tamarac Elementary	Parking Lot Renovations	2621-23-01
Various Locations	ADA Area of Rescue Assistance	
Various Locations	ADA Compliance	
Various Locations	ADA Restroom and Shower Renovations	
Various Locations	Athletic Track Surfacing	
Various Locations	Construction Services Minor Projects (General Contractor Services)	2007-05-FC
Various Locations	Construction Services Minor Projects (Electrical Services)	2007-06-FC
Various Locations	Pre-Engineered Shade Structure	TBD
Various Locations	Steel Framed Buildings	TBD
Watkins Elementary	Area of Rescue Assistance	0511-99-24
Welleby Elementary	Drainage	2881-98-06
Western High	Culinary Labs	2831-91-85
Western High	Drainage	2831-23-03
Westpine Middle	IEQ – HVAC	2052-97-02
Western High	Convert Classrooms to Child Care Suite	2831-25-01
Wingate Oaks Center	Generator Room	0991-02-091
Winston Park	IEQ – HVAC	3091-98-05

All interested parties shall obtain Pre-Qualification Application material through one of the following three (3) locations:

Demandstar.com

www.broward.k12.fl.us/facilities.construction/index.htm

The Facilities and Construction Management Division
1700 S.W. 14th Court, Fort Lauderdale, Florida 33312
754-321-1500

The materials are available immediately and shall be delivered by the applicant according to the instructions included in the Pre-Qualification Application materials on or before the following date at the location indicated:

2:00 PM on September 17, 2008

The Facilities and Construction Management Division
1700 S.W. 14th Court
Fort Lauderdale, Florida 33312
754-321-1500

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

(seal)

ATTEST:

ROBIN BARTLEMAN

Chair

JAMES F. NOTTER

Superintendent of Schools
Secretary of The School Board of
Broward County, Florida

To be advertised on 8/25, 9/1, 8/2008

THIS SECTION IS NOT INCLUDED IN THE ADVERTISEMENT

Reviewed for Processing:

Director
Design and Construction Contracts
FACILITIES AND CONSTRUCTION
MANAGEMENT DIVISION

Date: _____

Processed:

Lu Ball, Supervisor III, Operations
FACILITIES AND CONSTRUCTION
MANAGEMENT DIVISION

Date: _____

Cc: Denis Herrmann, Director, Contracts and Construction
CC File