AGENDA REQUEST FORM

		THE SCHOOL BOARD OF BI	ROWARD COUNTY, FLORIDA	
Meeting Date				Agenda Item Number
8/19/08		Open Agenda XYes No	Time Certain RequestYes _X_No	JJ-3
	•			
Total Program Management – Classroom Addition Program James A. Cummings, Inc. Partial Guaranteed Maximum Price Harbordale Elementary School (Group 5), Ft. Lauderdale Project No. P.000093 (f.k.a. 0491-24-01) REQUESTED ACTION:				
Approve the Partial Guaranteed Maximum Price (PGMP) in the amount of \$99,469 for James A. Cummings, Inc. for Harbordale Elementary School, 16 Classrooms, Project No. P.000093.				
SUMMARY EXPLANATION AND BACKGROUND:				
The scope of this GMP includes the demolition of the existing cafeteria and the re-routing of the electrical supply to the mechanical system for the existing classrooms.				
The Board previously approved TPM fees of \$1,308,900 and a Construction Budget of \$5,875,000.				
The Partial GMP Manual is available for review at the Facilities and Construction Management Division.				
The financial impact is \$99,469 including the Cost of Work. This project is included in the District Educational Facilities Plan, Fiscal Years 2008-2009 to 2012-2013 for \$6,221,881.				
1. Rationale 2. Letters from James A. Cummings, Inc. and James R. Tucker, Inc. 3. Project Funds Allocation 4. Collaboration Form (Capital Budget)				
BOARD ACTIO		(and an analysis	SOURCE OF ADDITIONAL INFORMATION:	
	APPRO		Denis Horrmann, Director Design and Construction Contracts	754-321-1675
THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA				
Michael Garretson, Deputy Superintendent				
Facilities & Construction Management Division				
Approved in Open Board Meeting on:				

By: Revised July 2008 JFN/MG/DH/JH/LLM:ma

School Board Chair